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INVITATION TO TENDER 
 

PROCURING ENTITY: KENYA ELECTRICITY GENERATING COMPANY PLC 
 

CONTRACT NAME AND DESCRIPTION:  TENDER FOR SUPPLY OF PENSTOCK INLET VALVE BYPASS 
SYSTEM HYDRAULIC VALVE & FITTINGS FOR KIAMBERE HYDRO POWER PLANT 

 
KenGen PLC invites sealed tenders from eligible candidates for the Tender for Supply of Penstock Inlet Valve 
Bypass System Hydraulic Valve & Fittings for Kiambere Hydro Power Plant, whose specifications are detailed 
in the Tender Document.  
 
Tendering will be conducted under open competitive method (Citizen Contractors) using a standardized 
tender document.  
 

Tendering is open to all qualified and interested Tenderers. The tender is specific to (Citizen Contractors). 

Qualified and interested tenderers may obtain further information and inspect the Tender Documents during 

office hours [. 0800 to 1700 hours] at the address given below. 

General Manager, Supply Chain  
Tel: (254) (020) 3666000 
Email:tenders@kengen.co.ke; tnjau@kengen.co.ke; aochieng@kengen.co.ke; nngumi@kengen.co.ke; 
dambetsa@kengen.co.ke; madano@kengen.co.ke; 
 

Tender documents may be viewed and downloaded for free from the website www.kengen.co.ke and/or on 
E-procurement https://eprocurement.kengen.co.ke:50001/irj/portal Tenderers who download the tender 
document must forward their particulars immediately to (tenders@kengen.co.ke, 0711036000 and P.O.BOX 

47936-00100 postal address) to facilitate any further clarification or addendum. 

Bidders who are unable to download the tender documents from the website may collect them from any 
KenGen Supply Chain Office upon payment of a non-refundable fee of KShs.1, 000.00 paid via M pesa, pay 
bill no. 400200 and account no. 01120069076000, then share the MPesa message to KenGen Finance office 
staff for receipt and issuance of official receipt or through a banker’s cheque and payable to the address given 
below. 

The Original Tender Security of KES 700,000.00 or equivalent in a freely convertible currency valid 
for 30 days beyond the tender validity period, in form of:   

 
➢ Tender Security from a reputable bank registered by the Central Bank of Kenya  

➢ Guarantee issued by a financial institution approved and licensed by the Central Bank of Kenya.  

➢ A guarantee by an insurance company registered and licensed by the Insurance Regulatory Authority 

listed by the Public Procurement Regulatory Authority.  

 
 bidders, should have tender security through local corresponding banks registered by the Central Bank of 
Kenya and MUST be submitted in a plain sealed envelope and clearly marked “KGN-HYD-019-2025 - 
Tender for Supply of Penstock Inlet Valve Bypass System Hydraulic Valve & Fittings for Kiambere Hydro 
Power Plant And addressed to: 
 

General Manager, Supply Chain, 

Kenya Electricity Generating Company PLC, 

9th Floor, KenGen Pension Plaza II, Kolobot Road, Parklands,  

P.O. Box 47936, 00100, NAIROBI. 

Note; The hard copy of the Original Tender Security/ E- Tender securities clearly labeled with tender name 
and tender description should be dropped at the tender box located on Ground Floor at KenGen, KenGen, 

mailto:tenders@kengen.co.ke
mailto:tnjau@kengen.co.ke
mailto:nngumi@kengen.co.ke
mailto:madano@kengen.co.ke
http://www.kengen.co.ke/
https://eprocurement.kengen.co.ke:50001/irj/portal
mailto:tenders@kengen.co.ke
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RBS building on or before the tender closing Date and Time.  
 
Electronic tender securities are acceptable and shall be authenticated using the QR scanner. 
 

E- Tender securities are acceptable subject to: 
I. Attachment of a scanned copy to the bid document. 

II. Submission of the e-security to the address indicated Above: 
➢ Such E-Security can be verified by use of a Quick Response (QR) code. 
➢ Such E-Security can be verified via the issuing institution’s online portal. 

 
All tender securities submitted shall be subject to authentication by KenGen. 
 
The Tenderer shall chronologically serialize all pages of the tender documents submitted. 

There shall be a Mandatory Site Visit on 23rd April,2025 at Kiambere Power Station starting at 10.00 a.m. 
and end at 4:00 p.m 

Completed tenders must be submitted online on or before 6th May, 2025 at 10.00 a.m. 

Electronic Tenders will be permitted through our e-procurement platform found at www.kengen.co.ke 
(https://eprocurement.kengen.co.ke:50001/irj/portal on or 6th May, 2025 at 10.30 a.m. 

 
Firefox Mozilla is the preferred web browsers. 
 

[Hard copies of the tender document shall not be permitted] 
 
Tenders will be opened immediately after the deadline date and time specified above or any dead line date and 
time specified later. Tenders will be publicly opened in the presence of the Tenderers' designated 
representatives who choose to attend at the address below. 

 
Late tenders will be rejected 
 

1. The addresses referred to above are: 
 

a. Address for  obtaining  further  information and for purchasing tender documents 

Physical address for hand Courier Delivery to an office or Tender Box (City, Street Name, Building, Floor 
Number and Room)  

 
Kenya Electricity Generating Company PLC 
Stima Plaza Phase III, Kolobot Road, Parklands 
P.O. BOX 47936-00100 
tenders@kengen.co.ke. 
 

b. Address for Opening of Tenders. 
General Manager, Supply Chain  
Kenya Electricity Generating Company PLC 
Stima Plaza Phase III, Kolobot Road, Parklands 
P.O. BOX 47936-00100 
6th Floor  

 
NOTE: Public Procurement Capacity Building Levy 
 

• Pursuant to the enactment of the Legal Notice No. 206 on Public Procurement and Asset Disposal Act 
2015, Section 3 (1), KenGen shall retain the Public Procurement Capacity Building Levy at the rate of 
zero point zero three per centum (0.03%) of the value of the signed contract effective 1st September, 
2024. Payment of the submitted invoices shall therefore be made minus this Levy. 

 
 
 
 
 

KenGen adheres to high standards of integrity in its business operations.  

http://www.kengen.co.ke/
https://eprocurement.kengen.co.ke:50001/irj/portal
mailto:tenders@kengen.co.ke
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Report any unethical behavior immediately to any of the provided anonymous hotline service. 
 
1) Call Toll Free: 0800722626;    
2) Free-Fax: 00800 007788;  
3) Email: kengen@tip-offs.com  
4) Website: www.tip-offs.com 
 
 
GENERAL MANAGER, SUPPLY CHAIN 

 

 

 

 

 

mailto:kengen@tip-offs.com
http://www.tip-offs.com/
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PART 1 - TENDERING PROCEDURES 
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SECTION I -INSTRUCTIONS TO TENDERERS 

A. General 

1. Scope of Tender 

1.1 In connection with the Invitation to Tender (ITT), specified in the Tender Data Sheet (TDS), 
the Procuring Entity, issues this Tendering document for the Design, Supply and Installation 
of Plant and equipment as specified in Section VII, Procuring Entity's Requirements. 

2. Definitions 

2.1 Throughout this Tender document: 

a) The term “in writing” means communicated in written form (e.g.by mail, e-mail, fax, 
including if specified in the TDS, distributed or received through the electronic-
procurement system used by the Procuring Entity) with proof of receipt; 

b) if the context so requires, “singular” means “plural” and vice versa; and 
c) “Day” means calendar day, unless otherwise specified as “Business Day.” A Business Day 

is any day that is an official working day in Kenya. It excludes the Kenya's official public 
holidays. 

3. Fraud and Corruption 

3.1 The Procuring Entity requires compliance with the provisions of the Public Procurement and 
Asset Disposal Act, 2015, Section 62 “Declaration not to engage in corruption”. The tender 
submitted by a person shall include a declaration that the person shall not engage in any 
corrupt or fraudulent practice and a declaration that the person or his or her sub-contractors 
are not debarred from participating in public procurement proceedings. 

3.2 The Procuring Entity requires compliance with the provisions of the Competition Act 2010, 
regarding collusive practices in contracting. Any tenderer found to have engaged in collusive 
conduct shall be disqualified and criminal and/or civil sanctions may be imposed. To this 
effect, Tenders shall be required to complete and sign the “Certificate of Independent Tender 
Determination” annexed to the Form of Tender. 

3.3 Unfair Competitive Advantage-Fairness and transparency in the tender process require that 
the firms or their Affiliates competing for a specific assignment do not derive a competitive 
advantage from having provided consulting services related to this tender. To that end, the 
Procuring Entity shall indicate in the Data Sheet and make available to all the firms together 
with this tender document all information that would in that respect give such firm any unfair 
competitive advantage over competing firms. 

3.4 Tenderers shall permit and shall cause their agents (where declared or not), subcontractors, 
sub consultants, service providers, suppliers, and their personnel, to permit the Procuring 
Entity to inspect all accounts, records and other documents relating to any initial selection 
process, prequalification process, tender submission, proposal submission, and contract 
performance (in the case of award), and to have them audited by auditors appointed by the 
Procuring Entity. 

4. Eligible Tenderers 

4.1 A Tenderer may be a firm that is a private entity, a state-owned enterprise or institution subject 
to ITT 4.6, or any combination of such entities in the form of a joint venture (JV) under an 
existing agreement or with the intent to enter into such an agreement supported by a Form of 
intent. In the case of a joint venture, all members shall be jointly and severally liable for the 
execution of the entire Contract in accordance with the Contract terms. The JV shall nominate 
a Representative who shall have the authority to conduct all business for and on behalf of any 
and all the members of the JV during the Tendering process and, in the event the JV is awarded 
the Contract, during contract execution. The maximum number of JV members shall be 
specified in the TDS. 
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4.2 Public Officers of the Procuring Entity and their relatives (i.e. spouse, child, parent, brother or 
sister and a child, parent, brother or sister of a spouse) their business associates or agents and 
firms/organizations in which they have a substantial or controlling interest shall not be 
eligible to tender or be awarded a contract. Public Officers are also not allowed to participate 
in any procurement proceedings. 

4.3 A Tenderer shall not have a conflict of interest. Any Tenderer found to have a conflict of interest 
shall be disqualified. A Tenderer may be considered to have a conflict of interest for the purpose 
of this Tendering process, if the Tenderer: 

a) Directly or indirectly controls, is controlled by or is under common control with 
another Tenderer; or 

b) Receives or has received any direct or indirect subsidy from another Tenderer; or 

c) Has the same legal representative as another Tenderer; or 

d) Has a relationship with another Tenderer, directly or through common third parties, 
that puts it in a position to influence the Tender of another Tenderer, or influence the 
decisions of the Procuring Entity regarding this Tendering process; or 

e) or any of its affiliates participated as a consultant in the preparation of the design or 
technical specifications of the Plant and Installation Services that are the subject of the 
Tender; or 

f) or any of its affiliates has been hired (or is proposed to be hired) by the Procuring Entity 
as Project Manager for the Contract implementation; or 

g) would be providing goods, works, or non-consulting services resulting from or directly 
related to consulting services for the preparation or implementation of the project 
specified in the TDS ITT 
2.1 that it provided or were provided by any affiliate that directly or indirectly controls, 
is controlled by, or is under common control with that firm; or 

h) has a close business or family relationship with a professional staff of the Procuring Entity 
who: 
(i) are directly or indirectly involved in the preparation of the Tendering document or 
specifications of the Contract, and/or the Tender evaluation process of such Contract; 
or (ii) would be involved in the implementation or supervision of such contract unless 
the conflict stemming from such relationship has been resolved in a manner acceptable 
to the Procuring Entity. 

4.4 A tenderer shall not be involved in corrupt, coercive, obstructive or fraudulent practice. A 
tenderer that is proven to have been involved in any of these practices shall be automatically 
disqualified and would not be awarded a contract 

4.5 A firm that is a Tenderer (either individually or as a JV member) shall not participate as a 
Tenderer or as JV member in more than one Tender except for permitted alternative Tenders. 
Such participation shall result in the disqualification of all Tenders in which the firm is 
involved. However, this does not limit the participation of a Tenderer as subcontractor in 
another Tender or of a firm as a subcontractor in more than one Tender. 

4.6 A Tenderer may have the nationality of any country, subject to the restrictions pursuant to ITT 
4.9. A Tenderer shall be deemed to have the nationality of a country if the Tenderer is 
constituted, incorporated or registered in and operates in conformity with the provisions of 
the laws of that country, as evidenced by its articles of incorporation (or equivalent documents 
of constitution or association) and its registration documents, as the case may be. This criterion 
also shall apply to the determination of the nationality of proposed subcontractors or sub-
consultants for any part of the Contract including related Services. 

4.7 A Tenderer that has been debarred by the PPRA shall be ineligible to be prequalified for, 
initially selected for, Tender for, propose for, financially or otherwise, during such period of 
time as the PPRA shall have determined. The list of debarred firms and individuals is available 
at PPRA Website www.ppra.go.ke. 

http://www.ppoa.go.ke/
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4.8 Tenderers that are state-owned enterprises or institutions in Kenya may be eligible to compete 
and be awarded a Contract(s) only if they can establish that they (i) are legally and financially 
autonomous (ii) operate under commercial law, and (iii) are not under supervision of the 
Procuring Entity. 

4.9 Firms and individuals may be ineligible if so indicated in Section V and (a)as a matter of law 
or official regulations, Kenya prohibits commercial relations with that country; or (b)by an act 
of compliance with a decision of the United Nations Security Council taken under Chapter VII 
of the Charter of the United Nations, Kenya prohibits any import of goods or contracting of 
works or services from that country, or any payments to any country, person, or entity in that 
country. Where the procurement is implemented across jurisdictional boundaries, then 
exclusion of a firm or individual on the basis of ITT 4.8 (a) above by any country may be 
applied to that procurement across other countries involved. 

4.10 Foreign tenderers are required to source at least forty (40%) percent of their contract inputs 
(in supplies, subcontracts and labor) from national suppliers and contractors. To this end, a 
foreign tenderer shall provide in its tender documentary evidence that this requirement is met. 
Foreign tenderers not meeting this criterion will be automatically disqualified. Information 
required to enable the Procuring Entity determine if this condition is met shall be provided in 
for this purpose is be provided in “SECTION III - EVALUATION AND QUALIFICATION 
CRITERIA, Item 9”. 

4.11 Pursuant to the eligibility requirements of ITT 4.10, a tender is considered a foreign tenderer, 
if it is registered in Kenya, has less than 51 percent ownership by nationals of Kenya and if it 
does not subcontract foreign contractors more than 10 percent of the contract price. JVs are 
considered as foreign tenderers if the individual member firms are registered in Kenya have 
less than 51 percent ownership by nationals of Kenya. The JV shall not subcontract to foreign 
firms more than 10 percent of the contract price. 

4.12 The Competition Act 2010 requires that firms wishing to tender as Joint Venture undertakings 
which may prevent, distort or lessen competition in provision of services are prohibited unless 
they are exempt in accordance with the provisions of Section 25 of the Act. JVs will be required 
to seek for exemption from the Competition Authority of Kenya. Exemption shall not be a 
condition for tender, but it shall be a condition of contract award and signature. A JV tenderer 
shall be given opportunity to seek such exemption as a condition of award and signature of 
contract. Application for exemption from the Competition Authority of Kenya may be accessed 
from the website www.cak.go.ke 

4.13 A Kenyan tenderer shall provide evidence of having fulfilled his/her tax obligations by 
producing a valid tax clearance certificate or tax exemption certificate issued by the Kenya 
Revenue Authority. 

5. Eligible goods, Plant and equipment for Installation Services 

5.1 The Plant and equipment for Installation Services to be supplied under the Contract may have 
their origin in any eligible country. 

5.2 For purposes of ITT 5.1 above, “origin” means the place where the plant, or component parts 
thereof are mined, grown, produced or manufactured, and from which the services are 
provided. Plant components are produced when, through manufacturing, processing, or 
substantial or major assembling of components, a commercially recognized product results 
that is substantially in its basic characteristics or in purpose or utility from its components. 

5.3 Any goods, works and production processes with characteristics that have been declared by 
the relevant national environmental protection agency or by other competent authority as 
harmful to human beings and to the environment shall not be eligible for procurement. 

B. Contents of Tendering Document 

6. Sections of Tendering Document 

6.1 The Tendering document consists of Parts 1, 2, and 3, which include all the sections indicated 
below, and should be read in conjunction with any Addenda issued in accordance with ITT 10. 

 

http://www.cak.go.ke/
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PART 1 - Tendering Procedures 

i) Section I- Instructions to Tenderers (ITT) 

ii) Section II-Tender Data Sheet (TDS) 

iii) Section III- Evaluation and Qualification Criteria 

iv) Section IV-Tendering Forms 

v) Section V- Eligible Countries 

vi) Section VI- Fraud and Corruption 

PART 2 - Procuring Entity's Requirements 

vii) Section VII-Procuring Entity's Requirements 

PART 3 - Conditions of Contract and Contract Forms 

viii) Section VIII- General Conditions of Contract (GCC) 

ix) Section IX- Special Conditions of Contract (SCC) 

x) Section X- Contract Forms 

6.2 The Invitation to Tender Notice issued by the Procuring Entity is not part of the Tendering 
document. 

6.3 Unless obtained directly from the Procuring Entity, the Procuring Entity is not responsible for 
the completeness of the document, responses to requests for clarification, the Minutes of the 
pre-Tender meeting (if any), or Addenda to the Tendering document in accordance with ITT 
10. In case of any contradiction, documents obtained directly from the Procuring Entity shall 
prevail. 

6.4 The Tenderer is expected to examine all instructions, forms, terms, and specifications in the 
Tendering document and to furnish with its Tender all information or documentation as is 
required by the Tendering document. 

7. Site Visit 

7.1 The Tenderer, at the Tenderer's own responsibility and risk, is encouraged to visit and examine 
the Site of the Required Services and its surroundings and obtain all information that may be 
necessary for preparing the Tender and entering into a contract for the Services. The costs of 
visiting the Site shall be at the Tenderer's own expense. 

8. Pre-Tender Meeting and a pre-arranged pretender visit of the site of the works 

8.1 The Procuring Entity shall specify in the TDS if a pre-tender conference will be held, when 
and where. The Procuring Entity shall also specify in the TDS if a pre-arranged pretender visit 
of the site of the works will be held and when. The Tenderer's designated representative is 
invited to attend a pre- arranged pretender visit of the site of the works. The purpose of the 
meeting will be to clarify issues and to answer questions on any matter that may be raised at 
that stage. 

8.2 The Tenderer is requested to submit any questions in writing, to reach the Procuring Entity not 
later than the period specified in the TDS before the meeting. 

8.3 Minutes of the pre-Tender meeting and the pre-arranged pretender visit of the site of the 
works, if applicable, including the text of the questions asked by Tenderers and the responses 
given, together with any responses prepared after the meeting, will be transmitted promptly 
to all Tenderers who have acquired the Tender Documents in accordance with ITT6.3. Minutes 
shall not identify the source of the questions asked. 

8.4 The Procuring Entity shall also promptly publish anonymized (no names) Minutes of the pre-
Tender meeting and the pre-arranged pretender visit of the site of the works at the webpage 
identified in the TDS. Any modification to the Tender Documents that may become necessary 
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as a result of the pre- Tender meeting shall be made by the Procuring Entity exclusively 
through the issue of an Addendum pursuant to ITT10 and not through the minutes of the pre-
Tender meeting. Nonattendance at the pre- Tender meeting will not be a cause for 
disqualification of a Tenderer. 

9. Clarification of Tender Documents 

9.1 A Tenderer requiring any clarification of the Tender Document shall contact the Procuring 
Entity in writing at the Procuring Entity's address specified in the TDS or raise its enquiries 
during the pre- Tender meeting and the pre-arranged pretender visit of the site of the works 
if provided for in accordance with ITT8.4. The Procuring Entity will respond in writing to any 
request for clarification, provided that such request is received no later than the period 
specified in the TDS prior to the deadline for submission of tenders. The Procuring Entity shall 
forward copies of its response to all tenderers who have acquired the Tender Documents in 
accordance with ITT6.3, including a description of the inquiry but without identifying its 
source. If so specified in the TDS, the Procuring Entity shall also promptly publish its response 
at the webpage identified in the TDS. Should the clarification result in changes to the essential 
elements of the Tender Documents, the Procuring Entity shall amend the Tender Documents 
appropriately following the procedure under ITT10. 

10. Amendment of Tendering Document 

10.1 At any time prior to the deadline for submission of Tenders, the Procuring Entity may amend 
the Tendering document by issuing addenda. 

10.2 Any addendum issued shall be part of the tendering document and shall be communicated in 
writing to all who have obtained the tendering document from the Procuring Entity in 
accordance with ITT6.3. The Procuring Entity shall also promptly publish the addendum on 
the Procuring Entity's webpage in accordance with ITT8.1. 

10.3 To give prospective Tenderers reasonable time in which to take an addendum into account in 
preparing their Tenders, the Procuring Entity shall extend, as necessary, the deadline for 
submission of Tenders, in accordance with ITT24.2 below. 

C. Preparation of Tenders 

11. Cost of Tendering 

11.1  The Tenderer shall bear all costs associated with the preparation and submission of its Tender, 
and the Procuring Entity shall not be responsible or liable for those costs, regardless of the 
conductor outcome of the Tendering process. 

12. Language of Tender 

12.1 The Tender, as well as all correspondence and documents relating to the Tender exchanged by 
the Tenderer and the Procuring Entity, shall be written in the English language. Supporting 
documents and printed literature that are part of the Tender may be in another language 
provided they are accompanied by an accurate translation of the relevant passages in the 
English Language, in which case, for purposes of interpretation of the Tender, such translation 
shall govern. 

13. Documents Comprising the Tender 

13.1 The Tender shall comprise the following: 

a) Form of Tender prepared in accordance with ITT 14.1; 

b) Price Schedules completed in accordance with ITT 14 and ITT 19; 

c) Tender Security or Tender Securing Declaration, in accordance with ITT 22; 

d) Alternative Tender, if permissible, in accordance with ITT 15; 

e) Authorization: written confirmation authorizing the signatory of the Tender to 
commit the Tenderer, in accordance with ITT 23.3; 
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f) Eligibility of Plant and Installation Services: documentary evidence established in 
accordance with ITT 16.1 that the Plant and Installation Services offered by the 
Tenderer in its Tender or in any alternative Tender, if permitted, are eligible; 

g) Tenderer's Eligibility and Qualifications: documentary evidence in accordance with ITT 
17.1 establishing the Tenderer's eligibility and qualifications to perform the Contract 
if its Tender is accepted; 

h) Conformity: documentary evidence in accordance to ITT18 that the Plant and 
Installation Services offered by the Tenderer conform to the Tendering document; 

i) Subcontractors: list of subcontractors in accordance with ITT18.2; and 

j) Any other document required in the TDS. 

 13.1 In addition to the requirements under ITT 13.1, Tenders submitted by a JV shall include a 
copy of the Joint Venture Agreement entered in to by all members. Alternatively, a Form of 
intent to execute a Joint Venture Agreement in the event of a successful Tender shall be signed 
by all members and submitted with the Tender, together with a copy of the proposed 
Agreement. The Tenderer shall serialize pages of all tender documents submitted. 

13.2  The Tenderer shall furnish in the Form of Tender information on commissions and gratuities, 
if any, paid or to be paid to agents or any other party relating to this Tender 

14. Form of Tender and Price Schedules 

14.1 The Form of Tender and Price Schedules shall be prepared, using the relevant forms furnished 
in Section IV, Tendering Forms. The forms must be completed as instructed in each form 
without any alterations to the text, and no substitutes shall be accepted except as provided 
under ITT 21.3. All blank spaces shall be filled in with the information requested. 

15. Alternative Tenders 

15.1 Unless otherwise specified in the TDS, alternative Tenders shall not be considered. 

15.2 When alternatives to the Time Schedule are explicitly invited, a statement to that effect will 
be included in the TDS, and the method of evaluating different time schedules will be 
described in Section III, Evaluation and Qualification Criteria. 

15.3 Except as provided under ITT 15.4 below, Tenderers wishing to offer technical alternatives to 
the Procuring Entity's requirements as described in the Tendering document must also 
provide: (i) a price at which they are prepared to offer a Plant meeting the Procuring Entity's 
requirements; and (ii) all information necessary for a complete evaluation of the alternatives 
by the Procuring Entity, including drawings, design calculations, technical specifications, 
breakdown of prices, and proposed installation methodology and other relevant details. Only 
the technical alternatives, if any, of the Tenderer with the Best Evaluated Tender conforming 
to the basic technical requirements shall be considered by the Procuring Entity. 

15.4 When Tenderers are invited in the TDS to submit alternative technical solutions for specified 
parts of the facilities, such parts will be identified in the TDS, as will the method for their 
evaluation, and described in Section VII, Procuring Entity's Requirements. 

16. Documents Establishing the Eligibility of the Plant and Installation Services 

16.1 To establish the eligibility of the Plant and Installation Services in accordance with ITT 5, 
Tenderers shall complete the country of origin declarations in the Price Schedule Forms, 
included in Section IV, Tendering Forms. 

17. Documents Establishing the Eligibility and Qualifications of the Tenderer 

17.1 To establish its eligibility and qualifications to perform the Contract in accordance with Section III, 
Evaluation and Qualification Criteria, the Tenderer shall provide the information requested in the 
corresponding information sheets included in Section IV, Tendering Forms. 

17.2 Tenderers shall be asked to provide, as part of the data for qualification, such information, including 
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details of ownership, as shall be required to determine whether, according to the classification 
established by the Procuring Entity a supplier or group of suppliers qualifies for a margin of preference. 
Further the information will enable the Procuring Entity identify any actual or potential conflict of 
interest in relation to the procurement and/or contract management processes, or a possibility of 
collusion between tenderers, and thereby help to prevent any corrupt influence in relation to the 
procurement process or contract management. 

17.3 The purpose of the information described in ITT 15.1 above overrides any claims to confidentiality 
which a tenderer may have. There can be no circumstances in which it would be justified for a tenderer 
to keep information relating to its ownership and control confidential where it is tendering to undertake 
public sector work and receive public sector funds. Thus, confidentiality will not be accepted by the 
Procuring Entity as a justification for a Tenderer's failure to disclose, or failure to provide required 
information on its ownership and control. 

17.4 The Tenderer shall provide further documentary proof, information or authorizations that the 
Procuring Entity may request in relation to ownership and control which information on any changes 
to the information which was provided by the tenderer under ITT 15.1. The obligations to require this 
information shall continue for the duration of the procurement process and contract performance and 
after completion of the contract, if any change to the information previously provided may reveal a 
conflict of interest in relation to the award or management of the contract. 

17.5 All information provided by the tenderer pursuant to these requirements must be complete, current and 
accurate as at the date of provision to the Procuring Entity. In submitting the information required 
pursuant to these requirements, the Tenderer shall warrant that the information submitted is complete, 
current and accurate as at the date of submission to the Procuring Entity. 

17.6 If a tenderer fails to submit the information required by these requirements, its tenderer will be rejected. 
Similarly, if the Procuring Entity is unable, after taking reasonable steps, to verify to a reasonable degree 
the information submitted by a tenderer pursuant to these requirements, then the tender will be rejected. 

17.7 If information submitted by a tenderer pursuant to these requirements, or obtained by the Procuring 
Entity (whether through its own enquiries, through notification by the public or otherwise), shows any 
conflict of interest which could materially and improperly benefit the tenderer in relation to the 
procurement or contract management process, then: 

i) if the procurement process is still ongoing, the tenderer will be disqualified from the 
procurement process, 

ii) if the contract has been awarded to that tenderer, the contract award will be set aside, 

iii) the tenderer will be referred to the relevant law enforcement authorities for 
investigation of whether the tenderer or any other persons have committed any 
criminal offence. 

17.8 If a tenderer submits information pursuant to these requirements that is in complete, 
inaccurate or out- of-date, or attempts to obstruct the verification process, then the 
consequences ITT 6.7 will ensue unless the tenderer can show to the reasonable satisfaction of 
the Procuring Entity that any such act was not material, or was due to genuine error which 
was not attributable to the intentional act, negligence or recklessness of the tenderer. 

18. Documents Establishing the Conformity of the Plant and Installation Services 

18.1 The Tenderer shall furnish the information stipulated in Section IV, Tendering Forms in 
sufficient detail to demonstrate substantial responsiveness of the Tenderers' proposal to the 
work requirements and the completion time. 

18.2 For major items of Plant and Installation Services as listed by the Procuring Entity in Section 
III, Evaluation and Qualification Criteria, which the Tenderer intends to purchase or 
subcontract, the Tenderer shall give details of the name and nationality of the proposed 
Subcontractors, including manufacturers, for each of those items. In addition, the Tenderer 
shall include in its Tender information establishing compliance with the requirements 
specified by the Procuring Entity for these items. Quoted rates and prices will be deemed to 
apply to whichever Subcontractor is appointed, and no adjustment of the rates and prices will 
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be permitted. 

18.3 The Tenderer shall be responsible for ensuring that any Subcontractor proposed complies with 
the requirements of ITT 4, and that any plant, or services to be provided by the Subcontractor 
comply with the requirements of ITT 5 and ITT 15.1. 

19. Tender Prices and Discounts 

19.1 Unless otherwise specified in the TDS, Tenderers shall quote for the entire Plant and 
Installation Services on a “single responsibility” basis. The total Tender price shall include all 
the Contractor's obligations mentioned in or to be reasonably inferred from the Tendering 
document in respect of the design, manufacture, including procurement and subcontracting 
(if any), delivery, construction, installation and completion of the Plant. This includes all 
requirements under the Contractor's responsibilities for testing, pre-commissioning and 
commissioning of the plant and, where so required by the Tendering document, the acquisition 
of all permits, approvals and licenses, etc.; the operation, maintenance and training services 
and such other items and services as specified in the Tendering document, all in accordance 
with the requirements of the General Conditions. Items against which no price is entered by 
the Tenderer will not be paid for by the Procuring Entity when executed and shall be deemed 
to be covered by the prices for other items. 

19.2 Tenderers are required to quote the price for the commercial, contractual and technical 
obligations outlined in the Tendering document. 

19.3 Tenderers shall give a breakdown of the prices in the manner and detail called for in the Price 
Schedules included in Section IV, Tendering Forms. 

19.4 Depending on the scope of the Contract, the Price Schedules may comprise up to the six (6) 
schedules listed below. Separate numbered Schedules included in Section IV, Tendering Forms, 
from those numbered1to4 below, shall be used for each of the elements of the Plant and 
Installation Services. The total amount from each Schedule corresponding to an element of the 
Plant and Installation Services shall be summarized in the schedule titled Grand Summary, 
(Schedule 5), giving the total Tender price (s) to be entered in the Form of Tender. Tenderers 
shall note that the plant and equipment included in Schedule Nos. 1 and 2 below exclude 
materials used for civil, building and other construction works. All such materials shall be 
included and priced under Schedule No.4, Installation Services. The Schedules comprise: 

Schedule No. 1: Plant (including Mandatory Spare Parts) Supplied from Abroad 

Schedule No. 2: Plant (including Mandatory Spare Parts) Supplied from within Kenya 
Schedule No. 3: Design Services 

Schedule No. 4: Installation Services Schedule 

No. 5: Grand Summary (Schedule Nos.1to4) 

Schedule No. 6: Recommended Spare Parts 

19.5  In the Schedules, Tenderers shall give the required details and a breakdown of their prices as 
follows: 

a) Plant to be supplied from a broad (Schedule No.1): 

The price of the Plant shall be quoted on CIP-named place of destination basis as 
specified in the TDS, including all taxes payable in Kenya. 

b) Plant manufactured within Kenya (Schedule No.2): 

i) The price of the plant shall be quoted on an EXW Incoterm basis (such as “ex-
works,” “ex- factory,” “ex-warehouse” or “off-the-shelf,” as applicable); 

ii) Sales tax and all other taxes payable in Kenya on the plant if the contract is awarded 
to the Tenderer; and 

iii) The total price for the item. 

c) Design Services (Schedule No.3); 
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d) Installation Services shall be quoted separately (Schedule No.4) and shall include rates 
or prices for local transportation to named place of final destination as specified in the 
TDS, insurance and other services incidental to delivery of the plant, all labor, 
contractor's equipment, temporary works, materials, consumables and all matters and 
things of whatsoever nature, including operations and maintenance services, the 
provision of operations and maintenance manuals, training, etc., where identified in 
the Tendering document, as necessary for the proper execution of the installation and 
other services, including all taxes, duties, levies and charges payable in Kenya as of 
twenty-eight (28) days prior to the deadline for submission of Tenders; 

e) Recommended spare parts shall be quoted separately (Schedule 6) as specified in 
either subparagraph (a) or (b) above in accordance with the origin of the spare parts. 

19.6  The terms EXW, CIP, and other similar terms shall be governed by the rules prescribed in the 
current edition of Incoterms, published by the International Chamber of Commerce, as 
specified in the TDS. 

19.7  The prices shall be either fixed or adjustable as specified in the TDS. 

19.8  In the case of Fixed Price, prices quoted by the Tenderer shall be fixed during the Tenderer's 
performance of the contract and not subject to variation on any account. A Tender submitted 
with an adjustable price quotation will be treated as non-responsive and rejected. 

19.9  In the case of Adjustable Price, prices quoted by the Tenderer shall be subject to adjustment 
during performance of the contract to reflect changes in the cost elements such as labor, 
material, transport and contractor's equipment in accordance with the procedures specified 
in the corresponding Appendix to the Contract Agreement. A Tender submitted with a fixed 
price quotation will not be rejected, but the price adjustment will be treated as zero. 
Tenderers are required to indicate the source of labor and material indices in the 
corresponding Form in Section IV, Tendering Forms. 

19.10 If so indicated in ITT 1.1, Tenders are being invited for individual lots (contracts) or 
for any combination of lots (packages). Tenderers wishing to offer any price reduction 
(discount) for the award of more than one Contract shall specify in their Form of Tender the 
price reductions applicable to each package, or alternatively, to individual Contracts within 
the package, and the manner in which the price reductions will apply. 

19.11 Tenderers wishing to offer any unconditional discount shall specify in their Form of 
Tender the offered discounts and the manner in which price discounts will apply. 

20. Currencies of Tender and Payment 

20.1  The currency(ies) of the Tender and the currency(ies) of payments shall be the same. The 
Tenderer shall quote in the currency of Kenya the portion of the Tender price that 
corresponds to expenditures incurred in the currency of Kenya, unless otherwise specified in 
the TDS. 

20.2 The Tenderer may express the Tender price in any currency. If the Tenderer wishes to be paid 
in a combination of amounts in different currencies, it may quote its price accordingly but 
shall use no more than three foreign currencies in addition to the currency of Kenya. 

21. Period of Validity of Tenders 

21.1 Tenders shall remain valid for the Tender Validity period specified in the TDS. The Tender 
Validity period starts from the Tender submission deadline (as prescribed by the Procuring 
Entity in accordance with ITT 23.1). A Tender valid for a shorter period shall be rejected by 
the Procuring Entity as non-responsive. 

21.2  In exceptional circumstances, prior to the expiration of the Tender validity period, the Procuring 
Entity may request Tenderers to extend the period of validity of their Tenders. The request and 
the responses shall be made in writing. If a Tender Security is requested in accordance with ITT 
20, the Tenderer granting the request shall also extend the Tender Security for twenty-eight 
(28) days beyond the deadline of the extended validity period. A Tenderer may refuse the 
request without forfeiting its Tender Security. A Tenderer granting the request shall not be 
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required or permitted to modify its Tender, except as provided in ITT 19.3. 

21.3  If the award is delayed by a period exceeding fifty-six (56) days beyond the expiry of the initial 
Tender validity period, the Contract price shall be determined as follows: 

a) In the case of fixed price contracts, the Contract price shall be the Tender price 
adjusted by the factor or factors specified in the TDS; 

b) In the case of adjustable price contracts, no adjustment shall be made; or 

c) in any case, Tender evaluation shall be based on the Tender price without taking into 
consideration the applicable correction from those indicated above. 

22. Tender Security 

22.1  The Tenderer shall furnish as part of its Tender, either a Tender-Securing Declaration or a 
Tender Security as specified in the TDS, in original form and, in the case of a Tender Security, 
in the amount and currency specified in the TDS. 

22.2  A Tender-Securing Declaration shall use the form included in Section IV Tendering Forms. 

22.3   If a Tender Security is specified pursuant to ITT 20.1, the Tender security shall be a demand 
guarantee in any of the following forms at the Tenderer's option: 

a) cash; 

b) a bank guarantee; 

c) a guarantee by an insurance company registered and licensed by the Insurance 
Regulatory Authority listed by the Authority; or 

d) a guarantee issued by a financial institution approved and licensed by the Central Bank of 
Kenya, 

22.4 If a Tender Security or a Tender-Securing Declaration is specified pursuant to ITT 20.1, any 
Tender not accompanied by a substantially responsive Tender Security or Tender-Securing 
Declaration shall be rejected by the Procuring Entity as non-responsive. 

22.5 If a Tender Security is specified pursuant to ITT 20.1, the Tender Security of unsuccessful 
Tenderers shall be returned as promptly as possible upon the successful Tenderer's furnishing 
of the Performance Security pursuant to ITT 47. 

22.6  The Tender Security of the successful Tenderer shall be returned as promptly as possible once 
the successful Tenderer has signed the Contract and furnished the required Performance 
Security. 

22.7 The Tender Security may be forfeited or the Tender-Securing Declaration executed: 

a) If a Tenderer withdraws its Tender during the period of Tender validity specified by 
the Tenderer on the Form of Tender; or 

b) If the successful Tenderer fails to: 

i) Sign the Contract in accordance with ITT 47; or 

ii) Furnish a performance security in accordance with ITT 48. 

22.8 Where the Tender-Securing Declaration is executed the Procuring Entity will recommend to the 
PPRA to debars the Tenderer from participating in public procurement as provided in the law. 

22.9 The Tender Security or the Tender-Securing Declaration of a JV shall be in the name of the JV 
that submits the Tender. If the JV has not been legally constituted into a legally enforceable 
JV at the time of Tendering, the Tender Security or the Tender Securing Declaration shall be 
in the names of all future members as named in the Form of intent referred to in ITT 4.1and 
ITT 11.2. 

 

23. Format and Signing of Tender 
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23.1 The Tenderer shall prepare one original of the documents comprising the Tender as described in 
ITT 11 and clearly mark it “Original.” Alternative Tenders, if permitted in accordance with ITT 
13, shall be clearly marked “Alternative”. In addition, the Tenderer shall submit copies of the 
Tender, in the number specified in the TDS and clearly mark them “Copy.” In the event of any 
discrepancy between the original and the copies, the original shall prevail. 

23.2   Tenderers shall mark as “CONFIDENTIAL” information in their Tenders which is confidential 
to their business. This may include proprietary information, trade secrets or commercial or 
financially sensitive information. 

23.3   The original and all copies of the Tender shall be typed or written in indelible ink and shall be 
signed by a person duly authorized to sign on behalf of the Tenderer. This authorization shall 
consist of a written confirmation as specified in the TDS and shall be attached to the Tender. The 
name and position held by each person signing the authorization must be typed or printed below 
the signature. All pages of the Tender where entries or amendments have been made shall be 
signed or initialed by the person signing the Tender. 

23.4  In the case that the Tenderer is a JV, the Tender shall be signed by an authorized representative 
of the JV on behalf of the JV, and so as to be legally binding on all the members as evidenced by 
a power of attorney signed by their legally authorized representatives. 

23.5  Any interlineations, erasures, or overwriting shall be valid only if they are signed or initialed by 
the person signing the Tender. 

D. Submission and Opening of Tenders 

24. Submission, Sealing and Marking of Tenders 

24.1  The Tenderer shall deliver the Tender in a single, sealed envelope (one (1) envelope process). 
The Tenderer shall place the following separate, sealed envelopes: 
 
Inner Envelops: 

a) In an envelope marked “ORIGINAL”, all documents comprising the Tender, as described in 
ITT11; and 

b) In an envelope marked “COPIES”, all required copies of the Tender; and 

c) If alternative Tenders are permitted in accordance with ITT 13, and if relevant: 

i) In an envelope marked “ORIGINAL–ALTERNATIVE TENDER” the alternative Tender; and 

ii) in the envelope marked “COPIES – ALTERNATIVE TENDER” all required copies of the 
alternative Tender. 

           The inner envelopes shall: 

a) Bear the name and address of the Tenderer; 

b) Be addressed to the Procuring Entity in accordance with ITT 23.1; 

c) Bear the specific identification of this Tendering process indicated in accordance with ITT 
1.1; and 

d) Bear a warning not to open before the time and date for Tender opening. 

The outer envelope (s) in which the inner envelops are enclosed shall: 

a) Be addressed to the Procuring Entity in accordance with ITT 23.1; 

b) Bear the specific identification of this Tendering process indicated in accordance with ITT 
1.1; and 

c) Bear a warning not to open before the time and date for Tender opening. 

24.2   If all envelopes are not sealed and marked as required, the Procuring Entity will assume no 
responsibility for the misplacement or premature opening of the Tender. Tenders that are 
misplaced or opened prematurely will not be accepted. 
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25. Deadline for Submission of Tenders 

25.1  Tenders must be received by the Procuring Entity at the address and no later than the date 
and time indicated in the TDS. When so specified in the TDS, Tenderers shall have the option 
of submitting their Tenders electronically. Tenderers submitting Tenders electronically shall 
follow the electronic Tender submission procedures specified in the TDS. 

25.2   The Procuring Entity may, at its discretion, extend the deadline for the submission of Tenders 
by amending the Tendering document in accordance with ITT8, in which case all rights and 
obligations of the Procuring Entity and Tenderers previously subject to the deadline shall 
thereafter be subject to the deadline as extended. 

26.  Late Tenders  

26.1   The Procuring Entity shall not consider any Tender that arrives after the deadline for 
submission of Tenders, in accordance with ITT 23. Any Tender received by the Procuring 
Entity after the deadline for submission of Tenders shall be declared late, rejected, and 
returned unopened to the Tenderer. 

27. Withdrawal, Substitution, and Modification of Tenders 

27.1   A Tenderer may withdraw, substitute, or modify its Tender after it has been submitted by 
sending a written notice, duly signed by an authorized representative, and shall include a 
copy of the authorization in accordance with ITT 21.3, (except that withdrawal notices do 
not require copies). The corresponding substitution or modification of the Tender must 
accompany the respective written notice. All notices must be: 

a) prepared and submitted in accordance with ITT 21 and ITT 22 (except that 
withdrawals notices do not require copies), and in addition, the respective envelopes 

shall be clearly marked “Withdrawal,” “Substitution,” “Modification”; and 

b) received by the Procuring Entity prior to the deadline prescribed for submission of 
Tenders, in accordance with ITT 23. 

27.2   Tenders requested to be withdrawn in accordance with ITT25.1 shall be returned unopened 
to the Tenderers. 

27.3   No Tender may be withdrawn, substituted, or modified in the interval between the deadline 
for submission of Tenders and the expiration of the period of Tender validity specified by the 
Tenderer on the Form of Tender or any extension thereof. 

28. Tender Opening 

28.1   Except as in the cases specified in ITT24 and ITT25.2, the Procuring Entity shall publicly 
open and read out in accordance with ITT26.5 all Tenders received by the deadline at the 
date, time and place specified in the TDS in the presence of Tenderers' designated 
representatives and anyone who choose to attend. Any specific electronic Tender opening 
procedures required if electronic Tendering is permitted in accordance with ITT 23.1, shall 
be as specified in the TDS. 

28.2   First, the written notice of withdrawal in the envelopes marked “Withdrawal” shall be 
opened and read out and the envelope with the corresponding Tender shall not be opened, 
but returned to the Tenderer. No Tender withdrawal shall be permitted unless the 
corresponding withdrawal notice contains a valid authorization to request the withdrawal 
and is read out at Tender opening. 

28.3   Next, envelopes marked “Substitution” shall be opened and read out and exchanged with 
the corresponding Tender being substituted, and the substituted Tender shall not be opened, 
but returned to the Tenderer. No Tender substitution shall be permitted unless the 
corresponding substitution notice contains a valid authorization to request the substitution 
and is read out at Tender opening. 

28.4   Next, envelopes marked “Modification” shall be opened and read out with the corresponding 
Tender. No Tender modification shall be permitted unless the corresponding modification 
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notice contains a valid authorization to request the modification and is read out at Tender 
opening. 

28.5 Next, all remaining envelopes shall be opened one at a time, reading out: the name of the 
Tenderer and the Tender Price(s), including any discounts and alternative Tenders, and 
indicating whether there is a modification; the presence or absence of a Tender Security or 
Tender-Securing Declaration, if required; and any other details as the Procuring Entity may 
consider appropriate. 

28.6   Only Tenders, alternative Tenders and discounts that are opened and read out at Tender 
opening shall be considered further. The Form of Tender and the Price Schedules are to be 
initialed by representatives of the Procuring Entity attending Tender opening in the manner 
specified in the TDS. 

28.7   The Procuring Entity shall neither discuss the merits of any Tender nor reject any Tender 
(except for late Tenders, in accordance with ITT 24.1). 

28.8   The Procuring Entity shall prepare a record of the Tender opening that shall include, as a 
minimum: 

a) The name of the Tenderer and whether there is a withdrawal, substitution, or modification; 
b) The Tender Price, per lot if applicable, including any discounts; 
c) Any alternative Tenders; and 
d) The presence or absence of a Tender Security or a Tender-Securing Declaration. 
e) Number of pages for each tender 

28.9   The Tenderers' representatives who are present shall be requested to sign the record. The 
omission of a Tenderer's signature on the record shall not invalidate the contents and effect 
of the record. A copy of the record shall be distributed to all Tenderers. 

D.      Evaluation and Comparison of Tenders 

29. Confidentiality 

29.1   Information relating to the evaluation of Tenders and recommendation of contract award, 
shall not be disclosed to Tenderers or any other persons not officially concerned with the 
Tendering process until information on Intention to Award the Contract is transmitted to all 
Tenderers in accordance with ITT 42. 

29.2   Any effort by a Tenderer to influence the Procuring Entity in the evaluation of the Tenders 
or Contract award decisions may result in the rejection of its Tender. 

29.3  Notwithstanding ITT 27.2, from the time of Tender opening to the time of Contract Award, if 
any Tenderer wishes to contact the Procuring Entity on any matter related to the Tendering 
process, it should do so in writing. 

30. Clarification of Tenders 

30.1   To assist in the examination, evaluation, and comparison of the Tenders, and qualification of 
the Tenderers, the Procuring Entity may, at its discretion, ask any Tenderer for a clarification 
of its Tender. Any clarification submitted by a Tenderer that is not in response to a request by 
the Procuring Entity shall not be considered. The Procuring Entity's request for clarification 
and the response shall be in writing. No change in the prices or substance of the Tender shall 
be sought, offered, or permitted, except to confirm the correction of arithmetic errors 
discovered by the Procuring Entity in the evaluation of the Tenders, in accordance with 
ITT32. 

30.2  If a Tenderer does not provide clarifications of its Tender by the date and time set in the 
Procuring Entity's request for clarification, its Tender may be rejected. 

31. Deviations, Reservations, and Omissions 

31.1  During the evaluation of Tenders, the following definitions apply: 
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a) “Deviation” is a departure from the requirements specified in the Tendering document; 

b) “Reservation” is the setting of limiting conditions or withholding from complete 
acceptance of the requirements specified in the Tendering document; and 

c) “Omission” is the failure to submit part or all of the information or documentation 
required in the Tendering document. 

32. Determination of Responsiveness 

32.1   The Procuring Entity's determination of a Tender's responsiveness is to be based on the 
contents of the Tender itself, as defined in ITT 11. 

32.2   A substantially responsive Tender is one that meets the requirements of the Tendering 
document without material deviation, reservation, or omission. A material deviation, 
reservation, or omission is one that: 

a) If accepted, would: 

i) Affect in any substantial way the scope, quality, or performance of the Plant and 
Installation Services specified in the Contract; or 

ii) Limit in any substantial way, in consistent with the Tendering document, the 
Procuring Entity's rights or the Tenderer's obligations under the proposed 
Contract; or 

b) if rectified, would unfairly affect the competitive position of other Tenderers 
presenting substantially responsive Tenders. 

32.3   The Procuring Entity shall examine the technical aspects of the Tender in particular, to 
confirm that all requirements of Section VII, Procuring Entity's Requirements have been met 
without any material deviation, reservation, or omission. 

32.4   If a Tender is not substantially responsive to the requirements of the Tendering document, it 
shall be rejected by the Procuring Entity and may not subsequently be made responsive by 
correction of the material deviation, reservation, or omission. 

33. Nonmaterial Non-conformities 

33.1   Provided that a Tender is substantially responsive, the Procuring Entity may waive any 
nonconformity in the Tender. 

33.2   Provided that a Tender is substantially responsive, the Procuring Entity may request that the 
Tenderer submit the necessary information or documentation, within a reasonable period of 
time, to rectify nonmaterial non- conformities in the Tender related to documentation 
requirements. Requesting information or documentation on such non-conformities shall not 
be related to any aspect of the price of the Tender. Failure of the Tenderer to comply with the 
request may result in the rejection of its Tender. 

33.3  Provided that a Tender is substantially responsive, the Procuring Entity shall rectify 
quantifiable non material non-conformities related to the Tender Price. To this effect, the 
Tender Price shall be adjusted, for comparison purposes only, to reflect the price of a missing 
or non-conforming item or component in the manner specified in the TDS. 

34. Correction of Arithmetical Errors 

34.1   Provided that the tender is substantially responsive, the Procuring Entity shall correct 
arithmetical errors on the following basis: 

i) If there is a discrepancy between the unit price and the total price that is obtained by 
multiplying the unit price and quantity, the unit price shall prevail and the total 
price shall be corrected, unless in the opinion of the Procuring Entity there is an 
obvious misplacement of the decimal point in the unit price, in which case the total 
price as quoted shall govern and the unit price shall be corrected; 

ii) If there is an error in a total corresponding to the addition or subtraction of subtotals, 
the subtotals shall prevail and the total shall be corrected; and 
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iii) If there is a discrepancy between words and figures, the amount in words shall prevail, 
unless the amount expressed in words is related to an arithmetic error, in which case 
the amount in figures shall prevail subject to (a) and (b) above. 

34.2   Any error detected if considered a major deviation that affects the substance of the tender, 
shall lead to disqualification of the tender as non-responsive. The method of determining the 
error as a major deviation shall be specified in the TDS. 

34.3   Corrected tender prices shall not be used in the evaluation of tenders, comparison of tender 
prices. 

34.4   The Procuring Entity shall calculate the difference between the corrected price and tender 
price and work out the percentage difference, which will be plus or minus tender price as 
the case may be; [i.e. (corrected tender price– tender price)/ tender price X100]. This 
percentage difference between corrected tender price and tender price may be used to 
determine if the error so detected is considered a major deviation that affects the substance 
of the tender. 

34.5   On award of contract, all payment valuation certificates, variation orders on omissions and 
additions valued based on rates in the Bill of Quantities will be adjusted by such a percentage 
specified in ITT 31.4 to ensure contractor is not paid less or more relative to the contract 
price which would be the tender price. 

35. Conversion to Single Currency 

35.1   For evaluation and comparison purposes, the currency(ies) of the Tender shall be converted 
into a single currency as specified in the TDS. 

 

36. Margin of Preference 

36.1   A margin of preference may be allowed on locally manufactured goods (plant and 
equipment) only when the contract is open to international tendering, where the tender is 
likely to attract foreign goods and where the contract exceeds the threshold specified in the 
Regulations. 

36.2   A margin of preference shall not be allowed unless it is specified so in the TDS. 

36.3  Contracts procured on basis of international tendering and competition shall not be subject 
to reservations exclusive/ specific groups under women, youth and persons living with 
disability. 

36.4  Where it is intended to reserve a contract to a specific group of businesses (these groups are 
Small and Medium Enterprises, Women Enterprises, Youth Enterprises and Enterprises of 
persons living with disability, as the case may be), and who are appropriately registered as 
such by a competent authority, a procuring entity shall ensure that the invitation to tender 
specifically indicates that only businesses or firms belonging to the specified group are 
eligible to tender. Tender shall be reserved to only one group. If not so stated in the Tender 
documents, the invitation to tender will be open to all interested tenderers. 

37. Evaluation of Tenders 

37.1  The Procuring Entity shall use the criteria and methodologies listed in this ITT and Section III, 
Evaluation and Qualification criteria. No other evaluation criteria or methodologies shall be 
permitted. By applying the criteria and methodologies the Procuring Entity shall determine 
the Best Evaluated Tender. This is the Tender of the Tenderer that meets the qualification 
criteria and that has been determined to be: 

a) Most responsive to the Tendering document; and 

b) The lowest evaluated cost. 

37.2  Technical Evaluation. The Procuring Entity will carry out a detailed technical evaluation of 
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the Tenders not previously rejected to determine whether the technical aspects are 
incompliance with the Tendering document. The Tender that does not meet minimum 
acceptable standards of completeness, consistency and detail, and the specified minimum (or 
maximum, as the case may be) requirements for specified functional guarantees, will be 
rejected for non-responsiveness. In order to reach its determination, the Procuring Entity will 
examine and compare the technical aspects of the Tenders on the basis of the information 
supplied by the Tenderers, taking into account the following: 

a) Overall completeness and compliance with the Procuring Entity's Requirements; 
conformity of the Plant and Installation Services offered with specified performance 
criteria, including conformity with the specified minimum (or maximum, as the case 
may be) requirement corresponding to each functional guarantee, as indicated in the 
Specification and in Section III, Evaluation and Qualification Criteria; suitability of the 
Plant and Installation Services offered in relation to the environmental and climatic 
conditions prevailing at the site; and quality, function and operation of any process 
control concept included in the Tender; 

b) type, quantity and long-term availability of mandatory and recommended spare parts 
and maintenance services; and 

c) Other relevant factors, if any, listed in Section III, Evaluation and Qualification Criteria. 

37.3   Where alternative technical solutions have been allowed in accordance with ITT 13, and 
offered by the Tenderer, the Procuring Entity will make a similar evaluation of the 
alternatives. Where alternatives have not been allowed but have been offered, they shall be 
ignored. 

37.4  Economic Evaluation. To evaluate a Tender, the Procuring Entity shall consider the following: 

a) the Tender price, excluding provisional sums and the provision, if any, for 
contingencies in the Price Schedules; 

b) price adjustment due to discounts offered in accordance with ITT 17.11; 

c) price adjustment due to quantifiable non material non-conformities in accordance with ITT 
31.3; 

d) converting the amount resulting from applying (a) to (c) above, if relevant, to a 
single currency in accordance with ITT 33; and 

e) the evaluation factors specified in the TDS and in Section III, Evaluation and Qualification 
Criteria. 

37.5   If price adjustment is allowed in accordance with ITT 17.7, the estimated effect of the price 
adjustment provisions of the Conditions of Contract, applied over the period of execution of 
the Contract, shall not be taken into account in Tender evaluation. 

37.6   In the case of multiple contracts or lots, Tenderers are allowed to tender for one or more lots 
and the methodology to determine the lowest evaluated cost of the lot (contract) and for 
combinations, including any discounts offered in the Form of Tender, is specified in Section 
III, Evaluation and Qualification Criteria. 

38. Comparison of Tenders 

38.1   The Procuring Entity shall compare the evaluated costs of all substantially responsive Tenders 
established in accordance with ITT 35.4 to determine the Tender that has the lowest evaluated 
cost. 

39. Abnormally Low Tenders and Abnormally High Tenders 

39.1   An Abnormally Low Tender is one where the Tender price, in combination with other 
elements of the Tender, appears so low that it raises material concerns as to the capability of 
the Tenderer to perform the Contract for the offered Tender Price or that genuine competition 
between Tenderers is compromised. 

39.2   In the event of identification of a potentially Abnormally Low Tender, the Procuring Entity 
shall seek written clarifications from the Tenderer, including detailed price analyses of its 
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Tender price in correlation to the subject matter of the contract, scope, proposed 
methodology, schedule, allocation of risks and responsibilities and any other requirements of 
the Tendering document. 

39.3   After evaluation of the price analyses, in the event that the Procuring Entity determines that 
the Tenderer has failed to demonstrate its capability to deliver the contract for the offered 
tender price, the Procuring Entity shall reject the Tender. 

39.4   An abnormally high price is one where the tender price, in combination with other 
constituent elements of the Tender, appears unreasonably too high to the extent that the 
Procuring Entity is concerned that it (the Procuring Entity) may not be getting value for 
money or it may be paying too high a price for the contract compared with market prices or 
that genuine competition between Tenderers is compromised. 

39.5   In case of an abnormally high tender price, the Procuring Entity shall make a survey of the 
market prices, check if the estimated cost of the contract is correct and review the Tender 
Documents to check if the specifications, scope of work and conditions of contract are 
contributory to the abnormally high tenders. The Procuring Entity may also seek written 
clarification from the tenderer on the reason for the high tender price. The Procuring Entity 
shall proceed as follows: 

i) If the tender price is abnormally high based on wrong estimated cost of the contract, 
the Procuring Entity may accept or not accept the tender depending on the Procuring 
Entity's budget considerations. 

ii) If specifications, scope of work and/or conditions of contract are contributory to the 
abnormally high tender prices, the Procuring Entity shall reject all tenders and may 
retender for the contract based on revised estimates, specifications, scope of work and 
conditions of contract, as the case may be. 

39.6 If the Procuring Entity determines that the Tender Price is abnormally too high because 
genuine competition between tenderers is compromised (often due to collusion, corruption 
or other manipulations), the Procuring Entity shall reject all Tenders and shall institute or 
cause competent Government Agencies to institute an investigation on the cause of the 
compromise, before retendering. 

40. Unbalanced or Front Loaded Tenders 

40.1   If the Tender that is evaluated as the lowest evaluated cost is, in the Procuring Entity's 
opinion, seriously unbalanced or front loaded the Procuring Entity may require the Tenderer 
to provide written clarifications. Clarifications may include detailed price analyses to 
demonstrate the consistency of the Tender prices with the scope of works, proposed 
methodology, schedule and any other requirements of the Tendering document. 

40.2   After the evaluation of the information and detailed price analyses presented by the Tenderer, 
the Procuring Entity may: 

a) Accept the Tender; or 

b) If appropriate, require that the total amount of the Performance Security be 
increased, at the expense of the Tenderer, to a level not exceeding twenty percent 
(10%) of the Contract Price; or 

c) Reject the Tender. 

 

41. Eligibility and Qualification of the Tenderer 

41.1   The Procuring Entity shall determine to its satisfaction whether the Tenderer that is selected 
as having submitted the lowest evaluated cost and substantially responsive Tender is eligible 
and meets the qualifying criteria specified in Section III, Evaluation and Qualification 
Criteria. 

41.2   The determination shall be based upon an examination of the documentary evidence of the 
Tenderer's qualifications submitted by the Tenderer, pursuant to ITT 15.1. The determination 
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shall not take into consideration the qualifications of other firms such as the Tenderer's 
subsidiaries, parent entities, affiliates, subcontractors (other than Specialized Subcontractors 
if permitted in the Tendering document) or any other firm (s) different from the Tenderer. 

41.3   An affirmative determination shall be a prerequisite for award of the Contract to the 
Tenderer. A negative determination shall result in disqualification of the Tender, in which 
event the Procuring Entity shall proceed to the Tenderer who offers a substantially responsive 
Tender with the next lowest evaluated cost to make a similar determination of that Tenderer's 
qualifications to perform satisfactorily. 

41.4   The capabilities of the manufacturers and subcontractors proposed in its Tender to be used 
by the Tenderer with the Lowest Evaluated Tender for identified major items of supply or 
services will also be evaluated for acceptability in accordance with Section III, Evaluation and 
Qualification Criteria. Their participation should be confirmed with a Form of intent between 
the parties, as needed. Should a manufacturer or subcontractor be determined to be 
unacceptable, the Tender will not be rejected, but the Tenderer will be required to substitute 
an acceptable manufacturer or subcontractor without any change to the Tender price. Prior 
to signing the Contract, 

The corresponding Appendix to the Contract Agreement shall be completed, listing the 
approved manufacturers or subcontractors for each item concerned. 

42. Procuring Entity's right to Accept Any Tender and to Reject Any or All Tenders 

42.1   The Procuring Entity reserves the right to accept or reject any Tender, and to annul the 
Tendering process and reject all Tenders at any time prior to Contract Award, without there 
by incurring any liability to Tenderers. In case of annulment, all Tenders submitted and 
specifically, Tender securities shall be promptly returned to the Tenderers. 

E.      Award of Contract 

43. Award Criteria 

43.3   Subject to ITT 40, the Procuring Entity shall award the Contract to the successful Tenderer. 
This is the Tenderer whose Tender has been determined to be the Lowest Evaluated Tender. 
This is the Tender of the Tenderer that meets the qualification criteria and whose Tender has 
been determined to be: 

a) Substantially responsive to the Tendering Document; and 

b) The lowest evaluated cost 

44. Notice of Intention to Enter into a Contract/ Notification of Award 

44.1   When a Standstill Period applies, it shall commence when the Procuring Entity has 
transmitted to each Tenderer the Notification of Intention to Award the Contract to the 
successful Tenderer. The Notification of Intention to Award shall contain, at a minimum, the 
following information: 

a) The name and address of the Tenderer submitting the successful Tender; 

b) The Contract price of the successful Tender; 

c) A statement of the reason (s) the Tender (of the unsuccessful Tenderer to whom the 
Form is addressed) was unsuccessful, unless the price information in c) above 
already reveals the reason; 

d) The expiry date of the Standstill Period; and 

e) Instructions on how to request a debriefing and/ or submit a complaint during the standstill 
period. 

45. Standstill Period 

45.1  The Contract shall not be signed earlier than the expiry of a Standstill Period of 14 days to 
allow any dissatisfied tender to launch a complaint. Where only one Tender is submitted, the 
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Standstill Period shall not apply. 

45.2   Where a Standstill Period applies, it shall commence when the Procuring Entity has 
transmitted to each Tenderer the Notification of Intention to Enter in to a Contract with the 
successful Tenderer. 

46. Debriefing by the Procuring Entity 

46.1   On receipt of the Procuring Entity's Notification of Intention to Enter into a Contract referred 
to in ITT 43, an unsuccessful tenderer may make a written request to the Procuring Entity 
for a debriefing on specific issues or concerns regarding their tender. The Procuring Entity 
shall provide the debriefing within five days of receipt of the request. 

46.2   Debriefings of unsuccessful Tenderers may be done in writing or verbally. The Tenderer shall 
bear its own costs of attending such a debriefing meeting. 

47. Letter of Award 

47.1   Prior to the expiry of the Tender Validity Period and upon expiry of the Standstill Period 
specified in ITT 43.1, upon addressing a complaint that has been filed within the Standstill 
Period, the Procuring Entity shall transmit the Letter of Award to the successful Tenderer. The 
letter of award shall request the successful tenderer to furnish the Performance Security 
within 21 days of the date of the letter. 

48. Signing of Contract 

48.1   Upon the expiry of the fourteen days of the Notification of Intention to enter into contract 
and upon the parties meeting their respective statutory requirements, the Procuring Entity 
shall send the successful Tenderer the Contract Agreement. 

48.2   Within fourteen (14) days of receipt of the Contract Agreement, the successful Tenderer shall 
sign, date, and return it to the Procuring Entity. 

48.3   The written contract shall be entered into within the period specified in the notification of 
award and before expiry of the tender validity period 

48.4   Notwithstanding ITT 46.2 above, in case signing of the Contract Agreement is prevented by 
any export restrictions attributable to the Procuring Entity, to the country of the Procuring 
Entity, or to the use of the Plant and Installation Services to be supplied, where such export 
restrictions arise from trade regulations from a country supplying those Plant and Installation 
Services, the Tenderer shall not be bound by its Tender, always provided, however, that the 
Tenderer can demonstrate to the satisfaction of the Procuring Entity that signing of the 
Contact Agreement has not been prevented by any lack of diligence on the part of the 
Tenderer in completing any formalities, including applying for permits, authorizations and 
licenses necessary for the export of the Plant and Installation Services under the terms of the 
Contract. 

49. Performance Security 

49.1   Within twenty-one (21) days of the receipt of the Form of Acceptance from the Procuring 
Entity, the successful Tenderer shall furnish the Performance Security in accordance with the 
General Conditions GCC 13.3, subject to ITT 38, using for that purpose the Performance 
Security Form included in Section X, Contract Forms, or another form acceptable to the 
Procuring Entity. If the Performance Security furnished by the successful Tenderer is in the 
form of a bond, it shall be issued by a bonding or insurance company that has been 
determined by the successful Tenderer to be acceptable to the Procuring Entity. A foreign 
institution providing a bond shall have a correspondent financial institution located in Kenya, 
unless the Procuring Entity has agreed in writing that a correspondent financial institution 
is not required. 

49.2   Failure of the successful Tenderer to submit the above-mentioned Performance Security or 
sign the Contract shall constitute sufficient grounds for the annulment of the award and 
forfeiture of the Tender Security. In that event the Procuring Entity may award the Contract 
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to the Tenderer offering the next Best Evaluated Tender. 

50. Publication of Procurement Contract 

50.1  Within fourteen days after signing the contract, the Procuring Entity shall publish the 
awarded contract at its notice boards and websites; and on the Website of the Authority. At 
the minimum, the notice shall contain the following information: 
a) Name and address of the Procuring Entity; 
b) name and reference number of the contract being awarded, a summary of its scope 

and the selection method used; 

c) the name of the successful Tenderer, the final total contract price, the contract duration. 
d) Dates of signature, commencement and completion of contract; 
e) Names of all Tenderers that submitted Tenders, and their Tender prices as read out at Tender 

opening. 

51. Appointment of Adjudicator 

51.1 The Procuring Entity proposes the person named in the TDS to be appointed as Adjudicator 
under the Contract, at the hourly fee specified in the TDS, plus reimbursable expenses. If the 
Tenderer disagrees with this proposal, the Tenderer should so state in his Tender. If, in the 
Letter of Acceptance, the Procuring Entity does not agree on the appointment of the 
Adjudicator, the Procuring Entity will request the Appointing Authority designated in the 
Special Conditions of Contract (SCC) pursuant to Clause 23.1 of the General Conditions of 
Contract (GCC), to appoint the Adjudicator. 

52. Procurement Related Complaint and Administrative Review 

51.1 The procedures for making a Procurement-related Complaint are as specified in the TDS. 

51.2  A request for administrative review shall be made in the form provided under contract 
forms. 
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SECTION II - TENDER DATA SHEET 

The following specific data for the Facilities to be procured shall complement, supplement, or amend 
the provisions in the Instructions to Tenderers (ITT). Whenever there is a conflict, the provisions 
here in shall prevail over those in ITT. 

Reference to 
ITC Clause 

PARTICULARS OF APPENDIX TO INSTRUCTIONS TO TENDERS 

A.  General 

ITT 1.1 The reference number of the Invitation to Tender (ITT) is:KGN-HYD-019-2025 

 

The Procuring Entity is: Kenya Electricity Generating Company PLC 

 

The name of the ITT is: TENDER FOR SUPPLY OF PENSTOCK INLET VALVE BYPASS SYSTEM 
HYDRAULIC VALVE & FITTINGS FOR KIAMBERE HYDRO POWER PLANT 

ITT 2.1 
Electronic –Procurement System 
 
Firefox Mozilla is the Preferred web browsers. 
 

• For suppliers registering for the first time using the link 
https://supplierregistration.kengen.co.ke:4302/slc_selfreg(bD1lbiZjPTMwMCZkPW1pb
g==)/bspwdapplication.do#VIEW_ANCHOR-ROS_TOP ensure the “Public Tender” 
checkbox is ticked so that the login details are sent to suppliers automatically. 

 
 

• It is a mandatory requirement all Documents MUST be uploaded to the SRM System 
through the link https://eprocurement.kengen.co.ke:50001/irj/portal found on 
www.kengen.co.ke. 

 
After clicking on the Event Number, then click on Register (for Open tenders), then click 
on ‘Create Response’, bidders to click on ‘Technical RFx Response’ tab to access the cfolder 
page to upload your document. 
 
Instructions to Bidders: Caution on Uploading Bid Documents  
 

a. Preferred Submission Method: Bidders are advised to use the C-Folder for submitting 
their tenders. This platform is specifically designed to handle bulky technical bid 
documents of up to 99MB per file.  
 

b.Exceeding File Size Limit: In the event that the bid response exceeds the 99MB limit: -  
i. Bidders should try to compress the pdf file first to file size less than 99MB and if 

compressing doesn’t reduce the file size consider option (ii) below.  
ii. Split the documents into two or more separate files before submission. This ensures the 

integrity of the tendering process and accurate evaluation of all necessary 
information.  

c. Bids uploaded on Notes and Attachments" Tab may have a transmission failure and the 
bid may not be successfully received through the system and KenGen will not be held 
accountable for failure to transmit on eProcurement portal. 

https://supplierregistration.kengen.co.ke:4302/slc_selfreg(bD1lbiZjPTMwMCZkPW1pbg==)/bspwdapplication.do#VIEW_ANCHOR-ROS_TOP
https://supplierregistration.kengen.co.ke:4302/slc_selfreg(bD1lbiZjPTMwMCZkPW1pbg==)/bspwdapplication.do#VIEW_ANCHOR-ROS_TOP
https://eprocurement.kengen.co.ke:50001/irj/portal
http://www.kengen.co.ke/
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Reference to 
ITC Clause 

PARTICULARS OF APPENDIX TO INSTRUCTIONS TO TENDERS 

 
d. Assistance and Inquiries: For any questions or further assistance, bidders are 

encouraged to reach out to the team at least 24 hours before submission deadline 
through eprocurement@kengen.co.ke;  or tenders@kengen.co.ke;  or visit our 
offices through the Karibu Centre.  

 

• Prices MUST be entered under item tab of the RFx and MUST be similar to the 
prices in the price Schedule. 

 
• Bidders should confirm on the supplier portal that the status of their RFx 

response shows “Submitted” and not “Saved” to ensure their RFx response is 
submitted.  

 
 
 

• Bidders who have submitted their bids should not click on WITHDRAW but 
click on EDIT to amend their bid response with appropriate changes if they 
desire to do so. 

 

• Manuals to guide on the bidding process are accessible via the KenGen Tenders 
Portal.  

 

 

  Maximum number of members in the Joint Venture (JV) shall be maximum 3. No firm can 
participate in more than one JV for purposes of this tender. 

B.  Tendering Document 

ITT 8.1 There Shall be a Mandatory Site Visit on 23rd April, 2025 at Kiambere Hydro-Power Station 
starting at 10:00.a.m and end at 4:00 pm 

ITT 8.2 
Any questions in writing, shall reach the Procuring Entity not later than 7 days before 
specified tender Closing Date and Time 

ITT 8.4 
Minutes of the pre-Tender meeting and the pre-arranged pretender visit of the site of the 
works will be published at the website www.kengen.co.ke  

ITT 9.1 
The Procuring Entity shall publish its response at the website www.kengen.co.ke 

C.  Preparation of Tenders 

ITT 13.1 (j) The Tenderer shall submit the following additional documents in its Tender: None 

ITT 15.1 Alternative Tenders shall not be considered. 

ITT 15.2 Alternatives to the Time Schedule shall not be permitted. 

If alternatives to the Time Schedule are permitted, the evaluation method will be as 
specified in Section III, Evaluation and Qualification Criteria.  

ITT 15.4 Alternative technical solutions shall be permitted for the following parts of the Plant and 
Installation Services: None as further detailed in the Specification.  

If alternative technical solutions are permitted, the evaluation method will be as specified in 
Section III, Evaluation and Qualification Criteria. 

ITT 19.1 Tenderers shall quote for the following components or services on a single responsibility 

 

 

mailto:eprocurement@kengen.co.ke
mailto:tenders@kengen.co.ke
http://www.kengen.co.ke/
http://www.kengen.co.ke/
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Reference to 
ITC Clause 

PARTICULARS OF APPENDIX TO INSTRUCTIONS TO TENDERS 

basis  

ITT 19.5 (a) 
and (d) 

Place of destination: DDP Kiambere Hydro Electric Power Plant 

Final destination (Project Site): Kiambere Hydro Electric Power Plant 

ITT 19.6 The Incoterms edition is: [DDP]. 

ITT 19.7 The prices quoted by the Tenderer shall not be subject to adjustment during the performance 
of the Contract.  

ITT 20.1 Foreign currency requirements is allowed in a freely convertible currency. 

ITT 21.1 The Tender validity period shall be 154 days from the deadline for Tender submission. 

ITT 21.3 (a) The Tender price shall be adjusted by the following factor(s) below: -   

Local currency portion of the Contract price shall be adjusted by a factor reflecting local 
inflation during the period of extension, and the foreign currency portion of the Contract 
price shall be adjusted by a factor reflecting the international inflation (in the country of 
the foreign currency) during the period of extension.N/A 

ITT 22.1 

 
All Tenders must be accompanied by a “Tender Security” 

The Original Tender Security of KES 700,000.00 or equivalent in a freely convertible 
currency, in form of: 

➢ Tender Security from a reputable bank registered by the Central Bank of 
Kenya  

➢ Guarantee issued by a financial institution approved and licensed by the 
Central Bank of Kenya. 

➢ A guarantee by an insurance company registered and licensed by the 
Insurance Regulatory Authority listed by the Public Procurement Regulatory 
Authority. 

Valid for 30 days beyond the tender validity period.  All tender securities submitted shall 
be subject to authentication by KenGen and MUST be submitted in a plain sealed envelope 
and clearly marked “KGN-HYD-019-2025- TENDER FOR SUPPLY OF PENSTOCK INLET 
VALVE BYPASS SYSTEM HYDRAULIC VALVE & FITTINGS FOR KIAMBERE HYDRO POWER 
PLANT and addressed to: 

 
General Manager, Supply Chain, 
Kenya Electricity Generating Company PLC, 
Ground Floor, KenGen Pension Plaza I, 
 Kolobot Road, Parklands, 
 P.O. Box 47936, 00100 
 
 NAIROBI. 
 
The Original Tender Security clearly labeled should be dropped at the tender box 
located on Ground Floor at KenGen, KenGen, RBS building on or before tender 
closing date 

 

E- Tender securities are acceptable subject to: 
i. Attachment of a scanned copy to the bid document. 

ii. Submission of the e-security to the address indicated above: 
➢ Such E-Security can be verified by use of a Quick Response (QR) code  
➢ Such E-Security can be verified via the issuing institution’s online portal 
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Reference to 
ITC Clause 

PARTICULARS OF APPENDIX TO INSTRUCTIONS TO TENDERS 

ITT 23.1 In addition to the original of the Tender, the number of copies is: Only electronic tenders 
are permissible. 

ITT 23.3 The written confirmation of authorization to sign on behalf of the Tenderer shall consist of: 
Tender Specific -Power of Attorney. ( A sample has been provided in this tender document) 

D.  Submission and Opening of Tenders 

ITT 25.1 
SUBMISSION OF TENDERS: 
 
Electronic –Procurement System 
 
The Procuring Entity shall use the following electronic-procurement system to manage this 
Tendering process via 
[www.kengen.co.ke (https://eprocurement.kengen.co.ke:50001/irj/portal] 
 
Internet Explorer and Firefox Mozilla are the Preferred web browsers. 

• For suppliers registering for the first time using the link 
https://supplierregistration.kengen.co.ke:4302/slc_selfreg(bD1lbiZjPTMwMCZkPW1pb
g==)/bspwdapplication.do#VIEW_ANCHOR-ROS_TOP ensure the “Public Tender” 
checkbox is ticked so that the login details are sent to suppliers automatically. 

 
 

• It is a mandatory requirement all Documents MUST be uploaded to the SRM System 
through the link https://eprocurement.kengen.co.ke:50001/irj/portal found on 
www.kengen.co.ke. 

 
After clicking on the Event Number, then click on Register (for Open tenders), then click 
on ‘Create Response’, bidders to click on ‘Technical RFx Response’ tab to access the cfolder 
page to upload your document. 
 
Instructions to Bidders: Caution on Uploading Bid Documents 
 

a. Preferred Submission Method: Bidders are advised to use the C-Folder for submitting 
their tenders. This platform is specifically designed to handle bulky technical bid 
documents of up to 99MB per file. 
 
b. Exceeding File Size Limit: In the event that the bid response exceeds the 99MB limit: - 
 
i. Bidders should try to compress the pdf file first to file size less than 99MB and if 
compressing doesn’t reduce the file size consider option (ii) below. 
 
ii. Split the documents into two or more separate files before submission. This ensures 
the integrity of the tendering process and accurate evaluation of all necessary 
information. 
 
c. Bids uploaded on “Notes and Attachments Tab” may have a transmission failure and 
the bid may not be successfully received through the system and KenGen will not be held 
accountable for failure to transmit on eProcurement portal. 
 
d. Assistance and Inquiries: For any questions or further assistance, bidders are 
encouraged to reach out to the team at least 24 hours before submission deadline 
through eprocurement@kengen.co.ke ; or tenders@kengen.co.ke ; or visit our offices 

http://www.kengen.co.ke/
https://eprocurement.kengen.co.ke:50001/irj/portal
https://supplierregistration.kengen.co.ke:4302/slc_selfreg(bD1lbiZjPTMwMCZkPW1pbg==)/bspwdapplication.do#VIEW_ANCHOR-ROS_TOP
https://supplierregistration.kengen.co.ke:4302/slc_selfreg(bD1lbiZjPTMwMCZkPW1pbg==)/bspwdapplication.do#VIEW_ANCHOR-ROS_TOP
https://eprocurement.kengen.co.ke:50001/irj/portal
http://www.kengen.co.ke/
mailto:eprocurement@kengen.co.ke
mailto:tenders@kengen.co.ke
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Reference to 
ITC Clause 

PARTICULARS OF APPENDIX TO INSTRUCTIONS TO TENDERS 

through the Karibu Centre. 
 

• Prices MUST be entered under item tab of the RFx and MUST be similar to the 
prices in the price/BoQ Schedule. 

 
 

• Bidders should confirm on the supplier portal that the status of their RFx response 
shows “Submitted” and not “Saved” to ensure their RFx response is submitted. 

 
 

• Bidders who have submitted their bids should not click on WITHDRAW but click 
on EDIT to amend their bid response with appropriate changes if they desire to do so. 
 

• Manuals to guide on the bidding process are accessible via the KenGen Tenders 
Portal.  
 

Bidders to note that system challenges/support related to bid submission issues shall be 
addressed to eprocurement@kengen.co.ke  24 hours before tender closing date and time. 

 
 
Tender submission date and time 

 
Date: 6th May,2025 

 

Time: 10.00 a.m. 

ITT 28.1 
The Tender opening shall take place at:  
  Kenya Electricity Generating Company PLC, 
  Ground Floor, KenGen Pension Plaza I, 
  Kolobot Road, Parklands, 
  P.O. Box 47936, 00100 
  NAIROBI. 
 
Date and time: 6th May,2025 at 10.30 a.m. 
 

 •Failure to attend the bid opening shall not invalidate the process.  

Bidders can request for the tender opening minutes of the tender opening session through 
the following email address tenders@kengen.co.ke 

ITT 28.6 The Form of Tender and Price Schedules shall be initialed by 3 representatives of the 
Procuring Entity conducting Tender opening. Each Tender shall be initialed by all 
representatives and including the Form of Tender.   

E.  Evaluation, and Comparison of Tenders 

ITT 33.3 The adjustment shall be based on the average of all other tenders’ price of the item or 
component as quoted in other substantially responsive Tenders. If the price of the item or 
component cannot be derived from the price of other substantially responsive Tenders, the 
Procuring Entity shall use its best estimate. 

ITT 34.2 
The error shall be determined as a major deviation if it is more than 0.1%. 
 

 

mailto:eprocurement@kengen.co.ke
mailto:tenders@kengen.co.ke
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Reference to 
ITC Clause 

PARTICULARS OF APPENDIX TO INSTRUCTIONS TO TENDERS 

ITT 35.1 

 

 

The currency that shall be used for Tender evaluation and comparison purposes to convert 
(at the selling exchange rate) all Tender prices expressed in various currencies into a single 
currency is: Shillings 

The source of exchange rate shall be Central Bank in Kenya). 

The date for the exchange rate shall be: Date of Tender Opening. 

ITT 36.2 
A margin of preference shall be allowed. 

ITT 37.4 (e) The adjustments shall be determined using the following criteria, from amongst those set 
out in Section III, Evaluation and Qualification Criteria: Section III, Evaluation and 
Qualification Criteria. 

(a) Deviation in Time for Completion: [insert Yes or No. If yes insert the adjustment factor 
in Section III, Evaluation and Qualification Criteria]; 

(b) Life cycle costs: the projected operating and maintenance costs during the life of the 
goods or equipment Yes as per the Methodology and criteria in Section III, Evaluation and 
Qualification Criteria]; 

(c) Functional Guarantees of the Facilities Yes as per methodology and criteria in Section 
III, Evaluation and Qualification Criteria. 

(d) Work, services, facilities, etc., to be provided by the Procuring Entity Yes as per the 
Methodology and criteria in Section III, Evaluation and Qualification Criteria 

(e) See  any other specific criteria as set out in Section III, Evaluation and Qualification 
Criteria 

ITT 37.6 Tenderers shall not be allowed to quote separate prices for different lots (contracts) and the 
methodology to determine the lowest tenderer is specified in Section III, Evaluation and 
Qualification Criteria. 

ITT 45 

Standstill 
Period 

The Standstill Period is 10 Business Days after the date the Procuring Entity has transmitted 
to all Tenderers that submitted a Tender, the Notification of its Intention to Award the 
Contract to the successful Tenderer.  

No Standstill Period applies to this Tendering process.’ If this Tendering process is in 
response to an emergency situation recognized by the Procuring Entity. 

ITT 49.1 
Performance security shall be 10% of the contract price, for contracts estimated to cost more 

than Kenya shillings five million shillings. 

ITT 51 
The hourly fee specified is to be discussed during negotiation plus reimbursable expenses.  

ITT 52.1 The procedures for making a Procurement-related Complaint are detailed in the “Notice of 
Intention to Award the Contract” herein and are also available from the PPRA Website 
www.ppra.go.ke.    

 
 
 
 
 
 
 
 

http://www.ppra.go.ke/
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SECTION III - EVALUATION AND QUALIFICATION CRITERIA 

1. General Provision 

1.2 Wherever a Tenderer is required to state a monetary amount, Tenderers should indicate the 
Kenya Shilling equivalent using the rate of exchange determined as follows: 

a. For construction turn over or financial data required for each year -Exchange rate 
prevailing on the last day of the respective calendar year (in which the amounts for that 
year is to be converted) was originally established. 

b. Value of single contract -Exchange rate prevailing on the date of the contract signature. 

c. Exchange rates shall be taken from the publicly available source identified in the ITT 
33.1. Any error in determining the exchange rates in the Tender may be corrected by 
the Procuring Entity. 

1.3  This section contains the criteria that the Procuring Entity shall use to evaluate tender and 
qualify tenderers. No other factors, methods or criteria shall be used other than specified in this 
tender document. The Tenderer shall provide all the information requested in the forms 
included in Section IV, Tendering Forms. The Procuring Entity should use the Standard Tender 
Evaluation Report for Goods and Works for evaluating Tenders. 

 
REGISTRATION AND BIDDING PROCESS 

 
1. For suppliers registering for the first time using the link 

https://supplierregistration.kengen.co.ke:4302/slc_selfreg(bD1lbiZjPTMwMCZkPW1pbg==)/bsp
wdapplication.do#VIEW_ANCHOR-ROS_TOP ensure the “Public Tender” checkbox is ticked so that 
the login details are sent to suppliers automatically. 

 
2. It is a mandatory requirement all Documents MUST be uploaded to the SRM System through the link 

https://eprocurement.kengen.co.ke:50001/irj/ portal found on www.kengen.co.ke. 

 

• Prices MUST be entered under item tab of the RFx and MUST be similar to the prices in the price/BoQ Schedule. 

 
 

After clicking on the Event Number, then click on Register (for Open tenders), then click on ‘Create 
Response’, bidders to click on ‘Technical RFx Response’ tab to access the cfolder page to upload your 
document. 
 
Instructions to Bidders: Caution on Uploading Bid Documents 
 

a. Preferred Submission Method: Bidders are advised to use the C-Folder for submitting their tenders. This 
platform is specifically designed to handle bulky technical bid documents of up to 99MB per file. 
 
b. Exceeding File Size Limit: In the event that the bid response exceeds the 99MB limit: - 
 
i. Bidders should try to compress the pdf file first to file size less than 99MB and if compressing doesn’t 
reduce the file size consider option (ii) below. 
 
ii. Split the documents into two or more separate files before submission. This ensures the integrity of the 
tendering process and accurate evaluation of all necessary information. 
 
c. Bids uploaded on “Notes and Attachments Tab” may have a transmission failure and the bid may not be 
successfully received through the system and KenGen will not be held accountable for failure to transmit 

https://supplierregistration.kengen.co.ke:4302/slc_selfreg(bD1lbiZjPTMwMCZkPW1pbg==)/bspwdapplication.do#VIEW_ANCHOR-ROS_TOP
https://supplierregistration.kengen.co.ke:4302/slc_selfreg(bD1lbiZjPTMwMCZkPW1pbg==)/bspwdapplication.do#VIEW_ANCHOR-ROS_TOP
https://eprocurement.kengen.co.ke:50001/irj/
http://www.kengen.co.ke/
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on eProcurement portal. 
 
d. Assistance and Inquiries: For any questions or further assistance, bidders are encouraged to reach out to 
the team at least 24 hours before submission deadline through eprocurement@kengen.co.ke ; or 
tenders@kengen.co.ke ; or visit our offices through the Karibu Centre. 

 

• Bidders should confirm on the supplier portal that the status of their RFx response shows “Submitted” and 
not “Saved” to ensure their RFx response is submitted. 

 

 
 

• Bidders who have submitted their bids should not click on WITHDRAW but click on EDIT to amend their 
bid response with appropriate changes if they desire to do so. 

• Manuals to guide on the bidding process are accessible via the KenGen Tenders Portal.  
 

 

 

• Bidders to note that system challenges/support related to bid submission issues shall be addressed 
to eprocurement@kengen.co.ke  24 hours before tender closing date and time. 

1.4 Evaluation and contract award Criteria 

1.4 The Procuring Entity shall use the criteria and methodologies listed in this Section to evaluate 
tenders and arrive at the Lowest Evaluated Tender. The tender that (i) meets the qualification 
criteria, (ii) has been determined to be substantially responsive to the Tender Documents, and 
(iii) is determined to have the Lowest Evaluated Tender price shall be selected for award of 
contract. 

2 Preliminary examination for Determination of Responsiveness 

The Procuring Entity will start by examining all tenders to ensure they meet in all respects the 
eligibility criteria (including requirements in the qualification forms, tenderer's eligibility- 
confidential business questionnaire) and other requirements in the ITT and that the tender is complete 
in all aspects in meeting the requirements of “Part 2 - Procuring Entity's Requirements”, including 
checking for tenders with unacceptable errors, abnormally low tenders, and abnormally high tenders. 
The Standard Tender Evaluation Report for Goods and Works provides clear guidelines on how to deal 
with review of these requirements. Tenders that do not pass the Preliminary Examination will not be 
considered further. 

 
STAGE 1: MANDATORY REQUIREMENTS 

No MANDATORY REQUIREMENTS (MR) 

MR 1 Copy of Registration Certificate /Certificate of Incorporation 

MR 2 Valid copy of the business permit. 

MR 3 Valid tax compliance certificate and KRA Pin Certificate. 

MR 4 Copy of a valid CR 12 issued within 6 months of tender closure (where applicable)/Not 
Applicable to sole Proprietors, but attach copy of ID. 

MR 5 Duly filled, signed and stamped Tenderer's Eligibility; Confidential Business Questionnaire 

MR 6 Submit the Tender Security of KES 700,000.00 valid for 30 days beyond the tender validity period 
and in the form (s) indicated in the Tender Data Sheet (TDS). 

The Original Tender Security or e-Tender Security– enclosed in a plain sealed envelope clearly 
marked with the tender reference number & title- should be dropped at the tender box located 
on Ground Floor at KenGen Headquarter, RBS building, Parklands, Nairobi. 

 

mailto:eprocurement@kengen.co.ke
mailto:tenders@kengen.co.ke
mailto:eprocurement@kengen.co.ke
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MR 7 Duly filled, signed and stamped Form of Tender 

MR 8 Duly filled, signed and stamped Price Schedule 

MR 9 Dully filled, signed and stamped Addendum(s)/Clarification(s) issued must be attached (Where 
Applicable) 

MR 10 The Tender MUST be serialized on each page of the bid submitted, Sec.74.1. i. of the PPADA, 
2015.  

MR 11 The tender has been duly filled, signed by the person lawfully authorized to do so through the 
Tender specific- Power of Attorney (A Sample has been provided in this tender document ) 

MR 12 Tender documents Must be submitted through KenGen’s e-procurement platform found at 
www.kengen.co.ke (https://eprocurement.kengen.co.ke:50001/irj/portal 

As per the tender Registration and Submission process stated above. 
MR 13 Duly filled, signed, and stamped Self Declaration Form SD1 that the tenderer is not debarred in 

the matter of PPADA 2015 

MR 14 Duly filled, signed, and stamped Self Declaration Form SD2 that the tenderer will not engage in 
any corrupt or fraudulent practice. 

MR 15 Duly filled, signed and stamped Certificate of Independent Tender Determination 

MR 16 Duly filled, signed and stamped Declaration and Commitment to the Code of Ethics 

MR 17 Duly filled, signed and stamped Tender Information Form 

MR 18 Duly filled, signed and stamped Manufacturer’s Authorization Letter if not a manufacturer 

The manufacturer’s authorization letter to be directly from the manufacturer and not from a 
third party and should be on official letter head, signed and stamped, and with contacts (email 
and phone) of the person issuing for verification of validity. 

MR 19 Site Visit Clearance Certificate confirming the tenderer is conversant with the nature of work. 
(Attach Site Visit Certificate issued) 

MR 20 All items in the schedule must be quoted to be considered responsive 

MR 21 Tender validity duration 154 days from the date of opening (Detailed letter from the bidder on company 
letterhead  accepting to adhere to tender validity of not less than 154 days). 

MR 22 Annual Accounts 

The audited financial statements by a registered audit firm for the last 3 years shall be submitted 
and must demonstrate the current soundness of the Bidder’s financial position and its prospective 
long-term profitability 

MR 23 Financial ratios 
 
 
 
 
 

Current Ratio:  1:1 

Positive net worth in their audited balance sheet  

Debt to Equity Ratio – Less than 2.33x times 

At least one year out of the recent three years of positive Profit 
before Tax. 

MR 24 Those who do not have capacity can enter into a Joint venture. (where Applicable) 

▪ In case of JV, Joint venture Agreement MUST be Dully filled, signed and stamped. 

▪ The Maximum number of Members in the JV should be Three (3). 

▪ Duly filled Tenderer’s JV Members Information Form. 

▪ Note: In case of Joint venture (JV), Mandatory requirements; MR 1, MR 2, MR 3, MR 4, and 
MR 5, MR 11, MR 13, MR 14, MR 15, MR 16, MR 17 Shall be applicable to all members in 
the Joint Venture (JV). The rest of the MRS must be provided by the lead party. 

 
In case of a Joint Venture, the members must provide a notarized power of attorney, 
nominating one member who will be authorized to act on their behalf. The nominated member 
will have the authority to exercise all rights and fulfill all obligations related to the Contract 
with the Procuring Entity. This includes without limitation, receiving instructions and 
handling payments from the Procuring Entity. 

http://www.kengen.co.ke/
https://eprocurement.kengen.co.ke:50001/irj/portal
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Evaluation 

2.1 Technical Evaluation 

STAGE 2: TECHNICAL EVALUATION ON CAPACITY TO DELIVER THE CONTRACT 

Technical evaluation shall be carried out only if the tender is determined to be responsive to the preliminary 
examination. Bidder must demonstrate conformance to the all the technical specifications and requirements as 
per section V  

STAGE 2: TECHNICAL EVALUATION (TR) 
NO CRITERIA PARAMETERS REMARKS YES 

OR NO 
TR1 Bidder’s technical response and method statement satisfies tender 

requirements as per section V of this tender document 
 

TR 2 Bidder has submitted clearly marked OEM brochures and data sheets 
as per requirement of the technical schedule section v. 

 

TR 3 Bidder has offered 24 months warranty from OEMs of supplied 
equipment and components. ((Detailed letter from the bidder on 
company letterhead accepting to adhere to tender validity of not less than 
24 Months). 

 

TR 4 Bidders technical schedule response satisfies the technical 
requirements for this tender. 

 

 

2.2 Economic Evaluation 
 
STAGE 3. FINANCIAL EVALAUATION 
 
Financial evaluation shall involve checking completeness of financial bids. 
 
➢ Award shall be based on the Total lowest evaluated compliant Bidder.  

➢  Consideration of the prevailing market price and value for money. 
➢ Tender sum as submitted and read out during tender opening as per the form of tender is absolute 

and final and shall not be subject to correction, adjustment or amendment.  
➢  All prices must be inclusive of all the applicable taxes 

 
 
STAGE 4. DUE DILLIGENCE 
 
KenGen may prior to award of the tender determine to its satisfaction whether the selected bids will 
qualify to perform the contract satisfactorily by carrying out a due diligence visit to their premises, Post 

qualification and Contract ward 
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8. Qualification 

Factor 1 Eligibility 

Sub-Factor 

Criteria 
Documentation 
Required 

Requirement 

Tenderer  

Single Entity 
Joint Venture (existing or intended) 
All members 
combined 

Each Partner 
At least one 
Partner 

1.1  Nationality Nationality in accordance with ITT 4.6. Must meet 
requirement 

must meet 
requirement 

Must meet 
requirement 

N / A Form ELI –1.1 
and 1.2, with 
attachments 

1.2  Conflict of Interest No- conflicts of interests as described in ITT 
4.3 

Must meet 
requirement 

must meet 
requirement 

Must meet 
requirement 

N / A Form of Tender 

1.3 PPRA Ineligibility 
(if 
debarred/Sanctioned) 

Not having been declared ineligible by the 
PPRA as described in 4.5. 

Must meet 
requirement 

must meet 
requirement 

Must meet 
requirement  

N / A Form of Tender 

1.4 State Owned 
Enterprise or 
Institution 

Compliance with conditions of ITT 4.8 
Must meet 
requirement 

Must meet 
requirement 

Must meet 
requirement 

N / A 
Form ELI –1.1 
and 1.2, with 
attachments 

1.5 Ineligibility based 
on a United Nations 
resolution or Kenya 
laws  

Not having been excluded as a result of the 
Kenya laws or official regulations, or by an 
act of compliance with UN Security Council 
resolution, in accordance with ITT 4.9 and 
Section V. 

Must meet 
requirement 

must meet 
requirement 

Must meet 
requirement 

N / A Form of Tender 

1.6 Tax Obligations for 
Kenyan Tenderers 

Has produced a current tax clearance 
certificate or tax exemption certificate 
issued by the Kenya Revenue Authority in 
accordance with ITT 4.13. 

Must meet 
requirement 

must meet 
requirement 

Must meet 
requirement 

N / A Attach 
certificate 

Factor 2. Historical Contract Non-Performance 

Sub-Factor 
Criteria 

Documentation 
Required 

Requirement 
 

Tenderer  
Single Joint Venture (existing or intended) 
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Entity All 
members 
combined 

Each member At least one 
member 

2.1 History of non-
performing 
contracts 

Non-performance1of a contract did not occur within the 
last __________ (_) years prior to the deadline for 
application submission, based on all information on 
fully settled disputes or litigation.  A fully settled dispute 
or litigation is one that has been resolved in accordance 
with the Dispute Resolution Mechanism under the 
respective contract, and where all appeal instances 
available to the Tenderer have been exhausted.  

Must meet 
requireme
nt by itself 
or as 
member to 
past or 
existing JV 

N / A Must meet 
requirement2 

N / A Form CON - 2 

2.2 Suspension   Not under suspension based on execution of a Tender 
Securing Declaration or Proposal Securing Declaration 
pursuant to ITT 4.7 and ITT 20.9 

Must meet 
requireme
nt  

Must meet 
requirement 

Must meet 
requirement 

Must meet 
requiremen
t 

Form of Tender 

2.2 Pending 
Litigation 

Tender’s financial position and prospective long-term 
profitability still sound according to criteria established 
in 3.1 below and assuming that all pending litigation 
will be resolved against the Tenderer 

Must meet 
requireme
nt  
 

N / A Must meet 
requirement  

N / A Form CON – 2 

2.3 Litigation 
History 

No consistent history of court/arbitral award decisions 
against the Tenderer3since 1st January [insert year] 
 

Must meet 
requireme
nt 

Must meet 
requirement 

Must meet 
requirement 

N/A Form CON – 2 

 

                                                      
1 Nonperformance, as decided by the Procuring Entity, shall include all contracts where (a) nonperformance was not challenged by the contractor, including through referral to the dispute resolution mechanism under the respective contract, 

and (b) contracts that were so challenged but fully settled against the contractor. Nonperformance shall not include contracts where Procuring Entitys decision was overruled by the dispute resolution mechanism. Nonperformance must be 
based on all information on fully settled disputes or litigation, i.e. dispute or litigation that has been resolved in accordance with the dispute resolution mechanism under the respective contract and where all appeal instances available to the 

Tenderer have been exhausted. 
2  This requirement also applies to contracts executed by the Tenderer as JV member. 
3 The Tenderer shall provide accurate information on the related Tender Form about any litigation or arbitration resulting from contracts completed or ongoing under its execution over the last five years. A consistent history of awards 

against the Tenderer or any member of a joint venture may result in failure of the Tender. 
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Factor 3 Financial Situation 

Sub-Factor 

Criteria Documentation 
Required 

Requirement 

Tenderer  

Single Entity 

Joint Venture (existing or intended)  

All members 
combined 

Each member 
At least one 
member 

 

3.1 Financial 
Capabilities 

Submission of audited balance sheets or if not 
required by the law of the Tenderer’s Country, 
other financial statements acceptable to the 
Procuring Entity, for the last ____ [] years to 
demonstrate the current soundness of the 
Tenderers financial position and its 
prospective long-term profitability. 

Must meet 
requirement 

N / A Must meet 
requirement 

N / A Form FIN – 3.1 with 
attachments 

3.2 Average 
Annual 
Turnover 
 

Minimum average annual turnover in ____ 
[insert the appropriate sector] of 
__________________, calculated as total 
certified payments received for contracts in 
progress or completed, within the last______( 
) years 

Must meet 
requirement 

Must meet 
requirement 

Must meet  
_________ 
percent 
(_____%) of 
the 
requirement 
 

Must meet  
_________ 
percent 
(_____%) of 
the 
requirement 

Form FIN –3.2 

3.3 Financial 
Resources 
 

The Tenderer must demonstrate access to, or 
availability of, financial resources such as 
liquid assets, unencumbered real assets, lines 
of credit, and other financial means, other 
than any contractual advance payments to 
meet:  
(i) the following cash-flow requirement: 
……………………………… 
and  
(ii) the overall cash flow requirements for this 
contract and its current commitments. 

Must meet 
requirement 

Must meet 
requirement 

Must meet  
_________ 
percent 
(_____%) of 
the 
requirement 
 
 

Must meet  
_________ 
percent 
(_____%) of 
the 
requirement 

Form FIN –3.3 
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Factor 4 Experience 

Sub-Factor 

Criteria 

Documentatio
n Required Requirement 

Tenderer 

Single Entity 

Joint Venture (existing or intended) 

All members 
combined 

Each 
member 

At least one member 

4.1 General 
Experience 

Experience in [insert appropriate sector] 
under contracts in the role of contractor, 
subcontractor, or management contractor 
for at least the last [insert number of years] 
years starting 1st January [insert year]. 

Must meet 
requirement 
 

N / A Must 
meet 
requireme
nt 
 

N / A Form EXP-4.1 

4.2(a)Specific 
Experience 

(a)Participation as contractor, joint venture 
member4, management contractor, or 
subcontractor, in at least _________ (___) 
contracts within the last ________ (___) 
years, each with a value of at least 
____________ (___), that have been 
successfully and substantially5completed 
and that are similar to the proposed Plant 
and Installation Services.  
The similarity of the contracts shall be 
based on the following: [Based on Section 
VII, Scope of Works, specify the minimum 
key requirements in terms of physical size, 
complexity, construction method, 
technology and/or other characteristics 
Indicate, if any, of this key requirement 
may also be met through a specialized 
subcontractor. 

Must meet 
requirement 

Must meet 
requirements
6 

N / A Must meet the following 
requirements for the key activities 
listed below [list key activities and 
the corresponding minimum 
requirements to be met by one 
member otherwise state: “N/A”] 

Form EXP 
4.2(a) 
 

4.2(b)  
Specific 
Experience  

(b) For the above or other contracts 
executed during the period stipulated 
in 4.2(a) above, a minimum 
experience in the following key 

Must meet 
requirement
s 
 

Must meet 
requirements
7 

N / A Must meet the following 
requirements for key activities listed 
below [if applicable, out of the key 
activities in the first column of this 

Form EXP-
4.2(b) 

                                                      
4  For contracts under which the Tenderer participated as a joint venture member or sub-contractor, only the Tenderer’s share, by value, shall be considered to meet this requirement 
5  Substantial completion shall be based on 80% or more plant and installation completed under the contract. 
6  In the case of JV, the value of contracts completed by its members shall not be aggregated to determine whether the requirement of the minimum value of a single contract has been met. Instead, each contract performed by each member 

shall satisfy the minimum value of a single contract as required for single entity. In determining whether the JV meets the requirement of total number of contracts, only the number of contracts completed by all members each of value 

equal or more than the minimum value required shall be aggregated. 
7 In the case of JV, the value of contracts completed by its members shall not be aggregated to determine whether the requirement of the minimum value of a single contract has been met. Instead, each contract performed by each member 

shall satisfy the minimum value of a single contract as required for single entity. In determining whether the JV meets the requirement of total number of contracts, only the number of contracts completed by all members each of value equal 

or more than the minimum value required shall be aggregated. 
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Factor 4 Experience 

Sub-Factor 

Criteria 

Documentatio
n Required Requirement 

Tenderer 

Single Entity 

Joint Venture (existing or intended) 

All members 
combined 

Each 
member 

At least one member 

activities:  
…. 
Indicate, if any, of this key requirement 
may also be met through a specialized 
subcontractor. 
 

4.2 b), list key activities (volume, 
number or rate of production as 
applicable) and the corresponding 
minimum requirements that have to 
be met by one member, otherwise 
this cell should state: “N/A”.] 

Note: [For Multiple lots (contracts) specify financial and experience criteria for each lot under Sub-Factors 3.1, 3.2, 4.2(a) and 4.2(b)] 
 
 

9 Personnel 

The Tenderer must demonstrate that it will have the personnel for the key positions that meet the following requirements: 

 

No. Position 

Total Work 
Similar 
Experience 
(years) 

In Similar Works 
Experience 
(years) 

1    
2    
3    
…    

 
The Tenderer shall provide details of the proposed personnel and their experience records in the relevant Forms included in Section IV, Tendering Forms. 

 10. Equipment 

The Tenderer must demonstrate that it will have access to the key Contractor's equipment listed hereafter: 
 
 

No. Equipment Type and Characteristics Minimum Number required 

1   
2   
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3   
…   

 
The Tenderer shall provide further details of proposed items of equipment using the relevant Form in Section IV. 

 11. Subcontractors 

Subcontractors/ manufacturers for the following major items of supply or services ('Specialized Subcontractors') must meet the following minimum 
criteria, here in listed for that item: 

 

Item 
No. 

Description of Item Minimum Criteria to be met 

1   
2   
3   
…   

 
Failure to comply with this requirement will result in rejection of the subcontractor. 

In the case of a Tenderer who offers to supply and install major items of supply under the contract that the Tenderer did not manufacture or otherwise 
produce, the Tenderer shall provide the manufacturer's authorization, using the form provided in Section IV, showing that the Tenderer has been duly 
authorized by the manufacturer or producer of the related plant and equipment or component to supply and install that item Kenya. The Tenderer is 
responsible for ensuring that the manufacturer or producer complies with the requirements of ITT 4 and 5 and meets the minimum criteria listed above 
for that item. 
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SECTION IV - TENDERING FORMS 

 
1. FORM OF TENDER  

    (Amended and issued pursuant to PPRA CIRCULAR No. 02/2022) 

INSTRUCTIONS TO TENDERERS 

i) All  italicized  text  is  to  help  the Tenderer  in  preparing  this  form. 

ii) The  Tenderer  must  prepare  this  Form  of  Tender  on  stationery  with  its  letterhead  clearly  
showing  the  Tenderer's  complete  name  and  business  address. Tenderers are reminded that this is 
a mandatory requirement.  

iii) Tenderer  must  complete  and  sign  CERTIFICATE  OF  INDEPENDENT  TENDER  DETERMINATION  
and  the  SELF  DECLARATION  FORMS OF  THE  TENDERER  as listed under (s) below. 

Date  of  this  Tender  submission:.............[insert  date  (as  day,  month  and  year)  of  Tender  submission]  

Tender                      Name                    and                    Identification:....................[insert                    identification]  

Alternative  No.:.............................................[insert  identification  No  if  this  is  a  Tender  for  an  alternative] 

To: .................................... [Insert complete name of Procuring Entity] 

 

 

a) No reservations: We have examined and have no reservations to the Tendering document, 
including Addenda issued in accordance with ITT 8; 

b) Eligibility: We meet the eligibility requirements and have no conflict of interest in accordance with 
ITT 4; 

c) Tender-Securing Declaration: We have not been suspended nor declared ineligible by the 
Procuring Entity based on execution of a Tender Securing Declaration or Proposal-Securing 
Declaration in Kenya in accordance with ITT 4.7; 

d) Conformity: We offer to provide design, supply and installation services in conformity with the 
Tendering document of the following: [insert a brief description of the Plant, Design, Supply and 
Installation Services]; 

e) Tender Price: The total price of our Tender, excluding any discounts offered in item (f) below is: 
[Insert one of the options below as appropriate] 

Option1, in case of one lot: Total price is: [insert the total price of the Tender in words and 
figures, indicating the various amounts and the respective currencies]; 
Or Option 2, in case of multiple lots: (a) Total price of each lot [insert the total price of each lot 
in words and figures, indicating the various amounts and the respective currencies]; and (b) 
Total price of all lots (sum of all lots) [insert the total price of all lots in words and figures, 
indicating the various amounts and the respective currencies]; 

f) Discounts: The discounts offered and the methodology for their application are: 

i) The discounts offered are: [Specify in detail each discount offered.] 

ii) The exact method of calculations to determine the net price after application of discounts is 
shown below: 
[Specify in detail the method that shall be used to apply the discounts]; 

g) Tender Validity Period: Our Tender shall be valid for the period specified in TDS 19.1 (as 
amended if applicable) from the date fixed for the Tender submission deadline specified in TDS 
23.1 (as amended if      applicable), and it shall remain binding upon us and may be accepted at 
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any time before the expiration of that period; 
h) Performance Security: I four Tender is accepted; we commit to obtain a Performance Security in 

accordance with the Tendering document; 

i) One Tender Per Tenderer: We are not submitting any other Tender (s) as an individual Tenderer, 
and we are not participating in any other Tender (s) as a Joint Venture member, and meet the 
requirements of ITT 4.3, other than alternative Tenders submitted in accordance with ITT 13; 

j) Suspension and Debarment: We, along with any of our subcontractors, suppliers, consultants, 
manufacturers, or service providers for any part of the contract, are not subject to, and not 
controlled by any entity or individual that is subject to, a temporary suspension. Further, we are 
not ineligible under the Kenya laws or official regulations or pursuant to a decision of the United 
Nations Security Council; 

k) State-owned enterprise or institution: [select the appropriate option and delete the other] [We are 
not a state- owned enterprise or institution]/ [We are a state-owned enterprise or institution but 
meet the requirements of ITT 4.6]; 

l) Commissions, gratuities and fees: We have paid, or will pay the following commissions, gratuities, 
or fees with respect to the Tendering process or execution of the Contract: [insert complete name 
of each Recipient, its full address, the reason for which each commission or gratuity was paid and 
the amount and currency of each such commission or gratuity] 

 
Name of Recipient Address Reason Amount 
    
    
    
    

 
(If none has been paid or is to be paid, indicate “none.”) 
 

m) Binding Contract: We understand that this Tender, together with your written acceptance thereof 
included in your Form of Acceptance, shall constitute a binding contract between us, until a 
formal contract is prepared and executed;  

n) Not Bound to Accept: We understand that you are not bound to accept the lowest evaluated cost 
Tender, the Best Evaluated Tender or any other Tender that you may receive; and 

o) Fraud and Corruption: We hereby certify that we have taken steps to ensure that no person acting 
for us or on our behalf engages in any type of Fraud and Corruption. 

p) Collusive practices: We hereby certify and confirm that the tender is genuine, non-collusive and 
made with the intention of accepting the contract if awarded. To this effect we have signed the 
“Certificate of Independent tender Determination” attached below. 

q)  Code of Ethical Conduct: We undertake to adhere by the Code of Ethical Conduct for Persons 
Participating in Public Procurement and Asset Disposal Activities in Kenya, copy available from 
www.pppra.go.ke during the procurement process and the execution of any resulting contract. 

r) Beneficial Ownership Information: We commit to provide to the procuring entity the Beneficial 
Ownership Information in conformity with the Beneficial Ownership Disclosure Form upon receipt 

of notification of intention to enter into a contract in the event we are the successful tenderer in this 
subject procurement proceeding.  

s) We,  the  Tenderer,  have   duly completed, signed and stamped  the  following  Forms  as  part  of  
our  Tender: 

 
(i) Tenderer’s Eligibility; Confidential Business Questionnaire – to establish we are not in any 

conflict to interest. 
 
(ii) Certificate of Independent Tender Determination – to declare that we completed the tender 

without colluding with other tenderers.  
 
(iii) Self-Declaration of the Tenderer – to declare that we will, if awarded a contract, not engage 

in any form of fraud and corruption. 
 
(iv) declaration and commitment to the code of ethics for Persons Participating in Public 
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Procurement and Asset Disposal Activities in Kenya, 
 

t) Further, we confirm that we have read and understood the full content and scope of fraud and 
corruption as informed in “Appendix 1- Fraud and Corruption” attached to the Form of Tender. 

 

Name of the Tenderer: *[insert complete name of person signing the Tender] 
Name of the person duly authorized to sign the Tender on behalf of the Tenderer: **[insert complete name 
of person duly authorized to sign the Tender] 
Title of the person signing the Tender: [insert complete title of the person signing the Tender] 
Signature of the person named above: [insert signature of person whose name and capacity are shown 
above] 
Date signed [insert date of signing] day of [insert month], [insert year]. 
 
 
 
Bidder official stamp 
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TENDERER'S ELIGIBILITY - CONFIDENTIAL BUSINESS QUESTIONNAIRE 

Instruction to Tenderer 

Tender is instructed to complete the particulars required in this Form, one form for each entity if 
Tender is a JV. Tenderer is further reminded that it is an offence to give false information on this Form. 

a) Tenderer’s details 
 ITEM DESCRIPTION 
1 Name of the Procuring Entity  

2 Reference Number of the Tender  

3 Date and Time of Tender Opening  

4 Name of the Tenderer  
5 Full Address and Contact Details of the 

Tenderer. 
 
 
 
 
 

1. Country 
2. City  
3. Location 
4. Building 
5. Floor  
6. Postal Address  
7. Name and email of contact person. 

6 Current Trade License Registration Number and 
Expiring date 

 

7 Name, country and full address (postal and 
physical addresses, email, and telephone 
number) of Registering Body/Agency  

 

8 Description of Nature of Business  
9 Maximum value of business which the Tenderer 

handles. 
 

10 State if Tenders Company is listed in stock 

exchange, give name and full address (postal 

and physical addresses, email, and telephone 

number) of   

state which stock exchange 

 

 

General and Specific Details 

b) Sole Proprietor, provide the following details. 

Name in full  Age

  Nationality Country of Origin

  Citizenship 

   

c) Partnership, provide the following details. 
 

 Names of Partners Nationality Citizenship % Shares owned 

1     

2     

3     
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d) Registered Company, provide the following details. 

i) Private or public Company
  

ii) State the nominal and issued capital of the Company: - 

Nominal Kenya Shillings (Equivalent)  

Issued Kenya Shillings 

(Equivalent) 

  

iii) Give details of Directors as follows. 
 
 
 Names of Director Nationality Citizenship % Shares owned 
1     
2     
3     

 

e) DISCLOSURE OF INTEREST-Interest of the Firm in the Procuring Entity. 

i) Are there any person/ persons in.........................................................................(Name of 
Procuring Entity) 

who has/ have an interest or relationship in this firm? 

Yes/No............................................................ If yes, provide details as follows. 

 Names of Person Designation in the 
Procuring Entity 

Interest or Relationship with 
Tenderer 

1    
2    
3    

 
 

ii) Conflict of interest disclosure 
 
 
 Type of Conflict Disclosure 

YES OR NO 
If YES provide details of the 
relationship with Tenderer 

1 Tenderer is directly or indirectly controls, is 
controlled by or is under common control with 
another tenderer. 

  

2 Tenderer receives or has received any direct or 
indirect subsidy from another tenderer. 

  

3 Tenderer has the same legal representative as 
another tenderer 

  

4 Tender has a relationship with another 
tenderer, directly or through common third 
parties, that puts it in a position to influence 
the tender of another tenderer, or influence the 
decisions of the Procuring Entity regarding this 
tendering process. 

  

5 Any of the Tenderer’s affiliates participated as 
a consultant in the preparation of the design or 
technical specifications of the works that are 
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 Type of Conflict Disclosure 
YES OR NO 

If YES provide details of the 
relationship with Tenderer 

the subject of the tender.  
6 Tenderer would be providing goods, works, 

non-consulting services or consulting services 
during implementation of the contract 
specified in this Tender Document.  

  

7 Tenderer has a close business or family 
relationship with a professional staff of the 
Procuring Entity who are directly or indirectly 
involved in the preparation of the Tender 
document or specifications of the Contract, 
and/or the Tender evaluation process of such 
contract. 

  

8 Tenderer has a close business or family 
relationship with a professional staff of the 
Procuring Entity who would be   involved in 
the implementation or supervision of the such 
Contract.  

  

9 Has the conflict stemming from such 
relationship stated in item 7 and 8 above been 
resolved in a manner acceptable to the 
Procuring Entity throughout the tendering 
process and execution of the Contract. 

  

f) Certification 

On behalf of the Tenderer, I certify that the information given above is complete, current and accurate 
as at the date of submission. 

Full 

Name 

  

Title or Designation  

 

(Signature) (Date) 
 
 
Bidder Official Stamp 
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CERTIFICATE OF INDEPENDENT TENDER DETERMINATION 
 
I, the under signed, in submitting the accompanying Letter of Tender to the   [Name 
of Procuring Entity] for: [Name and number of 
tender] in response to the request for tenders made by:  [Name of Tenderer] do 
here by make the following statements that I certify to be true and complete in every respect: 

I certify, on behalf of [Name of Tenderer] 
that: 

1. I have read and I understand the contents of this Certificate; 

2. I understand that the Tender will be disqualified if this Certificate is found not to be true and 
complete in every respect; 

3. I am the authorized representative of the Tenderer with authority to sign this Certificate, and to 
submit the Tender on behalf of the Tenderer; 

4. For the purposes of this Certificate and the Tender, I understand that the word “competitor” shall 
include any individual or organization, other than the Tenderer, whether or not affiliated with 
the Tenderer, who: 

a) Has been requested to submit a Tender in response to this request for tenders; 

b) could potentially submit a tender in response to this request for tenders, based on their 
qualifications, abilities or experience; 

5. The Tenderer discloses that [check one of the following, as applicable]: 

a) The Tenderer has arrived at the Tender independently from, and without consultation, 
communication, agreement or arrangement with, any competitor; 

b) The Tenderer has entered into consultations, communications, agreements or arrangements 
with one or more competitors regarding this request for tenders, and the Tenderer discloses, 
in the attached document(s), complete details thereof, including the names of the 
competitors and the nature of, and reasons for, such consultations, communications, 
agreements or arrangements; 

6. In particular, without limiting the generality of paragraphs (5) (a) or (5) (b) above, there has 
been no consultation, communication, agreement or arrangement with any competitor 
regarding: 

a) prices; 

b) methods, factors or formulas used to calculate prices; 

c) the intention or decision to submit, or not to submit, a tender; or 

d) the submission of a tender which does not meet the specifications of the request for 
Tenders; except as specifically disclosed pursuant to paragraph (5) (b) above; 

7. In addition, there has been no consultation, communication, agreement or arrangement with any 
competitor regarding the quality, quantity, specifications or delivery particulars of the works or 
services to which this request for tenders relates, except as specifically authorized by the procuring 
authority or as specifically disclosed pursuant to paragraph (5) (b) above; 

8. The terms of the Tender have not been, and will not be, knowingly disclosed by the Tenderer, 
directly or indirectly, to any competitor, prior to the date and time of the official tender opening, 
or of the awarding of the Contract, whichever comes first, unless otherwise required by law or as 
specifically disclosed pursuant to paragraph (5) (b) above. 

Name
  
Title
  
Date



 

Tender for Supply of Penstock Inlet Valve Bypass System Hydraulic Valve & Fittings for Kiambere Hydro Power Plant 49  

  
BIDDER OFFICIAL STAMP 
[Name, title and signature of authorized agent of Tenderer and Date] 
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SELF DECLARATION FORMS 

FORM SD1 

SELF DECLARATION THAT THE PERSON /TENDERER IS NOT DEBARRED IN THE MATTER OF THE 
PUBLIC PROCUREMENT AND ASSET DISPOSAL ACT 2015. 

 
 

I, ……………………………………., of Post Office Box …….………………………. being a resident of 
………………………………….. in the Republic of ……………………………. do hereby make a 
statement as follows: - 

 
1. THAT I am the Company Secretary/ Chief Executive/ Managing Director/ Principal Officer/ 

Director of 
………....……………………………….. (insert name of the Company) who is a Bidder in respect of 
Tender No. 
………………….. for ……………………. (insert tender title/description) for 
……………………. (insert name of the Procuring entity) and duly authorized and competent to 
make this statement. 

 
2. THAT the afore said Bidder, its Directors and subcontractors have not been debarred from 

participating in procurement proceeding under Part IV of the Act. 
 

3. THAT what is deponed to here in above is true to the best of my knowledge, information and belief. 
 
 
 
 

………………………………… …………………………………………………… 
(Title)  (Signature)  (Date) 

 

Bidder's Official Stamp 
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FORM SD2 

SELF DECLARATION THAT THE PERSON/TENDERER WILL NOT ENGAGE IN ANY CORRUPT OR 
FRAUDULENT PRACTICE. 

 
I, .........................................................of P. O. Box..................................................................being a resident of 
..................................in the Republic of.................................................... do hereby make a statement as 
follows: - 

 
1. THAT I am the Chief Executive/ Managing Director/ Principal Officer/ Director 

of………..................................... 
………………....................………… (insert name of the Company) who is a Bidder in respect of 
Tender No. 
………………….. for ……………………. (insert tender title/description) for ……………… 
(insert name of the Procuring entity) and duly authorized and competent to make this statement. 

 
2. THAT the afore said Bidder, its servants and/ or agents/ subcontractors will not engage in any 

corrupt or fraudulent practice and has not been requested to pay any inducement to any member 
of the Board, Management, Staff and/or employees and/or agents of ……………………. (insert 
name of the Procuring entity) which is the procuring entity. 

 

3. THAT the aforesaid Bidder, its servants and/ or agents/ subcontractor shave not offered any 
inducement to any member of the Board, Management, Staff and/ or employees and/ or 
agents of 
……………………. (name of the procuring entity). 

 
4. THAT the aforesaid Bidder will not engage/ has not engaged in any corrosive practice with other 

bidders participating in the subject tender. 
 

5. THAT what is deponed to here in above is true to the best of my knowledge information and belief. 
 
 

………………………………… …………………………………………………… 
(Title)  (Signature)  (Date) 

 

Bidder's Official Stamp 
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FORMAT OF POWER OF ATTORNEY 

We........................................ (name and address of the registered office) do hereby constitute, appoint and 

authorize Mr. / Mrs. / Ms .................................... (name and residential address) who is presently employed 

with us and holding the position of ............................................. as our attorney, to do in our name and on our 

behalf, all such acts, deeds and things necessary in connection with or incidental to our proposal for the 

project/goods/works/services“......................................................................”, including signing and submission 

of all documents and providing information / responses to the Kenya Electricity Generating Company PLC, 

("KenGen"), representing us in all matters before KenGen, and generally dealing with KenGen in all matters 

in connection with our Proposal for the said project/goods/works/services.  

We hereby agree to ratify all acts, deeds and things lawfully done by our said attorney pursuant to this Power 

of Attorney and that all acts, deeds and things done by our aforesaid attorney shall and shall always be deemed 

to have been done by us 

 

.............................................................. (Signature)(Name, Title and Address) Accepted 

 

............................................................. (Signature)(Name, Title and Address of the Attorney) 
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DECLARATION AND COMMITMENT TO THE CODE OF ETHICS 

I, .....................................................................................................................................................(person) on 
behalf of 
(Name of the Business/ Company/ Firm) ……………………………………………………. declare that 
I have read and fully understood the contents of the Public Procurement & Asset Disposal Act, 2015, 
Regulations and the Code of Ethics for persons participating in Public Procurement and Asset Disposal 
and my responsibilities under the Code. 

I do hereby commit to abide by the provisions of the Code of Ethics for persons participating in Public 
Procurement and Asset Disposal. 

Name of Authorized 
signatory......................................................................................................................................... 

Sign......................................................................................................................................... 

Position.....................................................................................................................................................................
....... 

Office 
address.................................................................................Telephone................................................................. 

E-
mail...........................................................................................................................................................................
... 

Name of the 
Firm/Company............................................................................................................................................. 

Date............................................................................................................................................. 

(Company Seal/ Rubber Stamp where applicable) 

Witness 

Name...................................................................................................................................................................

............ 

Sign...........................................................................................................................................................................
....... 

Date...........................................................................................................................................................................
......
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SCHEDULE OF RATES AND PRICES 
Price Schedule 

Item Description Quantity UOM Unit Price Total Price 

1.  
Supply & Delivery to Kiambere 
of a new Hydraulic Bypass valve 
& Manual Bypass Gate Valves 

1  
LOT 

  

2.  

Supply & Delivery to Kiambere 
of Hydraulic pipes, hydraulic 
valves, and fittings needed to 
hydraulically integrate the 
hydraulic bypass valve to the 
existing hydraulic scheme 

1 

LOT 

  

3.  

Design of an integration 
scheme of the newly supplied 
hydraulic bypass valve to the 
existing hydraulic scheme, 
Supervision of implementation 
& Commissioning of the newly 
installed hydraulic bypass 
valve, manual bypass gate 
valves and all associated 
hydraulic fittings. 

1 

AU 

  

4.  

Factory acceptance tests  for the 
new hydraulic bypass valve and 
associated interfacing 
accessories to existing HPU 
(High pressure unit) 

3 

pax 

  

SUB-TOTAL 
 

16% VAT 
 

ANY OTHER APPLICABLE TAXES/LEVIES (bidder to specify) 
 

TOTAL COST (INCLUDING 16% VAT & ANY OTHER APPLICABLE 
TAXES/LEVIES) DDP, KIAMBERE POWER STATION (TRANSFERRED TO FORM 

OF TENDER) 

 

CURRENCY 
 

MANUFACTURER 
 

 
DELIVERY PERIOD (DAYS) 

 

 
TENDERER’S NAME: ___________________________________________ 

TENDERER’S SIGNATURE_________________________________________ 

COMPANY'S RUBBER STAMP______________________________________ 

DELIVERY PERIOD_______________________________________________ 
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Price Adjustment 
 

Where the Contract Period (excluding the Defects Liability Period) exceeds eighteen (18) months, it is 
normal procedure that prices payable to the Contractor shall be subject to adjustment during the 
performance of the Contract to reflect changes occurring in the cost of labor and material components. 
In such cases the Tendering document shall include in this form a formula of the following general 
type, pursuant to SCC Sub-Clause11.2. 

Where Contracts are of a shorter duration than eighteen (18) months or in cases where there is to be 
no Price Adjustment, the following provision shall not be included. Instead, it shall be indicated under 
this form that the prices are to remain firm and fixed for the duration of the Contract. 

 
 

1Specify currency in accordance with ITT 18. Create and use as many columns for Foreign Currency 
requirement as there are foreign currencies 

Sample Price Adjustment Formula 

If in accordance with GCC 11.2, prices shall be adjustable, the following method shall be used to 
calculate the price adjustment: 

Prices payable to the Contractor, in accordance with the Contract, shall be subject to adjustment 
during performance of the Contract to reflect changes in the cost of labor and material components, 
in accordance with the following formula: 

 

P1 P0  (a b 
L1

c 
M1

) P0 

L0 M0 

P1 = adjustment amount payable to the 

Contractor  

P0 = Contract price (base price) 

a = percentage of fixed element in Contract price (a=%) 

b = percentage of labor component in Contract price (b=%) 

c = percentage of material and equipment component in Contract price (c=%) 
L0,L1 = labor indices applicable to the appropriate industry in the country of origin on the base date 
and the date  
For adjustment, respectively 
M0,M1     = material and equipment indices in the country of origin on the base date and the date for 
adjustment, 
respectively 

 
N.B. a+b+c= 100%. 

 
Conditions Applicable to Price Adjustment 

The Tenderer shall indicate the source of labor, source of exchange rate and materials indices and the 
base date indices in its Tender. 

Item Source of Indices Used Base Date Indices. 

The base date shall be the date thirty (30) days prior to the Tender closing date. 

The date of adjustment shall be the mid-point of the period of manufacture or installation of 

component or Plant. The following conditions shall apply: 

(a) No price increase will be allowed beyond the original delivery date unless covered by an extension 
of time awarded by the Procuring Entity under the terms of the Contract. No price increase will 
be allowed for periods of delay for which the Contractor is responsible. The Procuring Entity will, 
however, be entitled to any price decrease occurring during such periods of delay. 
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(b) If the currency in which the Contract price, P0, is expressed is different from the currency of the 
country of origin of the labor and/or materials indices, a correction factor will be applied to avoid 
incorrect adjustments of the Contract price. The correction factor shall be: Z0/Z1, where, 
Z0=the number of units of currency of the origin of the indices which equal to one unit of the 

currency of the Contract Price P0 on the Base date, and 
Z1=the number of units of currency of the origin of the indices which equal to one unit of the 

currency of the Contract Price P0 on the Date of Adjustment. 

(c) No price adjustment shall be payable on the portion of the Contract price paid to the Contractor 
as an advance payment. 

 
TECHNICAL PROPOSAL 

- Site Organization 

- Method Statement 

- Mobilization Schedule 

- Construction Schedule 

- Plant 

- Contractor's Equipment 

- Personnel 

- Proposed Subcontractors for Major Items of Plant and Installation Services 

- Others 
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SITE ORGANIZATION 
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METHOD STATEMENT 
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MOBILIZATION SCHEDULE 
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CONSTRUCTION SCHEDULE 
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Omit the following information for equipment owned by the Tenderer. 

Contractor's Equipment 

Form EQU 

The Tenderer shall provide adequate information to demonstrate clearly that it has the capability to 
meet the requirements for the key Contractor's equipment listed in Section III, Evaluation and 
Qualification Criteria. A separate Form shall be prepared for each item of equipment listed, or for 
alternative equipment proposed by the Tenderer. 
 
Item of equipment 
 

Equipment 
information 

Name of manufacturer 
 

Model and power rating 

 Capacity 
 

Year of manufacture 

Current 
status 

Current location 
 

 Details of current commitments 
 

  

Source Indicate source of the equipment 
  Owned  Rented  Leased  Specially manufactured 

 
 
 
 

Owner Name of owner 
 Address of owner 

 

  

 Telephone Contact name and title 

 Fax Telex 

Agreements Details of rental / lease / manufacture agreements specific to the project 
 

  

 
 

Functional Guarantees 
 

The Tenderer shall copy in the left column of the table below, the identification of each functional 
guarantee required in the Specification and stated by the Procuring Entity in para.1.2 (c) of Section III, 
Evaluation and Qualification Criteria, and in the right column, provide the corresponding value for 
each functional guarantee of the proposed plant and equipment. 

 

Required Functional 
Guarantee  

Value of Functional Guarantee of the Proposed Plant and Equipment 

1.  

2.  

3.  

…  
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Personnel 

Form PER -1- Proposed Personnel 

Tenderers should provide the names of suitably qualified personnel to meet the specified requirements 
stated in Section 
III. The data on their experience should be supplied using the Form below for each candidate. 

 

1. Title of position* 

 Name  

2. Title of position* 

 Name  

3. Title of position* 

 Name  

4. Title of position* 

 Name  

*As listed in Section III. 
 

Form PER-2 

Resume of Proposed Personnel 

 

Name of Tenderer_______________________________________________________________ 

 
 

Position 

 

Personnel 
information 

Name  

 

Date of birth 

 Professional qualifications 

 

Present employment Name of Procuring Entity 

 

 Address of Procuring Entity 

 

 Telephone 

 

Contact (manager / personnel 
officer) 

 Fax 

 

E-mail 
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 Job title 

 

Years with present Procuring Entity 

 

Summarize professional experience over the last 20 years, in reverse chronological order. Indicate 
particular technical and managerial experience relevant to the project. 

 
 

From To Company / Project / Position / Relevant technical and management 
experience 

   

   

   

   

   

   

   

   

 

Proposed Subcontractors for Major Items of Plant and Installation Services 

A list of major items of Plant and Installation Services is provided below. 
 
The following Subcontractors and/or manufacturers are proposed for carrying out the item of the 
facilities indicated.  Tenderers are free to propose more than one for each item 
 
Major Items of Plant and 
Installation Services 

Proposed Subcontractors/Manufacturers Nationality 

   
   
   

 

Others - Time Schedule 

(to be used by Tenderer when alternative Time for Completion is invited in ITT 13.2) 
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Tenderers Qualification without prequalification 

To establish its qualifications to perform the contract in accordance with Section III, Evaluation and 
Qualification Criteria the Tenderer shall provide the information requested in the corresponding 
Information Sheets included here under. 
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Please note that a written authorization needs to be attached to this sheet as required by ITT 21.3 

Form ELI 1.1 

Tenderer Information Sheet 

Date:    

ITT No.:   

 

1.  Tenderer’s Legal Name  

 

2.  In case of JV, legal name of each party: 

 

3.  Tenderer’s actual or intended Country of Registration: 

4.  Tenderer’s Year of Registration:  

5.  Tenderer’s Legal Address in Country of Registration: 

 

6.  Tenderer’s Authorized Representative Information 

     Name: 

     Address: 

     Telephone/Fax numbers: 

     Email Address: 

 

7.  Attached are copies of original documents of: 
 
Articles of Incorporation or Registration of firm named in 1, above, in accordance with ITT 4.1 and ITT 
4.4. In case of JV, Form of intent to form JV including a draft agreement, or JV agreement, in accordance 
with ITT 4.1 and ITT 11.2. 
In case of state-owned enterprise or institution from Kenya, documents establishing legal and financial 
autonomy and compliance with the principles of commercial law, and is not under the supervision of the 
Procuring Entity in accordance with ITT 4.6. 
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Form ELI 1.2 

Party to JV Information Sheet 

Date:   

ITT No.:   
 

1.  Tenderer’s Legal Name:  

 

2.  JV’s Party legal name: 

3.  JV’s Party Country of Registration: 

4. JV’s Party Year of Registration: 

 

5.  JV’s Party Legal Address in Country of Registration: 

 

6.  JV’s Party Authorized Representative Information 

Name: 

Address: 

Telephone/Fax numbers: 

Email Address: 

 
7. Attached are copies of original documents of: 
Articles of Incorporation or Registration of firm named in 1, above, in accordance with ITT 4.1 and 
ITT 4.4. 
In case of state-owned enterprise or institution from Kenya, documents establishing legal and 
financial autonomy and compliance with the principles of commercial law and is not under the 
supervision of the Procuring Entity, in accordance with ITT 4.6. 
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Form CON – 2 

Historical Contract Non-Performance 

Tenderer's Legal Name:    

Date:    

JV Member Legal Name:    

ITT No.:    

 

Non-Performed Contracts in accordance with Section III, Evaluation and Qualification Criteria  

 Contract non-performance did not occur since 1st January [insert year] specified in Section III, 
Evaluation and Qualification Criteria, Sub-Factor 2.1. 

 Contract(s) not performed since 1st January [insert year] specified in Section III, Evaluation 
and Qualification Criteria, requirement 2.1 

Year Non- 
performed 
portion of 
contract 

Contract Identification 

 

Total Contract 
Amount (current 
value, currency, 
exchange rate and 
K Shilling 
equivalent) 

[insert 
year] 

[insert amount 
and percentage] 

Contract Identification: [indicate complete contract 
name/ number, and any other identification] 

Name of Procuring Entity: [insert full name] 

Address of Procuring Entity: [insert City/  
street/building/floor number/room 
number/country] 

Reason(s) for nonperformance: [indicate main 
reason(s)] 

[insert amount] 

Pending Litigation, in accordance with Section III, Evaluation and Qualification Criteria 

  No pending litigation in accordance with Section III, Evaluation and Qualification Criteria, 
Sub-Factor 2.3. 

  Pending litigation in accordance with Section III, Evaluation and Qualification Criteria, Sub-
Factor 2.3 as indicated below. 

 

Year of 
dispute 

Amount in 
dispute 
(currency) 

Contract Identification Total Contract Amount 
(currency), K Shilling 
Equivalent (exchange 
rate) 

  Contract Identification: _________ 

Name of Procuring Entity: 
____________ 

Address of Procuring Entity: 
__________ 

Matter in dispute: ______________ 

Party who initiated the dispute: ____ 

Status of dispute: ___________ 
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Year of 
dispute 

Amount in 
dispute 
(currency) 

Contract Identification Total Contract Amount 
(currency), K Shilling 
Equivalent (exchange 
rate) 

  Contract Identification:  

Name of Procuring Entity:  

Address of Procuring Entity:  

Matter in dispute:  

Party who initiated the dispute:  

Status of dispute:  

 

Litigation History in accordance with Section III, Evaluation and Qualification Criteria 

  No Litigation History in accordance with Section III, Evaluation and Qualification Criteria, 
Sub-Factor 2.4. 
  Litigation History in accordance with Section III, Evaluation and Qualification Criteria, Sub-
Factor 2.4 as indicated below. 
[insert 
year] 

[insert 
percentage] 

Contract Identification: [indicate 
complete contract name, number, and 
any other identification] 
Name of Procuring Entity: [insert full 
name] 
Address of Procuring Entity: [insert 
City/ street/building/floor 
number/room number/country] 
Matter in dispute: [indicate main 
issues in dispute] 
Party who initiated the dispute: 
[indicate “Procuring Entity” or 
“Contractor”] 
Reason(s) for Litigation and award 
decision [indicate main reason(s)] 

[insert amount] 
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Form CCC 

Current Contract Commitments / Works in Progress 

Tenderers and each member to a JV should provide information on their current commitments on all contracts 
that have been awarded, or for which a Form of intent or acceptance has been received, or for contracts 
approaching completion, but for which an unqualified, full completion certificate has yet to be issued. 
 

Name of contract Procuring 
Entity, contact 
address/tel 

Value of outstanding 
work (current K 
Shilling equivalent) 

Estimated 
completion date 

Average monthly invoicing 
over last six months 
(K Shilling /month) 

1. 
 

    

2. 
 

    

3. 
 

    

4. 
 

    

5. 
 

    

etc. 
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Form FIN – 3.1 

Financial Situation 

Historical Financial Performance 

Tenderer’s Legal Name: _______________________      Date:  _____________________ 
JV Member Legal Name: _______________________ ITT   No.:  __________________ 
To be completed by the Tenderer and, if JV, by each member 
 

Financial 
information in 
KShilling equivalent 

Historic information for previous ______ (__) years 

 (KShilling equivalent in 000s) 

 Year 1 Year 2 Year 3 Year … Year n Avg. Avg. 
Ratio 

Information from Balance Sheet 

Total Assets (TA)        

Total Liabilities (TL)       

Net Worth (NW)        

Current Assets (CA)        

Current Liabilities 
(CL) 

      

Information from Income Statement 

Total Revenue (TR)        

Profits Before Taxes 
(PBT) 

      

 

Attached are copies of financial statements (balance sheets, including all related notes, and income 
statements) for the years required above complying with the following conditions: 

a) Must reflect the financial situation of the Tenderer or member to a JV, and not sister or parent 
companies. 

b) Historic financial statements must be audited by a certified accountant.  

c) Historic financial statements must be complete, including all notes to the financial statements. 

d) Historic financial statements must correspond to accounting periods already completed and 
audited (no statements for partial periods shall be requested or accepted). 
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Form FIN - 3.2 

Average Annual Turnover 

Tenderer's Legal Name: Date:    

JV Member Legal Name: ITT No.:    
 
 

Annual turnover data   
Year Amount and Currency KSHILLING equivalent 
  _________________________________________ ____________________ 

  _________________________________________ ____________________ 

  _________________________________________ ____________________ 

  _________________________________________ ____________________ 

  _________________________________________ ____________________ 

*Average 
Annual 
Turnover 

 _________________________________________ ____________________ 

 

*Average annual turnover calculated as total certified payments received for work in progress or 
completed, divided by the number of years specified in Section III, Evaluation Criteria, Sub-Factor 
2.3.2. 

 
 

Form FIN3.3 

Financial Resources 

Specify proposed sources of financing, such as liquid assets, unencumbered real assets, lines of credit, 
and other financial means, net of current commitments, available to meet the total cash flow demands 
of the subject contractor contracts as indicated in Section III, Evaluation and Qualification Criteria. 

 
Source of financing Amount (KShilling equivalent) 

1. 
 

 

2. 
 

 

3. 
 

 

4. 
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Form EXP 4.1 

General Experience 

Tenderer's Legal Name:    

JV Member Legal Name:    

ITT No.:    

Date:    
 
 
Starting 
Month / 
Year 

Ending Month 
/ Year 

 
 Years*  

Contract Identification  

 

Role of 
Tenderer 

 
______ 

 
______ 

 Contract name: 
Brief Description of the Works performed by the 
Tenderer: 
Name of Procuring Entity: 
Address: 

 
________
_ 
 

 
______ 

 
______ 

 Contract name: 
Brief Description of the Works performed by the 
Tenderer: 
Name of Procuring Entity: 
Address: 

 
________
_ 
 

 
______ 

 
______ 

 Contract name: 
Brief Description of the Works performed by the 
Tenderer: 
Name of Procuring Entity: 
Address: 

 
________
_ 
 

 
______ 

 
______ 

 Contract name: 
Brief Description of the Works performed by the 
Tenderer: 
Name of Procuring Entity: 
Address: 

 
________
_ 
 

 
______ 

 
______ 

 Contract name: 
Brief Description of the Works performed by the 
Tenderer: 
Name of Procuring Entity: 
Address: 

 
________
_ 
 

 
______ 

 
______ 

 Contract name: 
Brief Description of the Works performed by the 
Tenderer: 
Name of Procuring Entity: 
Address: 

 
________
_ 
 

 
*List calendar year for years with contracts with at least nine (9) months activity per year starting with 
the earliest year 
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Form EXP –4.2(a) 

Specific Experience 

Tenderer's Legal Name:    

JV Member Legal Name:   

 

Similar Contract No. __ [insert specific number] of 
[total number of contracts] ___ required 

Information 

Description of the similarity in accordance with Sub-
Factor 4.2a) of Section III: 

 

Amount _____________________________
____ 

Physical size _____________________________
____ 

Complexity _____________________________
____ 

Methods/Technology _____________________________
____ 

Physical Production Rate 

 

_____________________________
____ 

 
Form EXP –4.2(b) 

Specific Experience in Key Activities 

Tenderer’s Legal Name:  ___________________________     Date:  _____________________ 
JV Member Legal Name: _________________________ ITT No.:  __________________    
Subcontractor’s Legal Name: ______________  

 

 Information 

Contract Identification _______________________________________ 

Award date  

Completion date 

_______________________________________ 

_______________________________________ 

Role in Contract  
Contractor  

 
Management 
Contractor 

Subcontracto
r 

 

Total contract amount _________________________ KSHILLING___
_____ 

If member in a JV or subcontractor, 
specify participation of total contract 
amount 

 

__________% 

 

_____________ 

 

KSHILLING___
_____ 

Procuring Entity’s Name: _______________________________________ 

Address: 

 

Telephone/fax number: 

E-mail: 

_______________________________________ 

_______________________________________ 

_______________________________________ 

_______________________________________ 
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FORM OF TENDER SECURITY-[Option 1–Demand Bank Guarantee] 
 

Beneficiary:   Request forTenders 

No: Date:    TENDER 

GUARANTEE No.:    

Guarantor:   
 

1. We have been informed that  (here inafter called "the Applicant") has 
submitted or will submit to the Beneficiary its Tender (here inafter called" the Tender") for the 
execution of  under Request for Tenders No.
(“the ITT”). 

 
2. Furthermore, we understand that, according to the Beneficiary's conditions, Tenders must be 

supported by a Tender guarantee. 
 

3. At the request of the Applicant, we, as Guarantor, hereby irrevocably undertake to pay the 
Beneficiary any sum or sums not exceeding in total an amount of ( ) upon receipt by us of 
the Beneficiary's complying demand, supported by the Beneficiary's statement, whether in the 
demand itself or a separate signed document accompanying or identifying the demand, stating that 
either the Applicant: 

 
(a)  has withdrawn its Tender during the period of Tender validity set forth in the Applicant's Letter of 

Tender (“the Tender Validity Period”), or any extension thereto provided by the Applicant; or 
 

b)  having been notified of the acceptance of its Tender by the Beneficiary during the Tender Validity 
Period or any extension there to provided by the Applicant, (i) has failed to execute the contract 
agreement, or (ii) has failed to furnish the Performance. 

 
4. This guarantee will expire: (a) if the Applicant is the successful Tenderer, upon our receipt of copies 

of the contract agreement signed by the Applicant and the Performance Security and, or (b) if the 
Applicant is not the successful Tenderer, upon the earlier of (i) our receipt of a copy of the 
Beneficiary's notification to the Applicant of the results of the Tendering process; or (ii) thirty days 
after the end of the Tender Validity Period. 

 
5. Consequently, any demand for payment under this guarantee must be received by us at the office 

indicated above onor before that date. 
 
 
 
 

[signature(s)] 
 
 
 

Note: All italicized text is for use in preparing this form and shall be deleted from the final 
product. 
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FORMAT OF TENDER SECURITY [Option 2–Insurance Guarantee] 
 

TENDER GUARANTEE No.:      
 
 

1. Whereas ………… [Name of the tenderer] (hereinafter called “the tenderer”) has submitted its 
tender dated ……… [Date of submission of tender] for the …………… [Name and/or description 
of the tender] (hereinafter called “the Tender”) for  the  execution  of   under  Request  for  
Tenders  No.    (“the ITT”). 

 
2. KNOW ALL PEOPLE by these presents that WE ………………… of ………… [Name of Insurance 

Company] having our registered office at …………… (hereinafter called “the Guarantor”), are 
bound unto …………….. [Name of Procuring Entity] (hereinafter called “the  Procuring Entity”) 
in the sum of ………………… (Currency and guarantee amount) for which payment well and truly 
to be made to the said Procuring Entity, the Guarantor binds itself, its successors and assigns, jointly 
and severally, firmly by these presents.    

 
 Sealed with the Common Seal of the said Guarantor this ___day of ______ 20 __. 
 
 

3. NOW,  THEREFORE,  THE  CONDITION  OF  THIS  OBLIGATION  is  such  that  if the  Applicant: 

 
a) has  withdrawn  its  Tender  during  the  period  of  Tender  validity  set  forth  in  the  Principal's  

Letter  of  Tender  (“the  Tender  Validity  Period”),  or  any  extension  thereto  provided  by  
the  Principal;  or 

 

b) having  been  notified  of  the  acceptance  of  its  Tender  by  the  Procuring  Entity  during  the  
Tender  Validity  Period  or  any  extension  thereto  provided  by  the  Principal; (i)  failed  to  
execute  the  Contract  agreement;  or  (ii)  has  failed  to  furnish  the  Performance  Security,  
in  accordance  with  the  Instructions  to  tenderers  (“ITT”)  of  the  Procuring  Entity's  
Tendering  document. 
 

then  the  guarantee  undertakes  to  immediately  pay  to  the  Procuring  Entity  up  to  the  above  

amount  upon  receipt  of  the  Procuring  Entity's  first  written  demand,  without  the  Procuring  
Entity  having  to  substantiate  its  demand,  provided  that  in  its  demand  the  Procuring  Entity  
shall  state  that  the  demand  arises  from  the  occurrence  of  any  of  the  above  events,  specifying  
which  event(s)  has  occurred. 
 

4. This  guarantee  will  expire:  (a)  if  the  Applicant  is  the  successful  Tenderer,  upon  our  receipt  
of  copies  of  the  contract  agreement  signed  by  the  Applicant  and  the  Performance  Security  
and,  or  (b)  if  the  Applicant  is  not  the  successful  Tenderer,  upon  the  earlier  of  (i)  our  receipt  

of  a  copy  of  the  Beneficiary's  notification  to  the  Applicant  of  the  results  of  the  Tendering  
process;  or  (ii)twenty-eight  days  after  the  end  of  the  Tender  Validity  Period. 

5. Consequently,  any  demand  for  payment  under  this  guarantee  must  be  received  by  us  at  the  

office  indicated  above  on  or  before  that  date. 
 
 
 _________________________  ______________________________ 
  [Date ]     [Signature of the Guarantor] 
 _________________________  ______________________________ 
  [Witness]     [Seal] 
 
 

Note: All italicized text is for use in preparing this form and shall be deleted from the final 
product. 
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TENDER-SECURING DECLARATION FORM {r 46 and 155(2)} 

[The Bidder shall complete this Form in accordance with the instructions 

indicated] Date: [insert date (as day, month and year) of Tender 

Submission] Tender No.:  [insert number of tendering process] 

To: [insert complete name of 

Purchaser] I/We, the under signed, declare that: 

1. I/We understand that, according to your conditions, bids must be supported by a Tender-Securing 
Declaration. 

2. I/We accept that I/ we will automatically be suspended from being eligible for tendering in any 
contract with the Purchaser for the period of time of [insert number of months or years] starting 
on [insert date], if we are in breach of our obligation (s) under the bid conditions, because we–
(a) have withdrawn our tender during the period of tender validity specified by us in the 
Tendering Data Sheet; or (b) having been notified of the acceptance of our Bid by the Purchaser 
during the period of bid validity, (i) fail or refuse to execute the Contract, if required, or (ii) fail 
or refuse to furnish the Performance Security, in accordance with the instructions to tenders. 

3. I/ We understand that this Tender Securing Declaration shall expire if we are not the successful 
Tenderer (s), upon the earlier of: 

a) Our receipt of a copy of your notification of the name of the successful Tenderer; or 

b) Thirty days after the expiration of our Tender. 

4. I/ We understand that if I am/ we are/ in a Joint Venture, the Tender Securing Declaration must 
be in the name of the Joint Venture that submits the bid, and the Joint Venture has not been legally 
constituted at the time of bidding, the Tender Securing Declaration shall be in the names of all 
future partners as named in the letter of intent. 

Signed: 
............................................................................................................................................................................. 

Capacity/title (director or partner or sole proprietor, etc.) 

................................................................................................ Name: 

.............................................................................................................................................................................

. 

Duly authorized to sign the bid for and on behalf of: ..................................................[insert complete name 

of Tenderer]  

Dated on.................................................................day of.......................................................[Insert date of 

signing] 

Seal or stamp 
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MANUFACTURER'S AUTHORIZATION FORM 

[The  tenderer  shall  require  the  Manufacturer  to  fill  in  this  Form  in  accordance  with  the  
instructions  indicated.  This  letter  of  authorization  should  be  on  the  letterhead  of  the  
Manufacturer  and  should  be  signed  by  a  person  with  the  proper  authority  to  sign  documents  
that  are  binding  on  the  Manufacturer.  The  tenderer  shall  include  it  in  its  Tender,  if  so  indicated  
in  the  TDS.] 

Date:.......................[insert  date  (as  day,  month  and  year)  of  Tender  submission] 

ITT                No.:.......................[insert                number                of                  ITT                  process]  

Alternative  No.:.......................[insert  identification  No  if  this  is  a  Tender  for  an  alternative] 

 
To: ....................... [Insert complete name of 

Procuring Entity]  WHEREAS 

We.......................  [insert  complete  name  of  Manufacturer],  who  are  official  manufacturers  
of.......................[insert  type  of  goods  manufactured],  having  factories  at  [insert  full  address  of  
Manufacturer's  factories],  do  hereby  authorize  [insert  complete  name  of  tenderer]  to  submit  a  
Tender  the  purpose  of  which  is  to  provide  the  following  Goods,  manufactured  by  us.......................  
[insert  name  and  or  brief  description  of  the  Goods],  and  to  subsequently  negotiate  and  sign  
the  Contract. 

We  hereby  extend  our  full  guarantee  and  warranty  in  accordance  with  Clause  28  of  the  
General  Conditions  of  Contract,  with  respect  to  the  Goods  offered  by  the  above  firm. 

 
Signed:....................... [Insert signature(s) of authorized representative(s) of the Manufacturer] 

Name:.......................[Insert  complete  name(s)  of  authorized  representative(s)  of  the  Manufacturer] 

Title:....................... [Insert title] 

 
Dated on   day of   ,   [insert date of signing 
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PART 2 - PROCURING ENTITY'S REQUIREMENTS 
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SCOPE OF SUPPLY OF PLANT AND INSTALLATION SERVICES BY THE CONTRACTOR 
  

1. Introduction 
Kiambere hydro power plant has an installed capacity of 164 MW. The plant was commissioned in the year 
1988 and has undergone various upgrades and refurbishment for various systems that make up the plant. 
The penstock gallery that houses the penstock valves with associated auxiliaries has however not been 
upgraded nor refurbished since plant commissioning. This equipment therefore is in dire need for 
refurbishment.  
The bypass system comprising of an electric valve, two manual gate valves and various pipe fittings is 
heavily dilapidated and causes delays in machine restoration after outages due to jamming of the sluice of 
the manual gate valves that need replacement due to continuous operation owing to the complete failure of 
the electric valve. This tender therefore seeks to restore the full functionality of the bypass system in general. 
 

2. Details of Kiambere Penstock Valve: 

Kiambere Penstock Valve Data 

1.  
Penstock Valve Nominal Diameter 4 meters 

2.  
Overall Length 1.6 meters 

3.  
Bypass Pipe Nominal Diameter 8” 

4.  
Maximum flow 60 cumecs 

5.  
Maximum valve actuating cylinder force 650 kN 

6.  
Accumulator pressure 95 bars 

7.  
Hydraulic power unit operating pressure 200 bars 

8.  
HPU Pump delivery 35.8 liters per minute 

9.  
Penstock valve opening time 250 seconds 

10.  
Penstock valve closing time 200 seconds 

11.  
Oil type Shell Tellus W32 

 

3. Scope of Works for the supply of Kiambere Penstock Valve Inlet Bypass System Hydraulic Valve & 
Fittings 

3.1. The Contractor shall supply two (2) new hydraulic bypass valves for the two penstock valves. 
3.2. The contractor shall supply pipes, hydraulic directional control valves and all other fittings 

needed to connect the new hydraulic bypass valves to the existing hydraulic scheme. 
3.3. The contractor shall offer supervisory consultancy services to ensure the items supplied in item 

3.2 above fit perfectly into the existing hydraulic scheme and guarantee successful 
commissioning working with KenGen technicians & engineers. 

3.4. The contractor shall supply four (4) new manual sluice gate valves, two for each penstock valve 
for the upstream and downstream of the hydraulic bypass valve. 

3.5. The contractor shall organize a Factory Acceptance Test exercise for three (3) KenGen staff before 
goods are shipped to site. 

 

4. Detailed Requirements for Kiambere Penstock Valve Inlet Bypass System Hydraulic Valve & Fittings. 

4.1 The Contractor shall supply two (2) new hydraulic bypass valves for the two penstock valves. 
4.1.1 The new hydraulic valves shall be of the stainless-steel construction with all its components 

made from stainless-steel. 
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4.1.2 The new hydraulic bypass valves shall be of the versatile slide type construction of the linear 
type. 

4.1.3 The material of the new hydraulic bypass valve shall be of the forged type. Cast material shall 
not be acceptable. 

4.1.4 The hydraulic bypass valve shall be supplied complete with an open/closed indication 
together with transducers that shall relay the valve status to the control system for the sake 
of integration to the existing hydraulic scheme. 

4.2 The contractor shall supply pipes, hydraulic directional control valves and all other fittings 
needed to connect the new hydraulic bypass valves to the existing hydraulic scheme. 

4.2.1 The contractor shall apply their expertise in hydraulics to design an integration scheme of the 
newly supplied hydraulic bypass valve to the existing hydraulic scheme. There shall be 
provided the hydraulic schematic for the existing hydraulic scheme. Together with data that 
shall be gathered during site visit, the contractor shall design an integration scheme, provide 
supervision and consultancy during installation & commissioning of the newly supplied 
hydraulic bypass valve and associated accessories. 

4.3 The contractor shall supply four (4) new manual sluice gate valves, two for each penstock valve 
for the upstream and downstream of the hydraulic bypass valve. 

4.3.1 The gate valves shall have an active external corrosion protection strategy in the construction. 

4.3.2 The valves shall have operating torques carefully selected to avoid water hammer & pressure 
surges in the bypass pipeline. 

4.3.3 The valves shall have a tight construction with stem, body/bonnet sealings. 

4.3.4 The sluices shall be of the optimal wedge design. 

4.4 The contractor shall organize a Factory Acceptance Test to be witnessed by three KenGen officers 
to establish suitability of manufactured equipment for the intended purpose. 

 

 
5 Technical Schedule 

 

Bidders shall complete the technical schedules in their entirety at the time of tendering. The schedules 
are extracted from the main specifications. Refer to the main specification and annexes for any 
additional details. 
 

Note 1 
The bidder is expected to indicate, as the case may apply, 

• Equipment makes, brand, rating, features, standards used, etc. in the “Bidders Offer” column. 
Bidder’s responses lacking details of the offer such as “Fully comply”, “yes”, “as per tender” 
etc. shall be deemed nonresponsive. Bidders’ response shall be directly from submitted OEM 
data sheets and OEM brochures of the equipment in focus. Such data sheets and brochures 
shall be attached, and selected equipment marked clearly for evaluation. Any ambiguities shall 
be deemed nonresponsive that is to say a brochure of a variety of equipment without a selection 
of a specific equipment to be supplied by the bidder shall be deemed nonresponsive. 
 

Note 2 

The contractor shall provide layout drawings, detailed drawings, brochures, datasheets as reference 
documents that shall clearly show the equipment offered, associated features indicated in the technical 
schedule. Lack of such details shall be deemed non-responsive. 

Note 3 

The filled technical schedule shall be evaluated by KenGen forming part of the technical evaluation. 
The bidders’s offer shall be evaluated against the KenGen’s specifications. The bidder shall respond to 
all numbered items in the “Description” column of technical schedule exhaustively. A lack of bidder 
response to any technical schedule item described herein shall render the bid non responsive in its 
entirety as each of these items are critical to successful implementation of the project. 
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Item  Description  
Statement of 
Compliance Bidder Remarks 

  
 Bidder to 
Indicate 
YES/NO 

Bidder to Provide 
Details Where 
Statement of 
Compliance is A 
'NO' 

1.  

Manual Operated Gate Valves: 
1. For optimal wedge design, the sluice shall have guides 

in the wedge fitting to corresponding grooves on the 
valve body to assist in wedge position stabilization 
during operation to ensure stem stays straight due to 
flow velocity. To ensure tightness of the valve, the 
wedge shall be fully vulcanized with rubber and the 
rubber volume on the sealing area of the wedge shall 
be sufficient to absorb impurities in the seat. A strong 
bonding between the rubber and the wedge core shall 
be guaranteed to ensure a correct seal even when the 
rubber is compressed, and to prevent creeping 
corrosion even if a sharp object penetrates the rubber 
during closing of the valve. 

2. The valves shall have a tight construction with stem, 
body/bonnet sealings. Stem sealing i.e. the sealing 
around the stem retaining pressure inside the valve/ 
pipeline shall be designed to be maintenance free. To 
protect the sealings against contamination from 
outside, a sealing shall be placed around the stem on 
the top. Bonnet/body sealing, tightness between the 
bonnet and the body shall be guaranteed by using a 
gasket embedded in a recess in the valve ensuring the 
gasket shall remain in correctly positioned under 
pressure surges. To protect the bonnet bolts against 
corrosion the bonnet gasket shall encircle the bolts, 
and the bolts shall be embedded in the valve in such a 
way that no threads are exposed to the surroundings. 

3. General Valve performance: It is important to consider 
that valves having an operating torque less than 5 Nm 
encourages the operator of the valve to close the valve 
too fast thus risking water hammer and pressure 
surges in the pipeline. The torque needed to close the 
valve to a drop tight position should for handwheel 
operated valves be balanced against the handwheel 
diameter in such a way that it does not present the 
operator with a rim-force in excess of 30-40 kg. The 
following should apply as a guide: 
3.1 ISO flange F-10, maximum 120 Nm 
3.2 ISO flange F-14, maximum 500 Nm  
3.3 ISO flange F-16, maximum 1000 Nm 
Bidder to specify an equivalent standard if different  
 

4. A uniform and even epoxy coating in compliance with 
DIN 3476 part 1, EN 14901 and GSK* requirements is 
recommended and involves the following: 
4.1 Blast cleaning according to the following: ISO 

12944-4 
4.2 Layer thickness, minimum 250 µm on all areas 
4.3 MIBK test: The curing of the epoxy coating is to 

be checked in a cross-linkage test (MIBK test). 
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One drop of methyl isobutyl ketone is put on a 
test piece. After 30 seconds the test area is wiped 
with a clean white cloth. The test surface may 
not become matt or smeared, and the cloth must 
remain clean. 

4.4 Impact resistance: A stainless-steel cylinder is 
dropped on the coated surface through a one-
meter-long tube. After each impact the 
component is to be electrically tested, and no 
electrical breakthrough shall occur. 

4.5 Freedom of pores: A 3kV detector with a brush 
electrode is used to reveal and locate any 
pinholes in the coating. 

2.  

Hydraulically Operated Bypass Valve: 
1. The valve shall be of stainless-steel construction with 

all metallic components made of stainless steel. 
2. The bidder shall provide material certificates and test 

certificates. 
3. The sealing construction of the valve shall be metal to 

metal with no leaks ensuring durability. 
4. Bidder shall provide with the bid flow & velocity 

calculations, with associated assumptions & safety 
factors 

5. The hydraulic bypass valve shall be of the slide 
construction of the linear type. 

6. The valve material shall be forged. 
7. Valve open & closed position indicator with 

transducers to relay the status to existing control 
system. These transducers shall have interfacing 
provisions to the existing control system which shall 
be applied during installation. 

8. The newly supplied valve shall be actuated from the 
existing HPU (Hydraulic Power Unit). The bidder to 
list here the associated hydraulic & electric accessories 
needed to implement this philosophy. 

 

 

3.  

1. The bidder shall submit together with the bid a 
hydraulic design scheme that shall integrate the newly 
supplied bypass hydraulic valve described in item 2 
herein this design scheme shall be accompanied by a 
methodology that appreciates existing scenario and 
proposes a smooth transition into the new scheme as 
proposed in these tender specifications.  

2. The bidder shall demonstrate a thorough 
understanding of the existing hydraulic & electrical 
schematics. This shall be determined by an evaluation 
of the bidder’s methodology that accurately addresses 
the smooth integration of the newly supplied 
hydraulic valve into the existing hydraulic & 
associated electrical schemes.  

3. The bidder shall submit together with this bid a 
manufacturer’s authorization from major hydraulic 
system manufacturer’s who are currently supplying 
hydraulic equipment to the seven forks scheme 
auxiliary equipment. This authorization should be 
currently registered within the KenGen’s authorized 
list of OEMs as provider & authorized agent of supply 
of hydraulic equipment. 
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FORMS AND PROCEDURES 

Form of Completion Certificate 

Date:  

ITT No:  

To:  

Dear Ladies and/or Gentlemen, 

Pursuant to GCC Clause 24 (Completion of the Facilities) of the General Conditions of the Contract 
entered into between yourselves and the Procuring Entity dated ,  
relating to the , we hereby notify you that the following 
part (s) of the Facilities was (were) complete on the date specified below, and that, in accordance with 
the terms of the Contract, the Procuring Entity hereby takes over the said part (s) of the Facilities, 
together with the responsibility for care and custody and the risk of loss thereof on the date mentioned 
below. 

1. Description of the Facilities or part there of:   

2. Date of Completion:  

However, you are required to complete the outstanding items listed in the attachment hereto as soon as 
practicable. 

This Form does not relieve you of your obligation to complete the execution of the Facilities in 
accordance with the Contract nor of your obligations during the Defect Liability Period. 

Very truly yours, 
 

Title (Project Manager) 
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FORM OF OPERATIONAL ACCEPTANCE CERTIFICATE 

Date:  

ITT No:  

To:   

Dear Ladies and/or Gentlemen, 

Pursuant to GCC Sub-Clause 25.3 (Operational Acceptance) of the General Conditions of the Contract 
entered into between yourselves and the Procuring Entity 
dated  , 
relating to the , we hereby notify you that the Functional 
Guarantees of the following part (s) of the Facilities were satisfactorily attained on the date specified 
below. 

1. Description of the Facilities or part there of:   

2. Date of Operational Acceptance:   

This Form does not relieve you of your obligation to complete the execution of the Facilities in 
accordance with the Contract nor of your obligations during the Defect Liability Period. 

Very truly yours, 
 

Title (Project Manager) 
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CHANGE ORDER PROCEDURE AND FORMS 

Date: ...............................................................................                                                                                            

ITT No: 

............................................................................................................................................................................ 

CONTENTS 

1. General 

2. Change Order Log 

3. References for Changes 

ANNEXES 

Annex 1: Request for Change 

Proposal Annex 2: Estimate for 

Change Proposal Annex 3: 

Acceptance of Estimate Annex 4: 

Change Proposal 

Annex 5: Change Order 

Annex 6: Pending Agreement Change 

Order Annex 7: Application for Change 

Proposal 

Change Order Procedure 

1. General 

This section provides samples of procedures and forms for implementing changes in the Facilities 
during the performance of the Contract in accordance with GCC Clause 39 (Change in the Facilities) 
of the General Conditions. 

2. Change Order Log 

The Contractor shall keep an up-to-date Change Order Log to show the current status of Requests 
for Change and Changes authorized or pending, as Annex 8. Entries of the Changes in the Change 
Order Log shall be made to ensure that the log is up-to-date. The Contractor shall attach a copy of 
the current Change Order Log in the monthly progress report to be submitted to the Procuring Entity. 

3. References for Changes 

1) Request for Change as referred to in GCC Clause 39 shall be serially numbered CR-X-nnn. 

2) Estimate for Change Proposal as referred to in GCC Clause 39 shall be serially numbered CN-X-
nnn. 

3) Acceptance of Estimate as referred to in GCC Clause 39 shall be serially numbered CA-X-nnn. 

4) Change Proposal as referred to in GCC Clause 39 shall be serially numbered CP-X-nnn. 

5) Change Order as referred to in GCC Clause 39 shall be serially numbered CO-X-nnn. 

Note: 
a) Requests for Change issued from the Procuring Entity's Home Office and the Site representatives of 

the Procuring Entity shall have the following respective references: 
Home Office CR-H-
nnn Site CR-S-nnn 

b) The above number “nnn” is the same for Request for Change, Estimate for Change Proposal, 
Acceptance of Estimate, Change Proposal and Change Order. 
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ANNEX 1. REQUEST FOR CHANGE PROPOSAL 

(Procuring Entity's Form head) 

To: Date:  

Attention:   

Contract Name:    

Contract Number:    

Dear Ladies and/or Gentlemen: 

With reference to the captioned Contract, you are requested to prepare and submit a Change Proposal 
for the Change noted below in accordance with the following instructions within days of the date of 
this Form . 

 
1. Title of Change:   

2. Change Request No.  

3. Originator of Change: 

4. Procuring Entity:   

5. Contractor (by Application for Change Proposal No. : 

6. Brief Description of Change:   

7. Facilities and/or Item No. of equipment related to the requested Change: 

8. Reference drawings and/ or technical documents for the 

request of Change: Drawing No./ Document No.

 Description 

9. Detailed conditions or special requirements on the requested Change:   

10. General Terms and Conditions: 

a) Please submit your estimate to us showing what effect the requested Change will have on 
the Contract Price. 

b) Your estimate shall include your claim for the additional time, if any, for completion of the 
requested Change. 

c) If you have any opinion negative to the adoption of the requested Change in connection 
with the conformability to the other provisions of the Contractor the safety of the Plant or 
Facilities, please inform us of your opinion in your proposal of revised provisions. 

d) Any increase or decrease in the work of the Contractor relating to the services of its 
personnel shall be calculated. 

e) You shall not proceed with the execution of the work for the requested Change until we 
have accepted and confirmed the amount and nature in writing. 

 
(Procuring Entity's Name) 
............................................................................................................................................... 

(Signature)...............................................................................................................................................................
....... 

(Name of signatory) 
......................................................................................................................................................... 

(Title of signatory) 
........................................................................................................................................................... 
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ANNEX 2. ESTIMATE FOR CHANGE PROPOSAL 
 

(Contractor's Form head) 

To: Date:   

Attention:   

Contract Name:     

Contract Number:    

Dear Ladies and/or Gentlemen: 

With reference to your Request for Change Proposal, we are pleased to notify you of the approximate 
cost of preparing the below-referenced Change Proposal in accordance with GCC Sub-Clause 39.2.1 
of the General Conditions. We acknowledge that your agreement to the cost of preparing the Change 
Proposal, in accordance with GCC Sub-Clause 39.2.2, is required before estimating the cost for change 
work. 

 
1. Title of Change:   

2. Change Request No./Rev.:   

3. Brief Description of Change:   

4. Scheduled Impact of Change:   

5. Cost for Preparation of Change Proposal: 
9

 

a) Engineering (Amount) 

i) Engineer hrsx rate/hr= 

ii) Draftsperson hrsx rate/hr= Sub-total   hrs  

iii) Total Engineering Cost     

b) Other Cost 

Total Cost (a) + (b) 
 
 

(Contractor's Name)   (Signature)  (Name of 

signatory)  (Title of signatory)  

 
 
 
 
 
 
 
 
 

9Costs shall be in the currencies of the Contract. 
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ANNEX 3. ACCEPTANCE OF ESTIMATE 

(Procuring Entity's Form head) 

To: Date:  

Attention:   

Contract Name:     

Contract Number:     

Dear Ladies and/or Gentlemen: 

We hereby accept your Estimate for Change Proposal and agree that you should proceed with the 
preparation of the Change Proposal. 

 
1. Title of Change:   

2. Change Request No./ Rev.:   

3. Estimate for Change Proposal No./ Rev.:   

4. Acceptance of Estimate No./ Rev.:   

5. Brief Description of Change:   

6. Other Terms and Conditions: In the event that we decide not to order the Change accepted, you 
shall be entitled to compensation for the cost of preparation of Change Proposal described in your 
Estimate for Change Proposal mentioned in para. 3 above in accordance with GCC Clause 39 of 
the General Conditions. 

 
(Procuring Entity's Name)   (Signature)   

(Name and Title of signatory)  
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ANNEX 4. CHANGE PROPOSAL 

(Contractor's Form head) 

To: Date:  

Attention:   

Contract Name:     

Contract Number:     

Dear Ladies and/or Gentlemen: 

In response to your Request for Change Proposal No. , we hereby 
submit our proposal as follows: 
1. Title of Change:   

2. Change Proposal No./Rev.:   

3. Originator of Change: 
Procuring Entity:   
Contractor:   

4. Brief Description of Change:   

5. Reasons for Change:   

6. Facilities and/or Item No. of Equipment related to the requested Change:   

7. Reference drawings and/ or technical documents for the 
requested Change: Drawing/ Document No. Description 

8. Estimate of increase/ decrease to the Contract Price resulting from 
Change Proposal: (Amount) 

a) Direct material 

b) Major construction equipment 

c) Direct field labor (Total hrs) 

d) Subcontracts 

e) Indirect material and labor 

f) Site supervision 

g) Head office technical staff salaries 

Process engineer    hrs @

 rate/hr Project engineer   hrs 

@ rate/hr Equipment engineer    

 hrs @ 

 rate/hr Procurement

 hrs@  

 rate/hr Drafts person 

 hrs@   

 rate/hr Total    

    hrs 

h) Extraordinary costs (computer, travel, etc.) 
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i) Fee for general administration, % of Items 

j) Taxes and customs duties 

Total lump sum cost of Change Proposal 

(Sum of items (a) to (j)) 

Cost to prepare Estimate for Change 

Proposal (Amount payable if Change 

is not accepted) 

9. Additional time for Completion required due to Change Proposal 

10. Effect on the Functional Guarantees 

11. Effect on the other terms and conditions of the Contract 

12. Validity of this Proposal: within [Number] days after receipt of this Proposal by the Procuring Entity 

13. Other terms and conditions of this Change Proposal: 

a) You are requested to notify us of your acceptance, comments or rejection of this detailed 
Change Proposal within days from your receipt of this Proposal. 

b) The amount of any increase and/or decrease shall be taken into account in the adjustment 
of the Contract Price. 

c) Contractor's cost for preparation of this Change Proposal:
2

 

(Contractor's 

Name) 

  

(Signature) 

  

(Name of 

signatory) 

(Title of signatory)  

 
 
 
 

2Specify where necessary. 
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ANNEX 5. CHANGE ORDER 

(Procuring Entity's Form head) 

To:   

 
 
 
Date:  

 

Attention:  

Contract Name:   

Contract Number:   

Dear Ladies and/or Gentlemen: 

We approve the Change Order for the work specified in the Change Proposal (No. ), and agree to 
adjust the Contract Price, Time for Completion and/or other conditions of the Contract in accordance 
with GCC Clause 39 of the General Conditions. 

1. Title of Change:   

2. Change Request No./Rev.:   

3. Change Order No./ Rev.:   

4. Originator of Change: Procuring Entity:   

Contractor:   

5. Authorized Price:  

Ref. No.: Date:   

Foreign currency portion plus Local currency portion  

6. Adjustment of Time for Completion 

None Increase Days Decrease days 

7. Other effects, if any 
 

Authorized by: Date:  
(Procuring Entity) 

Accepted by: Date:  
(Contractor) 
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ANNEX 6. PENDING AGREEMENT CHANGE ORDER 

(Procuring Entity's Form head) 

To: Date:  

Attention:   

Contract Name:    

Contract Number:    

 

Dear Ladies and/or Gentlemen: 

We instruct you to carry out the work in the Change Order detailed below in accordance with GCC 
Clause 39 of the General Conditions. 

1. Title of Change:    

2. Procuring Entity's Request for Change Proposal No./Rev.: dated:    

3. Contractor's Change Proposal No./Rev.: dated:    

4. Brief Description of Change:    

5. Facilities and/or Item No. of equipment related to the requested Change:    

6. Reference Drawings and/or technical documents for the 

requested Change: Drawing/Document No. Description 

7. Adjustment of Time for Completion: 

8. Other change in the Contract terms: 

9. Other terms and conditions: 
 

(Procuring Entity's Name)   

(Signature))  

(Name of 

signatory)) (T

itle of signatory))  



 

Tender for Supply of Penstock Inlet Valve Bypass System Hydraulic Valve & Fittings for Kiambere Hydro Power Plant 93  

ANNEX 7. APPLICATION FOR CHANGE PROPOSAL 

(Contractor's Form head) 

To: Date:  

Attention:   

Contract Name:     

Contract Number:     

 

Dear Ladies and/or Gentlemen: 

We hereby propose that the below-mentioned work be treated as a Change in the Facilities. 

1. Title of Change:   

2. Application for Change Proposal No./Rev.: dated:  

3. Brief Description of Change:   

4. Reasons for Change: 

5. Order of Magnitude Estimation (in the currencies of the Contract): 

6. Scheduled Impact of Change: 

7. Effect on Functional Guarantees, if any: 

8. Appendix: 
 

(Contractor's Name)  
 

(Signature)  
 

(Name of signatory)  
 

(Title of signatory)  
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DRAWINGS 
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SUPPLEMENTARY INFORMATION 
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PART 3 – CONDITIONS OF CONTRACT AND CONTRACT FORMS
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GENERAL CONDITIONS OF CONTRACT 

A. Contract and Interpretation 

1. Definitions 

1.1 The following words and expressions shall have the meanings here by assigned to them: 

“Contract” means the Contract Agreement entered into between the Procuring Entity and the 
Contractor, together with the Contract Documents referred to there in; they shall constitute the 
Contract, and the term “the Contract” shall in all such documents be construed accordingly. 

“Contract Documents” means the documents listed in Article 1.1 (Contract Documents) of the 
Contract Agreement (including any amendments thereto). 

“GCC” means the General Conditions of Contract hereof. “SCC” means the Special 

Conditions of Contract. 

“day” means calendar day. “year” means 365 days. “month” means calendar month. 

“Party” means the Procuring Entity or the Contractor, as the context requires, and “Parties” means 
both of them. 

“Procuring Entity” means the public entity named as such in the SCC and includes the legal 
successors or permitted assigns of the Procuring Entity. 

“Project Manager” means the person appointed by the Procuring Entity in the manner provided 
in GCC Sub- Clause 17.1 (Project Manager) hereof and named as such in the SCC to perform 
the duties delegated by the Procuring Entity. 

“Contractor” means the person(s) whose Tender to perform the Contract has been accepted by 
the Procuring Entity and is named as Contractor in the Contract Agreement, and includes the 
legal successors or permitted assigns of the Contractor. 

“Contractor's Representative” means any person nominated by the Contractor and approved by 
the Procuring Entity in the manner provided in GCC Sub-Clause 17.2 (Contractor's 
Representative and Construction Manager) here of to perform the duties delegated by the 
Contractor. 

“Construction Manager” means the person appointed by the Contractor's Representative in the 
manner provided in GCC Sub-Clause 17.2.4. 

“Subcontractor,” including manufacturers, means any person to whom execution of any part 
of the Facilities, including preparation of any design or supply of any Plant, is sub-contracted 
directly or indirectly by the Contractor, and includes its legal successors or permitted assigns. 

“Dispute Board” (DB) means the person or persons named as such in the SCC appointed by 
agreement between the Procuring Entity and the Contractor to make a decision with respect to 
any dispute or difference between the Procuring Entity and the Contractor referred to him or 
her by the Parties pursuant to GCC Sub-Clause 46.1 (Dispute Board) hereof. 

“Contract Price” means the sum specified in Article 2.1 (Contract Price) of the Contract 
Agreement, subject to such additions and adjustments there to or deductions there from, as may 
be made pursuant to the Contract. 

“Facilities” means the Plant to be supplied and installed, as well as all the Installation Services 
to be carried out by the Contractor under the Contract. 

“Plant” means permanent plant, equipment, machinery, apparatus, materials, articles and 
things of all kinds to be provided and incorporated in the Facilities by the Contractor under the 
Contract (including the spare parts to be supplied by the Contractor under GCC Sub-Clause7.3 
here of), but does not include Contractor's Equipment. “Installation Services” means all those 
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services ancillary to the supply of the Plant for the Facilities, to be provided by the Contractor 
under the Contract, such as transportation and provision of marine or other similar insurance, 
inspection, expediting, site preparation works (including the provision and use of Contractor's 
Equipment and the supply of all construction materials required), installation, testing, pre-
commissioning, commissioning, operations, maintenance, the provision of operations and 
maintenance manuals, training, etc…as the case may require. 

“Contractor's Equipment” means all facilities, equipment, machinery, tools, apparatus, 
appliances or things of every kind required in or for installation, completion and maintenance 
of Facilities that are to be provided by the Contractor, but does not include Plant, or other things 
intended to form or forming part of the Facilities. 

“Country of Origin” means the countries and territories eligible as elaborated in the SCC. 

“Site” means the land and other places upon which the Facilities are to be installed, and such 
other land or places as may be specified in the Contract as forming part of the Site. 

“Effective Date” means the date of fulfillment of all conditions stated in Article 3 (Effective Date) 
of the Contract Agreement, from which the Time for Completion shall be counted. 

“Time for Completion” means the time within which Completion of the Facilities as a whole (or 
of a part of the Facilities where a separate Time for Completion of such part has been prescribed) 
is to be attained, as referred to in GCC Clause8 and in accordance with the relevant provisions 
of the Contract. 

“Completion” means that the Facilities (or a specific part thereof where specific parts are 
specified in the Contract) have been completed operationally and structurally and put in a tight 
and clean condition, that all work in respect of Pre-commissioning of the Facilities or such 
specific part thereof has been completed, and that the Facilities or specific part thereof are ready 
for Commissioning as provided in GCC Clause 24 (Completion) hereof. 

“Pre-commissioning” means the testing, checking and other requirements specified in the 
Procuring Entity's Requirements that are to be carried out by the Contractor in preparation for 
Commissioning as provided in GCC Clause24 (Completion) hereof. 

“Commissioning” means operation of the Facilities or any part thereof by the Contractor 
following Completion, which operation is to be carried out by the Contractor as provided in 
GCC Sub-Clause 25.1 (Commissioning) hereof, for the purpose of carrying out Guarantee 
Test(s). 

“Guarantee Test(s)” means the test(s) specified in the Procuring Entity's Requirements to be 
carried out to ascertain whether the Facilities or a specified part thereof is able to attain the 
Functional Guarantees specified in the Appendix to the Contract Agreement titled Functional 
Guarantees, in accordance with the provisions of GCC Sub-Clause25.2 (Guarantee Test) hereof. 

“Operational Acceptance” means the acceptance by the Procuring Entity of the Facilities (or any 
part of the Facilities where the Contract provides for acceptance of the Facilities in parts), which 
certifies the Contractor's fulfillment of the Contract in respect of Functional Guarantees of the 
Facilities (or the relevant part thereof) in accordance with the provisions of GCC Clause 28 
(Functional Guarantees) hereof and shall include deemed acceptance in accordance with GCC 
Clause 25 (Commissioning and Operational Acceptance) hereof. 

“Defect Liability Period” means the period of validity of the warranties given by the Contractor 
commencing at Completion of the Facilities or a part thereof, during which the Contractor is 
responsible for defects with respect to the Facilities (or the relevant part thereof) as provided in 
GCC Clause 27(Defect Liability) hereof. 

“Notice of Dissatisfaction” means the notice given by either Party to the other under Sub-Clause 
46.4 indicating its dissatisfaction and intention to commence arbitration. 

2. Contract Documents 
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2.1 Subject to Article 1.2 (Order of Precedence) of the Contract Agreement, all documents forming 
part of the Contract (and all parts thereof) are intended to be correlative, complementary and 
mutually explanatory. The Contract shall be read as a whole. 

3. Interpretation 

3.1 In the Contract, except where the context requires otherwise: 

a) Words indicating one gender include all genders; 

b) words indicating the singular also include the plural and words indicating the plural also 
include the singular; 

c) provisions including the word “agree,” “agreed,” or “agreement” require the agreement 
to be recorded in writing; 

d) the word “tender” is synonymous with “Tender,” “tenderer,” with “Tenderer,” and 
“tender documents” with “Tendering Document,” and 

e) “written” or “in writing” means hand-written, type-written, printed or electronically 
made, and resulting in a permanent record. 

The marginal words and other headings shall not be taken in to consideration in the 
interpretation of these Conditions. 

3.2 Incoterms 
Unless inconsistent with any provision of the Contract, the meaning of any trade term and the 
rights and obligations of Parties thereunder shall be as prescribed by Incoterms. 

Incoterms means international rules for interpreting trade terms published by the International 

Chamber of Commerce (latest edition), 38 C ours Albert 1
er

, 75008 Paris, France. 

3.3 Entire Agreement 

3.3.1 Subject to GCC Sub-Clause 16.4 hereof, the Contract constitutes the entire agreement between 
the Procuring Entity and Contractor with respect to the subject matter of Contract and supersedes 
all communications, negotiations and agreements (whether written or oral) of Parties with 
respect there to made prior to the date of Contract. 

3.4 Amendment 
No amendment or other variation of the Contract shall be effective unless it is in writing, is dated, 
expressly refers to the Contract, and is signed by a duly authorized representative of each Party 
hereto. 

3.5 Independent Contractor 
The Contractor shall be an independent contract or performing the Contract. The Contract does 
not create any agency, partnership, joint venture or other joint relationship between the Parties 
hereto. Subject to the provisions of the Contract, the Contractor shall be solely responsible for 
the manner in which the Contract is performed. All employees, representatives or Subcontractors 
engaged by the Contractor in connection with the performance of the Contract shall be under 
the complete control of the Contractor and shall not be deemed to be employees of the Procuring 
Entity, and nothing contained in the Contractor in any subcontract awarded by the Contractor 
shall be construed to create any contractual relationship between any such employees, 
representatives or Subcontractors and the Procuring Entity. 

3.6 Non-Waiver 

3.6.1 Subject to GCC Sub-Clause 3.6.2 below, no relaxation, forbearance, delay or indulgence by either 
Party in enforcing any of the terms and conditions of the Contract or the granting of time by 
either Party to the other shall prejudice, affect or restrict the rights of that Party under the 
Contract, nor shall any waiver by either Party of any breach of Contract operate as waiver of any 
subsequent or continuing breach of Contract. 

3.6.2 Any waiver of a Party's rights, powers or remedies under the Contract must be in writing, must 
be dated and signed by an authorized representative of the Party granting such waiver, and must 
specify the right and the extent to which it is being waived. 
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3.7 Severability 
If any provision or condition of the Contract is prohibited or rendered invalid or unenforceable, 
such prohibition, in validity or unenforced ability shall not affect the validity or enforce ability 
of any other provisions and conditions of the Contract. 

3.8 Country of Origin 

“Origin” means the place where the plant and component parts thereof are mined, grown, 
produced or manufactured, and from which the services are provided. Plant components are 
produced when, through manufacturing, processing, or substantial or major assembling of 
components, a commercially recognized product results that is substantially in its basic 
characteristics or in purpose or utility from its components. 

4 Communications 

4.3 Wherever these Conditions provide for the giving or issuing of approvals, certificates, 
consents, determinations, notices, requests and discharges, these communications shall be: 

a In writing and delivered against receipt; and 

b delivered, sent or transmitted to the address for the recipient's communications as stated in 
the Contract Agreement. 

When a certificate is issued to a Party, the certifier shall send a copy to the other Party. When a 
notice is issued to a Party, by the other Party or the Project Manager, a copy shall be sent to the 
Project Manager or the other Party, as the case may be. 

5 Law and Language 

5.3 The Contract shall be governed by in accordance with laws of Kenya 

5.4 The ruling language of the Contract shall be English Language. 

5.5 The language for communications shall be the English language. 

6 Fraud and Corruption 

6.1 The Procuring Entity requires compliance with the provisions of the Public Procurement and 
Asset Disposal Act, 2015, Section 62 as set forth in Section …...” Declaration not to engage in 
corruption”. The tender submitted by a person shall include a declaration that the person shall 
not engage in any corrupt or fraudulent practice and a declaration that the person or his or her 
sub-contractors are not debarred from participating in public procurement proceedings. 

6.2 Tenderers shall permit and shall cause their agents (where declared or not), subcontractors, sub-
consultants, service providers, suppliers, and their personnel, to permit the PPRA to inspect all 
accounts, records and other documents relating to any initial selection process, prequalification 
process, tender submission, proposal submission, and contract performance (in the case of 
award), and to have them audited by auditors appointed by the PPRA. 

B. Subject Matter of Contract 

7 Scope of Facilities 

7.1 Unless otherwise expressly limited in the Procuring Entity's Requirements, the Contractor's 
obligations cover the provision of all Plant and the performance of all Installation Services 
required for the design, and the manufacture (including procurement, quality assurance, 
construction, installation, associated civil works, Pre- commissioning and delivery) of the Plant, 
and the installation, completion and commissioning of the Facilities in accordance with the plans, 
procedures,  specifications, drawings, codes and any other documents as specified in the Section, 
Procuring Entity's Requirements. Such specifications include, but are not limited to, the provision 
of supervision and engineering services; the supply of labor, materials, equipment, spare parts 
(as specified in GCC Sub-Clause 7.3 below) and accessories; Contractor's Equipment; 
construction utilities and supplies; temporary materials, structures and facilities; transportation 
(including, without limitation, unloading and hauling to, from and at the Site); and storage, 
except for those supplies, works and services that will be provided or performed by the Procuring 



 

Tender for Supply of Penstock Inlet Valve Bypass System Hydraulic Valve & Fittings for Kiambere Hydro Power Plant 101 

Entity, asset for thin the Appendix to the Contract Agreement titled Scope of Works and Supply 
by the Procuring Entity. 

7.2 The Contractor shall, unless specifically excluded in the Contract, perform all such work and/or 
supply all such items and materials not specifically mentioned in the Contract but that can be 
reasonably inferred from the Contract as being required for attaining Completion of the Facilities 
as if such work and/or items and materials were expressly mentioned in the Contract. 

7.3 In addition to the supply of Mandatory Spare Parts included in the Contract, the Contractor 
agrees to supply spare parts required for the operation and maintenance of the Facilities for the 
period specified in the SCC and the provisions, if any, specified in the SCC. However, the identity, 
specifications and quantities of such spare parts and the terms and conditions relating to the 
supply there of are to be agreed between the Procuring Entity and the Contractor, and the price 
of such spare parts shall be that given in Price Schedule No.6, which shall be added to the 
Contract Price. The price of such spare parts shall include the purchase price there for and other 
costs and expenses (including the Contractor's fees) relating to the supply of spare parts. 

8 Time for Commencement and Completion 

8.1 The Contractor shall commence work on the Facilities within the period specified in the SCC and 
without prejudice to GCC Sub-Clause 26.2 hereof, the Contractor shall thereafter proceed with 
the Facilities in accordance with the time schedule specified in the Appendix to the Contract 
Agreement titled Time Schedule. 

8.2 The Contractor shall attain Completion of the Facilities or of a part where a separate time for 
Completion of such part is specified in the Contract, within the time stated in the SCC or within 
such extended time to which the Contractor shall be entitled under GCC Clause 40 hereof. 

9 Contractor's Responsibilities 

9.1 The Contractor shall design, manufacture including associated purchases and/or 
subcontracting, install and complete the Facilities in accordance with the Contract. When 

completed, the Facilities should be fit for the purposes for which they are intended as defined in 
the Contract. 

9.2 The Contractor confirms that it has entered in to this Contract on the basis of a proper 
examination of the data relating to the Facilities including any data as to boring tests provided 
by the Procuring Entity, and on the basis of information that the Contractor could have obtained 
from a visual inspection of the Site if access there to was available and of other data readily 
available to it relating to the Facilities as of the date twenty-eight (28) days prior to Tender 
submission. The Contractor acknowledges that any failure to acquaint itself with all such data 

and information shall not relieve its responsibility for properly estimating the difficulty or cost 
of successfully performing the Facilities. 

9.3 The Contractor shall acquire and pay for all permits, approvals and /or licenses from all local, 
state or national government authorities or public service undertakings in the country where the 
Site is located which such authorities or undertakings require the Contractor to obtain in its 
name and which are necessary for the performance of the Contract, including, without 
limitation, visas for the Contractor's and Subcontractor's personnel and entry permits for all 
imported Contractor's Equipment. The Contractor shall acquire all other permits, approvals 
and/or licenses that are not the responsibility of the Procuring Entity under GCC Sub- Clause10.3 
hereof and that are necessary for the performance of the Contract. 

9.4 The Contractor shall comply with all laws in force in the country where the Facilities are to be 
implemented. The laws will include all local, state, national or other laws that affect the 
performance of the Contract and bind upon the Contractor. The Contractor shall indemnify and 

hold harmless the Procuring Entity from and against any and all liabilities, damages, claims, fines, 
penalties and expenses of whatever nature arising or resulting from the violation of such laws 
by the Contractor or its personnel, including the Subcontractors and their personnel, but without 
prejudice to GCC Sub-Clause 10.1 hereof. 

9.5 Any Plant and Installation Services that will be incorporated in or be required for the Facilities 

and other supplies shall have their origin as specified under GCC Clause 1 (Country of Origin). 
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Any subcontractors retained by the Contractor shall be from a country as specified in GCC 
Clause1 Country of Origin). 

9.6 If the Contractor is a joint venture, or association (JV) of two or more persons, all such persons 

shall be jointly and severally bound to the Procuring Entity for the fulfillment of the provisions 
of the Contract, and shall designate one of such persons to act as a leader with authority to bind 
the JV. The composition or the constitution of the JV shall not be altered without the prior consent 
of the Procuring Entity. 

9.7 Pursuant to paragraph 2.2 e. of Appendix B to the General Conditions the Contractor shall permit 
and shall cause its subcontractors and sub-consultants to permit, PPRA and/or persons appointed 
by PPRA to inspect the Site and/or the accounts and records relating to the procurement process, 
selection and/or contract execution, and to have such accounts and records audited by auditors 
appointed by PPRA. The Contractor's and its Subcontractors' and sub-consultants' attention is 
drawn to Sub-Clause 6.1 which provides, interalia, that acts intended to materially impede the 
exercise of the PPRA's inspection and audit rights constitute a prohibited practice subject to 
contract termination. 

9.8 The Contractor shall conform to the sustainable procurement contractual provisions, if and as 
specified in the SCC. 

10 Procuring Entity's Responsibilities 

10.1 All information and/or data to be supplied by the Procuring Entity as described in the Appendix 
to the Contract Agreement titled Scope of Works and Supply by the Procuring Entity, shall be 
deemed to be accurate, except when the Procuring Entity expressly states otherwise. 

10.2 The Procuring Entity shall be responsible for acquiring and providing legal and physical 
possession of the Site and access thereto, and for providing possession of and access to all other 
areas reasonably required for the proper execution of the Contract, including all requisite rights 
of way, as specified in the Appendix to the Contract Agreement titled Scope of Works and Supply 
by the Procuring Entity. The Procuring Entity shall give full possession of an accord all rights of 
access there to on or before the date (s) specified in that Appendix. 

10.3 The Procuring Entity shall acquire and pay for all permits, approvals and/or licenses from all 
local, state or national government authorities or public service under takings in the country 
where the Site is located which such authorities or under takings require the Procuring Entity to 
obtain in the Procuring Entity's name, (b) are necessary for the execution of the Contract, 
including those required for the performance by both the Contractor and the Procuring Entity of 
their respective obligations under the Contract, and (c) are specified in the Appendix (Scope of 
Works and Supply by the Procuring Entity). 

10.4 If requested by the Contractor, the Procuring Entity shall use its best endeavors to assist the 
Contractor in obtaining in a timely and expeditious manner all permits, approvals and/or 
licenses necessary for the execution of the Contract from all local, state or national government 
authorities or public service under takings that such authorities or undertakings require the 
Contractor or Subcontractors or the personnel of the Contractor or Subcontractors, as the case 
may be, to obtain. 

10.5 Unless otherwise specified in the Contract or agreed upon by the Procuring Entity and the 
Contractor, the Procuring Entity shall provide sufficient, properly qualified operating and 
maintenance personnel; shall supply and make available all raw materials, utilities, lubricants, 
chemicals, catalysts, other materials and facilities; and shall perform all work and services of 
whatsoever nature, including those required by the Contractor to properly carry out Pre-
commissioning, Commissioning and Guarantee Tests, all in accordance with the provisions of the 
Appendix to the Contract Agreement titled Scope of Works and Supply by the Procuring Entity, 
at or before the time specified in the program furnished by the Contractor under GCC Sub-
Clause18.2 hereof and in the manner thereupon specified or as otherwise agreed upon by the 
Procuring Entity and the Contractor. 

10.6 The Procuring Entity shall be responsible for the continued operation of the Facilities after 
Completion, in accordance with GCC Sub-Clause 24.8, and shall be responsible for facilitating 
the Guarantee Test (s) for the Facilities, in accordance with GCC Sub-Clause 25.2. 

10.7 All costs and expenses involved in the performance of the obligations under this GCC Clause 10 
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shall be the responsibility of the Procuring Entity, save those to be incurred by the Contractor 
with respect to the performance of Guarantee Tests, in accordance with GCC Sub-Clause25.2. 

10.8 In the event that the Procuring Entity shall be in breach of any of his obligations under this 
Clause, the additional cost incurred by the Contractor in consequence there of shall be 
determined by the Project Manager and added to the Contract Price. 

C. Payment 

11 Contract Price 

11.1 Contract as specified in Article 2 (Contract Price and Terms of Payment) of the Contract 
Agreement. 

11.2 Unless an adjustment clause is provided for in the SCC, the Contract Price shall be a firm lump 
sum not subject to any alteration, except in the event of a Change in the Facilities or as otherwise 
provided in the Contract. 

11.3 Subject to GCC Sub-Clauses 9.2,10.1 and 35 hereof, the Contractor shall be deemed to have 
satisfied itself as to the correctness and sufficiency of the Contract Price, which shall, except as 
otherwise provided for in the Contract, cover all its obligations under the Contract. 

12 Terms of Payment 

12.1 The Contract Price shall be paid as specified in Article 2 (Contract Price and Terms of Payment) 
of the Contract Agreement and in the Appendix to the Contract Agreement titled Terms and 
Procedures of Payment, which also outlines the procedures to be followed in making application 
for and processing payments. 

12.2 No payment made by the Procuring Entity herein shall be deemed to constitute acceptance by the 
Procuring Entity of the Facilities or any part (s) thereof. 

12.3 In the event that the Procuring Entity fails to make any payment by its respective due date or 
within the period set for thin the Contract, the Procuring Entity shall pay to the Contractor 
interest on the amount of such delayed payment at the rate(s) shown in the Appendix to the 
Contract Agreement titled Terms and Procedures of Payment, for the period of delay until 
payment has been made in full, whether before or after judgment or arbitrage award. 

12.4 The currency or currencies in which payments are made to the Contractor under this Contract 
shall be specified in the Appendix to the Contract Agreement titled Terms and Procedures of 
Payment, subject to the general principle that payments will be made in the currency or 
currencies in which the Contract Price has been stated in the Contractor's Tender. 

13 Securities 

13.1 Issuance of Securities 

The Contractor shall provide the securities specified below in favor of the Procuring Entity at 
the times, and in the amount, manner and form specified below. 

13.2 Advance Payment Security 

13.2.1 The Contractor shall, within twenty-eight (28) days of the notification of contract award, 
provide a security in an amount equal to the advance payment calculated in accordance with the 
Appendix to the Contract Agreement titled Terms and Procedures of Payment, and in the same 
currency or currencies. 

13.2.2 The security shall be in the form provided in the Tendering documents or in another form 
acceptable to the Procuring Entity. The amount of the security shall be reduced in proportion to 
the value of the Facilities executed by and paid to the Contractor from time to time, and shall 
automatically become null and void when the full amount of the advance payment has been 
recovered by the Procuring Entity. The security shall be returned to the Contractor immediately 
after its expiration. 

13.3 Performance Security 

13.3.1 The Contractor shall, within twenty-eight (28) days of the notification of contract award, 
provide a security for the due performance of the Contract in the amount specified in the SCC. 

13.3.2 The Performance Security shall be denominated in the currency or currencies of the Contract, 
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or in a freely convertible currency acceptable to the Procuring Entity, and shall be in the form 
provided in Section X, Contract Forms, corresponding to the type of bank guarantee stipulated 
by the Procuring Entity in the SCC, or in another form acceptable to the Procuring Entity. 

13.3.3 Unless otherwise specified in the SCC, the security shall be reduced by half on the date of the 
Operational Acceptance. The Security shall become null and void, or shall be reduced prorata to 
the Contract Price of a part of the Facilities for which a separate Time for Completion is provided, 
five hundred and forty (540) days after Completion of the Facilities or three hundred and sixty 
five (365) days after Operational Acceptance of the Facilities, whichever occurs first; provided, 
however, that if the Defects Liability Period has been extended on any part of the Facilities 
pursuant to GCC Sub-Clause27.8 hereof, the Contractor shall issue an additional security in an 
amount proportionate to the Contract Price of that part. The security shall be returned to the 
Contractor immediately after its expiration, provided, however, that if the Contractor, pursuant 
to GCC Sub- Clause 27.10, is liable for an extended defect liability obligation, the Performance 
Security shall be extended for the period specified in the SCC pursuant to GCC Sub-Clause 27.10 
and up to the amount specified in the SCC. 

13.3.4 The Procuring Entity shall not make a claim under the Performance Security, except for 
amounts to which the Procuring Entity is entitled under the Contract. The Procuring Entity shall 
indemnify and hold the Contractor harmless against and from all damages, losses and expenses 
(including legal fees and expenses) resulting from a claim under the Performance Security to the 
extent to which the Procuring Entity was not entitled to make the claim. 

14 Taxes and Duties 

14.1 Except as otherwise specifically provided in the Contract, the Contractor shall bear and pay all 
taxes, duties, levies and charges assessed on the Contractor, its Subcontractors or their employees 
by all municipal, state or national government authorities in connection with the Facilities in and 
outside of the country where the Site is located. 

14.2 If any tax exemptions, reductions, allowances or privileges may be available to the Contractor in 
Kenya, the Procuring Entity shall use its best endeavors to enable the Contractor to benefit from 
any such tax savings to the maximum allowable extent. 

14.3  For the purpose of the Contract, it is agreed that the Contract Price specified in Article 2 
(Contract Price and Terms of Payment) of the Contract Agreement is based on the taxes, duties, 
levies and charges prevailing at the date twenty-eight (28) days prior to the date of Tender 
submission in Kenya (hereinafter called “Tax” in this GCC Sub-Clause14.4). If any rates of Tax 
are increased or decreased, a new Tax is introduced, an existing Tax is abolished, or any change 
in interpretation or application of any Tax occurs in the course of the performance of Contract, 
which was or will be assessed on the Contractor, Subcontractors or their employees in connection 
with performance of the Contract, an equitable adjustment of the Contract Price shall be made 
to fully take in to account any such change by addition to the Contract Price or deduction 
therefrom, as the case may be, in accordance with GCC Clause36 hereof. 

A. Intellectual Property 

15 License/Use of Technical Information 

15.1 For the operation and maintenance of the Plant, the Contractor hereby grants a non-exclusive 
and non- transferable license (without the right to sub-license) to the Procuring Entity under the 
patents, utility models or other industrial property rights owned by the Contractor or by a third 
Party from whom the Contractor has received the right to grant licenses there under, and shall 
also grant to the Procuring Entity a non-exclusive and non-transferable right (without the right 
to sub-license) to use the know-how and other technical information disclosed to the Procuring 
Entity under the Contract. Nothing contained herein shall be construed as transferring 
ownership of any patent, utility model, trademark, design, copyright, know-how or other 
intellectual property right from the Contractor or any third Party to the Procuring Entity. 

15.2 The copy right in all drawings, documents and other materials containing data and information 
furnished to the Procuring Entity by the Contractor here in shall remain vested in the Contractor 
or, if they are furnished to the Procuring Entity directly or through the Contractor by any third 
Party, including suppliers of materials, the copy right in such materials shall remain vested in 
such third Party. 
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16 Confidential Information 

16.1  The Procuring Entity and the Contractor shall keep confidential and shall not, without the 
written consent of the other Party hereto, divulge to any third Party any documents, data or other 
information furnished directly or indirectly by the other Party hereto in connection with the 
Contract, whether such information has been furnished prior to, during or following termination 
of the Contract. Notwithstanding the above, the Contractor may furnish to its Subcontractor (s) 
such documents, data and other information it receives from the Procuring Entity to the extent 
required for the Subcontractor (s) to perform its work under the Contract, in which event the 
Contractor shall obtain from such Subcontractor (s) an under taking of confidentiality similar to 
that imposed on the Contractor under this GCC Clause16. 

16.2 The Procuring Entity shall not use such documents, data and other information received from 
the Contractor for any purpose other than the operation and maintenance of the Facilities. 
Similarly, the Contractor shall not use such documents, data and other information received from 
the Procuring Entity for any purpose other than the design, procurement of Plant, construction 
or such other work and services as are required for the performance of the Contract. 

16.3 The obligation of a Party under GCC Sub-Clauses 16.1 and 16.2 above, however, shall not apply 
to that information which 
a Now or here after enters the public domain through no fault of that Party 
b can be proven to have been possessed by that Party at the time of disclosure and which was 

not previously obtained, directly or indirectly, from the other Party hereto 
c otherwise lawfully becomes available to that Party from a third Party that has no obligation 

of confidentiality. 

16.4 The above provisions of this GCC Clause 16 shall not in any way modify any undertaking of 
confidentiality given by either of the Parties hereto prior to the date of the Contract in respect of 
the Facilities or any part thereof. 

16.5 The provisions of this GCC Clause 16 shall survive termination, for whatever reason, of the 
Contract. 

B. Execution of the Facilities 

17 Representatives 

17.1 Project Manager 

If the Project Manager is not named in the Contract, then within fourteen (14) days of the 
Effective Date, the Procuring Entity shall appoint and notify the Contractor in writing of the name 
of the Project Manager. The Procuring Entity may from time to time appoint some other person 
as the Project Manager in place of the person previously so appointed, and shall give a notice of 
the name of such other person to the Contractor without delay. No such appointment shall be 
made at such a time or in such a manner as to impede the progress of work on the Facilities. Such 
appointment shall only take effect upon receipt of such notice by the Contractor. The Project 
Manager shall represent and act for the Procuring Entity at all times during the performance of 
the Contract. All notices, instructions, orders, certificates, approvals and all other 
communications under the Contract shall be given by the Project Manager, except as here in 
otherwise provided. 

All notices, instructions, information and other communications given by the Contractor to the 
Procuring Entity under the Contract shall be given to the Project Manager, except as herein 
otherwise provided. 

17.2 Contractor's Representative & Construction Manager 

17.2.1 If the Contractor's Representative is not named in the Contract, then within fourteen (14) days 
of the Effective Date, the Contractor shall appoint the Contractor's Representative and shall 
request the Procuring Entity in writing to approve the person so appointed. If the Procuring Entity 
makes no objection to the appointment within fourteen (14) days, the Contractor's Representative 
shall be deemed to have been approved. If the Procuring Entity objects to the appointment within 
fourteen (14) days giving the reason therefor, then the Contractor shall appoint a replacement 
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within fourteen (14) days of such objection, and the foregoing provisions of this GCC Sub-
Clause17.2.1 shall apply thereto. 

17.2.2 The Contractor's Representative shall represent and act for the Contractor at all times during 
the performance of the Contract and shall give to the Project Manager all the Contractor's notices, 
instructions, information and all other communications under the Contract. 

17.2.3 All notices, instructions, information and all other communications given by the Procuring 
Entity or the Project Manager to the Contractor under the Contract shall be given to the 
Contractor's Representative or, in its absence, its deputy, except as herein otherwise provided. 

17.2.4 The Contractor shall not revoke the appointment of the Contractor's Representative without the 
Procuring Entity's prior written consent, which shall not be unreasonably withheld. If the 
Procuring Entity consents thereto, the Contractor shall appoint some other person as the 
Contractor's Representative, pursuant to the procedure set out in GCC Sub-Clause 17.2.1. 
 

17.2.5 The Contractor's Representative may, subject to the approval of the Procuring Entity which shall 
not be unreasonably withheld, at any time delegate to any person any of the powers, functions 
and authorities vested in him or her. Any such delegation may be revoked at any time. Any such 
delegation or revocation shall be subject to a prior notice signed by the Contractor's 
Representative, and shall specify the powers, functions and authorities there by delegated or 
revoked. No such delegation or revocation shall take effect unless and until a copy there of has 
been delivered to the Procuring Entity and the Project Manager. 

17.2.6 Any actor exercise by any person of powers, functions and authorities so delegated to him or 
her in accordance with this GCC Sub-Clause 17.2.3 shall be deemed to be an actor exercise by 
the Contractor's Representative. 

17.2.7 From the commencement of installation of the Facilities at the Site until Completion, the 
Contractor's Representative shall appoint a suitable person as the Construction Manager. The 
Construction Manager shall supervise all work done at the Site by the Contractor and shall be 
present at the Site throughout normal working hours except when on leave, sick or absent for 
reasons connected with the proper performance of the Contract. Whenever the Construction 
Manager is absent from the Site, a suitable person shall be appointed to act as the Construction 
Manager's deputy. 

17.2.8  The Procuring Entity may by notice to the Contractor object to any representative or person 
employed by the Contractor in the execution of the Contract who, in the reasonable opinion of 
the Procuring Entity, may be have inappropriately, may be incompetent or negligent, or may 
commit a serious breach of the Site regulations provided under GCC Sub-Clause 22.4. The 
Procuring Entity shall provide evidence of the same, where upon the Contractor shall remove 
such person from the Facilities. 

17.2.9  If any representative or person employed by the Contractor is removed in accordance with 
GCC Sub-Clause 17.2.5, the Contractor shall, where required, promptly appoint a 
replacement. 

18 Work Program 

18.1 Contractor's Organization 
The Contractor shall supply to the Procuring Entity and the Project Manager a chart showing the 
proposed organization to be established by the Contractor for carrying out work on the Facilities 
within twenty-one (21) days of the Effective Date. The chart shall include the identities of the 
key personnel and the curricula vitae of such key personnel to be employed shall be supplied 
together with the chart. The Contractor shall promptly inform the Procuring Entity and the 
Project Manager in writing of any revision or alteration of such an organization chart. 

18.2 Program of Performance 
Within twenty-eight (28) days after the Effective Date, the Contractor shall submit to the Project 
Manager a detailed program of performance of the Contract, made in a form acceptable to the 
Project Manager and showing the sequence in which it proposes to design, manufacture, 
transport, assemble, install and pre- commission the Facilities, as well as the date by which the 
Contractor reasonably requires that the Procuring Entity shall have fulfilled its obligations under 
the Contract so as to enable the Contractor to execute the Contract in accordance with the 
program and to achieve Completion, Commissioning and Acceptance of the Facilities in 
accordance with the Contract. The program so submitted by the Contractor shall accord with the 
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Time Schedule included in the Appendix to the Contract Agreement titled Time Schedule, and 
any other dates and periods specified in the Contract. The Contractor shall update and revise the 
program as and when appropriate or when required by the Project Manager, but without 
modification in the Times for Completion specified in the SCC pursuant to Sub-Clause 8.2 and 
any extension granted in accordance with GCC Clause 40, and shall submit all such revisions to 
the Project Manager. 

18.3 Progress Report 
The Contractor shall monitor progress of all the activities specified in the program referred to in 
GCC Sub- Clause 18.2 above, and supply a progress report to the Project Manager every month. 

The progress report shall be in a form acceptable to the Project Manager and shall indicate: (a) 
percentage completion achieved compared with the planned percentage completion for each 
activity; and (b) where any activity is behind the program, giving comments and likely 
consequences and stating the corrective action being taken. 

18.4    Progress of Performance 
 If at any time the Contractor's actual progress falls behind the program referred to in GCC Sub-

Clause 18.2, or it becomes apparent that it wills of all behind, the Contractor shall, at the request 
of the Procuring Entity or the project Manager, prepare and submit to the Project Manager a 
revised program, taking into account the prevailing circumstances, and shall notify the Project 
Manager of the steps being taken to expedite progress so as to attain Completion of the Facilities 
within the Time for Completion under GCC Sub-Clause 8.2, any extension thereof entitled under 
GCC Sub-Clause 40.1, or any extended period as may otherwise be agreed upon between the 
Procuring Entity and the Contractor. 

18.5    Procedures 
The Contract shall be executed in accordance with the Contract Documents including the 
procedures given in the Forms and Procedures of the Procuring Entity's Requirements. 
 
The Contractor may execute the Contract in accordance with its own standard project execution 
plans and procedures to the extent that they do not conflict with the provisions contained in the 
Contract. 

19 Subcontracting 

19.1 The Appendix to the Contract Agreement titled List of Major Items of Plant and Installation 
Services and List of Approved Subcontractors, specifies major items of supply or services and a 
list of approved Subcontractors against each item, including manufacturers. In so far as no 
Subcontractors are listed against any such item, the Contractor shall prepare a list of 
Subcontractors for such item for inclusion in such list. The Contractor may from time to time 
propose any addition to or deletion from any such list. The Contractor shall submit any such list 
or any modification thereto to the Procuring Entity for its approval in sufficient time so as not to 
impede the progress of work on the Facilities. Such approval by the Procuring Entity for any of 
the Subcontractors shall not relieve the Contractor from any of its obligations, duties or 
responsibilities under the Contract. 

19.2 The Contractor shall select and employ its Subcontractors for such major items from those listed 
in the lists referred to in GCC Sub-Clause19.1. 

19.3 For items or parts of the Facilities not specified in the Appendix to the Contract Agreement titled 
List of Major Items of Plant and Installation Services and List of Approved Subcontractors, the 
Contractor may employ such Subcontractors as it may select, at its discretion. 

19.4 Each sub-contract shall include provisions which would entitle the Procuring Entity to require 
the sub-contract to be assigned to the Procuring Entity under GCC19.5 (if and when applicable), 
or in event of termination by the Procuring Entity under GCC 42.2. 

19.5 If a subcontractor's obligations extend beyond the expiry date of the relevant Defects Liability 
Period and the Project Manager, prior to that date, instructs the Contractor to assign the benefits 
of such obligations to the Procuring Entity, then the Contractor shall do so. 

20` Design and Engineering 
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20.1 Specifications and Drawings 

20.1.1 The Contractor shall execute the basic and detailed design and the engineering work in 
compliance with the provisions of the Contract, or where not so specified, in accordance with 
good engineering practice. 

20.1.2 The Contractor shall be responsible for any discrepancies, errors or omissions in the 
specifications, drawings and other technical documents that it has prepared, whether such 
specifications, drawings and other documents have been approved by the Project Manager or 
not, provided that such discrepancies, errors or omissions are not because of inaccurate 
information furnished in writing to the Contractor by or on behalf of the Procuring Entity. 

20.1.2 The Contractor shall be entitled to disclaim responsibility for any design, data, drawing, 
specification or other document, or any modification thereof provided or designated by or on 
behalf of the Procuring Entity, by giving a notice of such disclaimer to the Project Manager. 

20.2 Codes and Standards 

Wherever references are made in the Contract to codes and standards in accordance with which 
the Contract shall be executed, the edition or the revised version of such codes and standards 
current at the date twenty-eight (28) days prior to date of Tender submission shall apply unless 
otherwise specified. During Contract execution, any changes in such codes and standards shall 
be applied subject to approval by the Procuring Entity and shall be treated in accordance with 
GCC Clause 39. 

20.3 Approval/ Review of Technical Documents by Project Manager. 

20.3.1 The Contractor shall prepare or cause its Subcontractors to prepare, and furnish to the Project 
Manager the documents listed in the Appendix to the Contract Agreement titled List of 
Documents for Approval or Review, for its approval or review as specified and in accordance 
with the requirements of GCC Sub-Clause 18.2 (Program of Performance). 

20.3.2 Any part of the Facilities covered by or related to the documents to be approved by the 
Project Manager shall be executed only after the Project Manager's approval thereof. 

GCC Sub-Clauses 20.3.2 through 20.3.7 shall apply to those documents requiring the Project 
Manager's approval, but not to those furnished to the Project Manager for its review only. 

20.2.3 Within fourteen (14) days after receipt by the Project Manager of any document requiring the 
Project Manager's approval in accordance with GCC Sub-Clause 20.3.1, the Project Manager 
shall either return one copy thereof to the Contractor with its approval endorsed there on or shall 
notify the Contractor in writing of its disapproval thereof and the reasons therefor and the 
modifications that the Project Manager proposes. 
If the Project Manager fails to take such action within the said fourteen (14) days, then the said 
document shall be deemed to have been approved by the Project Manager. 

20.3.4 The Project Manager shall not disapprove any document, except on the grounds that the 
document does not comply with the Contractor that it is contrary to good engineering practice. 

20.3.5 If the Project Manager disapproves the document, the Contractor shall modify the document 
and resubmit it for the Project Manager's approval in accordance with GCC Sub-Clause 20.3.2. 
If the Project Manager approves the document subject to modification(s), the Contractor shall 
make the required modification (s), where upon the document shall be deemed to have been 
approved. 

20.3.6 If any dispute or difference occurs between the Procuring Entity and the Contractor in 
connection with or arising out of the disapproval by the Project Manager of any document 
and/or any modification (s) there to that cannot be settled between the Parties within a 
reasonable period, then such dispute or difference may be referred to a Dispute Board for 
determination in accordance with GCC Sub-Clause 46.1 hereof. If such dispute or difference is 
referred to a Dispute Board, the Project Manager shall give instructions as to whether and if so, 
how, performance of the Contract is to proceed. The Contractor shall proceed with the Contract 
in accordance with the Project Manager's instructions, provided that if the Dispute Board 
upholds the Contractor's view on the dispute and if the Procuring Entity has not given notice 
under GCC Sub-Clause 46.3 hereof, then the Contractor shall be reimbursed by the Procuring 
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Entity for any additional costs incurred by reason of such instructions and shall be relieved of 
such responsibility or liability in connection with the dispute and the execution of the 
instructions as the Dispute Board shall decide, and the Time for Completion shall be extended 
accordingly. 

20.3.7 The Project Manager's approval, with or without modification of the document furnished by 
the Contractor, shall not relieve the Contractor of any responsibility or liability imposed upon it 
by any provisions of the Contract except to the extent that any subsequent failure results from 
modifications required by the Project Manager. 

20.3.8 The Contractor shall not depart from any approved document unless the Contractor has first 
submitted to the Project Manager an amended document and obtained the Project Manager's 
approval thereof, pursuant to the provisions of this GCC Sub-Clause 20.3. 

If the Project Manager requests any change in any already approved document and/or in any 
document based there on, the provisions of GCC Clause 39 shall apply to such request. 

21 Procurement 

21.1 Plant 

Subject to GCC Sub-Clause 14.2, the Contractor shall procure and transport all Plant in an 
expeditious and orderly manner to the Site. 

21.2 Procuring Entity-Supplied Plant 

If the Appendix to the Contract Agreement titled Scope of Works and Supply by the Procuring 
Entity, provides that the Procuring Entity shall furnish any specific items to the Contractor, the 
following provisions shall apply: 

21.2.1 The Procuring Entity shall, at its own risk and expense, transport each item to the place 
on or near the Site as agreed upon by the Parties and make such item available to the 
Contractor at the time specified in the program furnished by the Contractor, pursuant to 
GCC Sub-Clause18.2, unless otherwise mutually agreed. 

 
21.2.2 Upon receipt of such item, the Contractor shall inspect the same visually and notify the 

Project Manager of any detected shortage, defect or default. The Procuring Entity shall 
immediately remedy any shortage, defector default, or the Contractor shall, if practicable 
and possible, at the request of the Procuring Entity, remedy such shortage, defect or default 
at the Procuring Entity's cost and expense. After inspection, such item shall fall under the 
care, custody and control of the Contractor. The provision of this GCC Sub-Clause21.2.2 
shall apply to any item supplied to remedy any such shortage or default or to substitute 
for any defective item, or shall apply to defective items that have been repaired. 

21.2.3 The foregoing responsibilities of the Contractor and its obligations of care, custody and 
control shall not relieve the Procuring Entity of liability for any undetected shortage, defect 
or default, nor place the Contractor under any liability for any such shortage, defect or 
default whether under GCC Clause 27 or under any other provision of Contract. 

21.3 Transportation 

21.3.1 The Contractor shall at its own risk and expense transport all the materials and the Contractor's 
Equipment to the Site by the mode of transport that the Contractor judges most suitable under 
all the circumstances. 

21.3.2 Unless otherwise provided in the Contract, the Contractor shall be entitled to select any safe 
mode of transport operated by any person to carry the materials and the Contractor's Equipment. 

21.3.3 Upon dispatch of each shipment of materials and the Contractor's Equipment, the Contractor 
shall notify the Procuring Entity by telex, cable, facsimile or electronic means, of the description 
of the materials and of the Contractor's Equipment, the point and means of dispatch, and the 
estimated time and point of arrival in the Kenya, if applicable, and at the Site. The Contractor 
shall furnish the Procuring Entity with relevant shipping documents to be agreed upon between 
the Parties. 

21.3.4 The Contractor shall be responsible for obtaining, if necessary, approvals from the authorities 
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for transportation of the materials and the Contractor's Equipment to the Site. The Procuring 
Entity shall use its best endeavors in a timely and expeditious manner to assist the Contractor in 
obtaining such approvals, if requested by the Contractor. The Contractor shall indemnify and 
hold harmless the Procuring Entity from and against any claim for damage to roads, bridges or 
any other traffic facilities that may be caused by the transport of the materials and the 
Contractor's Equipment to the Site. 

21.4 Customs Clearance 

21.4.1 The Contractor shall, at its own expense, handle all imported materials and Contractor's 
Equipment at the point(s) of import and shall handle any formalities for customs clearance, 
subject to the Procuring Entity's obligations under GCC Sub-Clause 14.2, provided that if 
applicable laws or regulations require any application or act to be made by or in the name of the 
Procuring Entity, the Procuring Entity shall take all necessary steps to comply with such laws or 
regulations. In the event of delays in customs clearance that are not the fault of the Contractor, 
the Contractor shall be entitled to an extension in the Time for Completion, pursuant to GCC 
Clause40. 

22 Installation 

22.1 Setting Out/ Supervision 

22.1.1 Bench Mark: The Contractor shall be responsible for the true and proper setting-out of the 
Facilities in relation to bench marks, reference marks and lines provided to it in writing by or on 
behalf of the Procuring Entity. 

           If, at any time during the progress of installation of the Facilities, any error shall appear in the 
position, level or alignment of the Facilities, the Contractor shall forth with notify the Project 
Manager of such error and, at its own expense, immediately rectify such error to the reasonable 
satisfaction of the Project Manager. If such error is based on incorrect data provided in writing 
by or on behalf of the Procuring Entity, the expense of rectifying the same shall be borne by the 
Procuring Entity. 

22.1.2 Contractor's Supervision: The Contractor shall give or provide all necessary superintendence 
during the installation of the Facilities, and the Construction Manager or its deputy shall be 
constantly on the Site to provide full-time super intendance of the installation. The Contractor 
shall provide and employ only technical personnel who are skilled and experienced in their 
respective callings and supervisory staff who are competent to adequately supervise the work at 
hand. 

22.2 Labor: 

22.2.1 Engagement of Staff and Labor 

Except as otherwise stated in the Specification, the Contractor shall make arrangements for the 
engagement of all staff and labor, local or otherwise, and for their payment, housing, feeding 
and transport. 

The Contractor shall provide and employ on the Site in the installation of the Facilities such 
skilled, semi- skilled and unskilled labor as is necessary for the proper and timely execution of 
the Contract. The Contractor is encouraged to use local labor that has the necessary skills. 

The Contractor shall be responsible for obtaining all necessary permit(s) and/or visa(s) from the 
appropriate authorities for the entry of all labor and personnel to be employed on the Site into 
Kenya. The Procuring Entity will, if requested by the Contractor, use his best endeavors in a timely 
and expeditious manner to assist the Contractor in obtaining any local, state, national or 
government permission required for bringing in the Contractor's personnel. 

The Contractor shall at its own expense provide the means of repatriation to all of its and its 
Subcontractor's personnel employed on the Contract at the Site to the place where they were 
recruited or to their domicile. It shall also provide suitable temporary maintenance of all such 
persons from the cessation of their employment on the Contract to the date programmed for their 
departure. In the event that the Contractor defaults in providing such means of transportation 
and temporary maintenance, the Procuring Entity may provide the same to such personnel and 
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recover the cost of doing so from the Contractor. 

22.2.2 Persons in the Service of Procuring Entity 
The Contractor shall not recruit, or attempt to recruit, staff and labor from amongst the 
Procuring Entity's Personnel. 

22.2.3 Labor Laws 

The Contractor shall comply with all the relevant labor Laws applicable to the Contractor's 
Personnel, including Laws relating to their employment, health, safety, welfare, immigration and 
emigration, and shall allow them all their legal rights. 

The Contractor shall at all times during the progress of the Contract use its best endeavors to 
prevent any unlawful, riotous or disorderly conduct or behavior by or amongst its employees 
and the labor of its Subcontractors. 

The Contractor shall, in all dealings with its labor and the labor of its Subcontractors currently 
employed on or connected with the Contract, pay due regard to all recognized festivals, official 
holidays, religious or other customs and all local laws and regulations pertaining to the 
employment of labor. 

22.2.4 Rates of Wages and Conditions of Labor 

The Contractor shall pay rates of wages, and observe conditions of labor, which are not lower 
than those established for the trade or industry where the work is carried out. If no established 
rates or conditions are applicable, the Contractor shall pay rates of wages and observe conditions 
which are not lower than the general level of wages and conditions observed locally by Procuring 
Entities whose trade or industry is similar to that of the Contractor. 

The Contractor shall in form the Contractor's Personnel about their liability to pay personal 
income taxes in the Country in respect of such of their salaries, wages and allowances as are 
chargeable under the Laws for the time being in force, and the Contractor shall perform such 
duties in regard to such deductions thereof as may be imposed on him by such Laws. 

22.2.5 Working Hours 

No work shall be carried out on the Site on locally recognized days of rest, or outside the normal 
working hours stated in the SCC, unless: 

a Otherwise stated in the Contract, 

b The Project Manager gives consent, or 

c The work is unavoidable, or necessary for the protection of life or property or for the safety 
of the Works, in which case the Contractor shall immediately advise the Project Manager. 

If and when the Contractor considers it necessary to carryout work at night or on public 
holidays so as to meet the Time for Completion and requests the Project Manager's consent 
thereto, the Project Manager shall not unreasonably withhold such consent. 

This Sub-Clause shall not apply to any work which is customarily carried out by rotary or double-
shifts. 

22.2.6 Facilities for Staff and Labor 

Except as otherwise stated in the Specification, the Contractor shall provide and maintain all 
necessary accommodation and welfare facilities for the Contractor's Personnel. The Contractor 
shall also provide facilities for the Procuring Entity's Personnel as stated in the Specification. 
The Contractor shall not permit any of the Contractor's Personnel to maintain any temporary or 
permanent living quarters within the structures forming part of the Permanent Works. 

22.2.7 Health and Safety 

The Contractor shall at all times take all reasonable precautions to maintain the health and safety 
of the Contractor's Personnel. In collaboration with local health authorities, the Contractor shall 
ensure that medical staff, first aid facilities, sick bay and ambulance service are available at all 
times at the Site and at any accommodation for Contractor's and Procuring Entity's Personnel, 
and that suitable arrangements are made for all necessary welfare and hygiene requirements 
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and for the prevention of epidemics. 
 

The Contractor shall appoint an accident prevention officer at the Site, responsible for 
maintaining safety and protection against accidents. This person shall be qualified for this 
responsibility, and shall have the authority to issue instructions and take protective measures to 
prevent accidents. Throughout the performance of the Contract, the Contractor shall provide 
whatever is required by this person to exercise this responsibility and authority. 

The Contractor shall send to the Project Manager, details of any accident as soon as practicable 
after its occurrence. The Contractor shall maintain records and make reports concerning health, 
safety and welfare of persons, and damage to property, as the Project Manager may reasonably 
require. 

The Contractor shall throughout the contract (including the Defects Notification Period): (i) 
conduct Information, Education and Consultation Communication (IEC) campaigns, at least 
every other month, addressed to all the Site staff and labor (including all the Contractor's 
employees, all Subcontractors and Procuring Entity's and Project Manager's' employees, and all 
truck drivers and crew making deliveries to Site for construction activities) and to the immediate 
local communities, concerning the risks, dangers and impact, and appropriate avoidance 
behavior with respect to of Sexually Transmitted Diseases (STD) - or Sexually Transmitted 
Infections (STI) in general and HIV/AIDS in particular; (ii) provide male or female condoms for 
all Site staff and labor as appropriate; and (iii) provide for STI and HIV/AIDS screening, 
diagnosis, counseling and referral to a dedicated national STI and HIV/AIDS program,(unless 
otherwise agreed) of all Site staff and labor. 

The Contractor shall include in the program to be submitted for the execution of the Facilities 
under Sub- Clause18.2 an alleviation program for Site staff and labor and their families in 
respect of Sexually Transmitted Infections (STI) and Sexually Transmitted Diseases (STD) 
including HIV/AIDS. The STI, STD and HIV/AIDS alleviation program shall indicate when, how 
and at what cost the Contractor plans to satisfy the requirements of this Sub-Clause and the 
related specification. For each component, the program shall detail the resources to be provided 
or utilized and any related sub-contracting proposed. The program shall also include provision 
of a detailed cost estimate with supporting documentation. Payment to the Contractor for 
preparation and implementation this program shall not exceed the Provisional Sum dedicated 
for this purpose. 

22.2.8 Funeral Arrangements 

In the event of the death of any of the Contractor's personnel or accompanying members of their 
families, the Contractor shall be responsible for making the appropriate arrangements for their 
return or burial, unless otherwise specified in the SCC. 

22.2.9 Records of Contractor's Personnel 

The Contractor shall keep accurate records of the Contractor's personnel, including the number 
of each class of Contractor's Personnel on the Site and the names, ages, genders, hours worked 
and wages paid to all workers. These records shall be summarized on a monthly basis in a form 
approved by the Project Manager and shall be available for inspection by the Project Manager 
until the Contractor has completed all work. 

22.2.10 Supply of Food stuffs 

The Contractor shall arrange for the provision of a sufficient supply of suitable food as may be 
stated in the Specification at reasonable prices for the Contractor's Personnel for the purposes of 
or in connection with the Contract. 

22.2.11 Supply of Water 

The Contractor shall, having regard to local conditions, provide on the Site an adequate supply 
of drinking and other water for the use of the Contractor's Personnel. 

22.2.12 Measures against Insect and Pest Nuisance 

The Contractor shall at all times take the necessary precautions to protect the Contractor's 
Personnel employed on the Site from insect and pest nuisance, and to reduce their danger to 
health. The Contractor shall comply with all the regulations of the local health authorities, 
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including use of appropriate insecticide. 

22.2.13 Alcoholic Liquor or Drugs 

The Contractor shall not, otherwise than in accordance with the Laws of Kenya, import, sell, give 
barter or otherwise dispose of any alcoholic liquor or drugs, or permit or allow importation, sale, 
gift barter or disposal by Contractor's Personnel. 

22.2.14 Arms and Ammunition 

The Contractor shall not give, barter, or otherwise dispose of, to any person, any arms or 
ammunition of any kind, or allow Contractor's Personnel to do so. 

22.2.15 Prohibition of All Forms of Forced or Compulsory Labor 

The contractor shall not employ “forced or compulsory labor” in any form. “Forced or 
compulsory labor” consists of all work or service, not voluntarily performed, that is extracted 
from an individual under threat of force or penalty. 

22.2.16 Prohibition of Harmful Child Labor 

The Contractor shall not employ any child to perform any work that is economically exploitative, 
or is likely to be hazardous to, or to interfere with, the child's education, or to be harmful to the 
child's health or physical, mental, spiritual, moral, or social development. 

22.3 Contractor's Equipment 

22.3.1 All Contractor's Equipment brought by the Contractor on to the Site shall be deemed to be 
intended to be used exclusively for the execution of the Contract. The Contractor shall not 
remove the same from the Site without the Project Manager's consent that such Contractor's 
Equipment is no longer required for the execution of the Contract. 

22.3.2 Unless otherwise specified in the Contract, upon completion of the Facilities, the Contractor 
shall remove from the Site all Equipment brought by the Contractor on to the Site and any 
surplus materials remaining there on. 

22.3.3 The Procuring Entity will, if requested, use its best endeavors to assist the Contractor in 
obtaining any local, state or national government permission required by the Contractor for the 
export of the Contractor's Equipment imported by the Contractor for use in the execution of the 
Contract that is no longer required for the execution of the Contract. 

22.4 Site Regulations and Safety 

The Procuring Entity and the Contractor shall establish Site regulations setting out the rules to be 
observed in the execution of the Contract at the Site and shall comply there with. The Contractor 
shall prepare and submit to the Procuring Entity, with a copy to the Project Manager, proposed 
Site regulations for the Procuring Entity's approval, which approval shall not be unreasonably 
withheld. 

 
Such Site regulations shall include, but shall not be limited to, rules in respect of security, safety 
of the Facilities, gate control, sanitation, medical care, and fire prevention. 

22.5 Opportunities for Other Contractors 

22.5.1 The Contractor shall, upon written request from the Procuring Entity or the Project Manager, 
give all reasonable opportunities for carrying out the work to any other contractors employed by 
the Procuring Entity on or near the Site. 

22.5.2 If the Contractor, upon written request from the Procuring Entity or the Project Manager, makes 
available to other contractors any roads or ways the maintenance for which the Contractor is 
responsible, permits the use by such other contractors of the Contractor's Equipment, or provides 
any other service of whatsoever nature for such other contractors, the Procuring Entity shall fully 
compensate the Contractor for any loss or damage caused or occasioned by such other 
contractors in respect of any such use or service, and shall pay to the Contractor reasonable 
remuneration for the use of such equipment or the provision of such services. 

22.5.3 The Contractor shall also so arrange to perform its work as to minimize, to the extent possible, 
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interference with the work of other contractors. The Project Manager shall determine the 
resolution of any difference or conflict that may arise between the Contractor and other 
contractors and the workers of the Procuring Entity in regard to their work. 

22.5.4 The Contractor shall notify the Project Manager promptly of any defects in the other 
contractors' work that come to its notice, and that could affect the Contractor's work. The Project 
Manager shall determine the corrective measures, if any, required to rectify the situation after 
inspection of the Facilities. Decisions made by the Project Manager shall be binding on the 
Contractor. 

22.6 Emergency Work 

If, by reason of an emergency arising in connection with and during the execution of the 
Contract, any protective or remedial work is necessary as a matter of urgency to prevent damage 
to the Facilities, the Contractor shall immediately carry out such work. 

 
If the Contractor is unable or unwilling to do such work immediately, the Procuring Entity may 
door cause such work to be done as the Procuring Entity may determine is necessary in order to 
prevent damage to the Facilities. In such event the Procuring Entity shall, as soon as practicable 
after the occurrence of any such emergency, notify the Contractor in writing of such emergency, 
the work done and the reasons there for. If the work done or caused to be done by the Procuring 
Entity is work that the Contractor was liable to do at its own expense under the Contract, the 
reasonable costs incurred by the Procuring Entity in connection there with shall be paid by the 
Contractor to the Procuring Entity. Otherwise, the cost of such remedial work shall be borne by 
the Procuring Entity. 

22.7 Site Clearance 

22.7.1 Site Clearance in Course of Performance: In the course of carrying out the Contract, the 
Contractor shall keep the Site reasonably free from all unnecessary obstruction, store or remove 
any surplus materials, clear away any wreckage, rubbish or temporary works from the Site, and 
remove any Contractor's Equipment no longer required for execution of the Contract. 

22.7.2 Clearance of Site after Completion: After Completion of all parts of the Facilities, the Contractor 
shall clear away and remove all wreckage, rubbish and debris of any kind from the Site, and 
shall leave the Site and Facilities in a clean and safe condition. 

22.8 Watching and Lighting 

The Contractor shall provide and maintain at its own expense all lighting, fencing, and watching 
when and Where necessary for the proper execution and the protection of the Facilities, or for the 
safety of the owners and occupiers of adjacent property and for the safety of the public. 

23 Test and Inspection 

23.1 The Contractor shall at its own expense carryout at the place of manufacture and/or on the Site 
all such tests and/ or inspections of the Plant and any part of the Facilities as are specified in the 
Contract. 

23.2 The Procuring Entity and the Project Manager or their designated representatives shall be entitled 
to attend the afore said test and/ or inspection, provided that the Procuring Entity shall bear all 
costs and expenses incurred in connection with such attendance including, but not limited to, 
all traveling and board and lodging expenses. 

23.3 Whenever the Contractor is ready to carry out any such test and/or inspection, the Contractor 
shall give a reasonable advance notice of such test and/or inspection and of the place and time 
thereof to the Project 
Manager.TheContractorshallobtainfromanyrelevantthirdPartyormanufactureranynecessaryper
mission or consent to enable the Procuring Entity and the Project Manager or their designated 
representatives to attend the test and/ or inspection. 

23.4 The Contractor shall provide the Project Manager with a certified report of the results of any 
such test and/ or inspection. If the Procuring Entity or Project Manager or their designated 
representatives fails to attend the test and/or inspection, or if it is agreed between the Parties that 
such persons shall not do so, then the Contractor may proceed with the test and/ or inspection 
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in the absence of such persons, and may provide the Project Manager with a certified report of 
the results thereof. 

23.5 The Project Manager may require the Contractor to carry out any test and/or inspection not 
required by the Contract, provided that the Contractor's reasonable costs and expenses incurred 
in the carrying out of such test and/or inspection shall be added to the Contract Price. Further, 
if such test and/or inspection impede the progress of work on the Facilities and/or the 
Contractor's performance of its other obligations under the Contract, due allowance will be made 
in respect of the Time for Completion and the other obligations so affected. 

23.6 If any Plant or any part of the Facilities fails to pass any test and/ or inspection, the Contractor 
shall either rectify or replace such Plant or part of the Facilities and shall repeat the test and/or 
inspection upon giving a notice under GCC Sub-Clause 23.3. 

23.7 If any dispute or difference of opinion shall arise between the Parties in connection with or 
arising out of the test and/or inspection of the Plant or part of the Facilities that cannot be settled 
between the Parties within a reasonable period of time, it may be referred to a Dispute Board for 
determination in accordance with GCC Sub-Clause 46.3. 

23.8 The Contractor shall afford the Procuring Entity and the Project Manager, at the Procuring 
Entity's expense, access at any reasonable time to any place where the Plant are being 
manufactured or the Facilities are being installed, in order to inspect the progress and the manner 
of manufacture or installation, provided that the Project Manager shall give the Contractor a 
reasonable prior notice. 

23.9 The Contractor agrees that neither the execution of a test and/ or inspection of Plant or any part 
of the Facilities, nor the attendance by the Procuring Entity or the Project Manager, nor the issue 
of any test certificate pursuant to GCC Sub-Clause 23.4, shall release the Contractor from any 
other responsibilities under the Contract. 

23.10 No part of the Facilities or foundations shall be covered upon the Site without the Contractor 
carrying out any test and/or inspection required under the Contract. The Contractor shall give 
a reasonable notice to the Project Manager whenever any such parts of the Facilities or 
foundations are ready or about to be ready for test and/or inspection; such test and/or inspection 
and notice there of shall be subject to the requirements of the Contract. 

23.11 The Contractor shall uncover any part of the Facilities or foundations, or shall make openings 
in or through the same as the Project Manager may from time to time require at the Site, and 
shall reinstate and make good such part or parts. 

 If any parts of the Facilities or foundations have been covered up at the Site after compliance with 
the requirement of GCC Sub-Clause 23.10 and are found to be executed in accordance with the 
Contract, the expenses of uncovering, making openings in or through, reinstating, and making 
good the same shall be borne by the Procuring Entity, and the Time for Completion shall be 
reasonably adjusted to the extent that the contractor has thereby been delayed or impeded in the 
performance of any of its obligations under the Contract. 

24 Completion of the Facilities 

24.1 As soon as the Facilities or any part thereof has, in the opinion of the Contractor, been completed 
operationally and structurally and put in a tight and clean condition as specified in the Procuring 
Entity's Requirements, excluding minor items not materially affecting the operation or safety of 
the Facilities, the Contractor shall so notify the Procuring Entity in writing. 

24.2 Within seven (7) days after receipt of the notice from the Contractor under GCC Sub-Clause 
24.1, the Procuring Entity shall supply the operating and maintenance personnel specified in the 
Appendix to the Contract Agreement titled Scope of Works and Supply by the Procuring Entity 
for Pre-commissioning of the Facilities or any part thereof. 

24.3 Pursuant to the Appendix to the Contract Agreement titled Scope of Works and Supply by the 
Procuring Entity, the Procuring Entity shall also provide, within the said seven (7) day period, 
the raw materials, utilities, lubricants, chemicals, catalysts, facilities, services and other matters 
required for Pre-commissioning of the Facilities or any part thereof. 
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24.4 As soon as reasonably practicable after the operating and maintenance personnel have been 
supplied by the Procuring Entity and the raw materials, utilities, lubricants, chemicals, catalysts, 
facilities, services and other matters have been provided by the Procuring Entity in accordance 
with GCC Sub-Clause24.2, the Contractor shall commence Pre-commissioning of the Facilities 
or the relevant part thereof in preparation for Commissioning, subject to GCC Sub-Clause 25.5. 

24.5 As soon as all works in respect of Pre-commissioning are completed and, in the opinion of the 
Contractor, the Facilities or any part thereof is ready for Commissioning, the Contractor shall so 
notify the Project Manager in writing. 

24.6 The Project Manager shall, within fourteen (14) days after receipt of the Contractor's notice 
under GCC Sub- Clause24.4, either issue a Completion Certificate in the form specified in the 
Procuring Entity's Requirements (Forms and Procedures), stating that the Facilities or that part 
thereof have reached Completion as of the date of the Contractor's notice under GCC Sub-Clause 
24.4, or notify the Contractor in writing of any defects and/or deficiencies. 

If the Project Manager notifies the Contractor of any defects and/or deficiencies, the Contractor 
shall then correct such defects and/or deficiencies, and shall repeat the procedure described in 
GCC Sub-Clause 24.4. 
If the Project Manager is satisfied that the Facilities or that part thereof have reached Completion, 
the Project Manager shall, within seven (7) days after receipt of the Contractor's repeated notice, 
issue a Completion Certificate stating that the Facilities or that part thereof have reached 
Completion as of the date of the Contractor's repeated notice. 

If the Project Manager is not so satisfied, then it shall notify the Contractor in writing of any 
defects and/or deficiencies within seven (7) days after receipt of the Contractor's repeated notice, 
and the above procedure shall be repeated. 

24.7 If the Project Manager fails to issue the Completion Certificate and fails to inform the Contractor 
of any defects and/or deficiencies within fourteen (14) days after receipt of the Contractor's 
notice under GCC Sub-Clause 24.4 or within seven (7) days after receipt of the Contractor's 
repeated notice under GCC Sub-Clause 24.5, or if the Procuring Entity makes use of the Facilities 
or part thereof, then the Facilities or that part there of shall be deemed to have reached 
Completion as of the date of the Contractor's notice or repeated notice, or as of the Procuring 
Entity's use of the Facilities, as the case may be. 

24.8 As soon as possible after Completion, the Contractor shall complete all outstanding minor items 
so that the Facilities are fully in accordance with the requirements of the Contract, failing which 
the Procuring Entity will undertake such completion and deduct the costs there of from any 
monies owing to the Contractor. 

24.9 Upon Completion, the Procuring Entity shall be responsible for the care and custody of the 
Facilities or the relevant part thereof, together with the risk of loss or damage thereto, and shall 
thereafter take over the Facilities or the relevant part thereof. 

25 Commissioning and Operational Acceptance 

25.1 Commissioning 

25.1.1 Commissioning of the Facilities or any part there of shall be commenced by the Contractor 
immediately after issue of the Completion Certificate by the Project Manager, pursuant to GCC 
Sub-Clause24.5, or immediately after the date of the deemed Completion, under GCC Sub-
Clause 24.6. 

25.1.2 The Procuring Entity shall supply the operating and maintenance personnel and all raw 
materials, utilities, lubricants, chemicals, catalysts, facilities, services and other matters 
required for Commissioning. 

25.1.3 In accordance with the requirements of the Contract, the Contractor's and Project Manager's 
advisory personnel shall attend the Commissioning, including the Guarantee Test, and shall 
advise and assist the Procuring Entity. 

25.2 Guarantee Test 

25.2 Subject to GCC Sub-Clause 25.5, the Guarantee Test and repeats there of shall be conducted by 
the Contractor during Commissioning of the Facilities or the relevant part thereof to ascertain 
whether the Facilities or the relevant part can attain the Functional Guarantees specified in the 
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Appendix to the Contract Agreement titled Functional Guarantees. The Procuring Entity shall 
promptly provide the Contractor with such information as the Contractor may reasonably 
require in relation to the conduct and results of the Guarantee Test and any repeats thereof. 

25.1.1 If for reasons not attributable to the Contractor, the Guarantee Test of the Facilities or the 
relevant part thereof cannot be successfully completed within the period from the date of 
Completion specified in the SCC or any other period agreed upon by the Procuring Entity and 
the Contractor, the Contractor shall be deemed to have fulfilled its obligations with respect to 
the Functional Guarantees, and GCC Sub-Clauses 28.2 and 28.3 shall not apply. 

25.3 Operational Acceptance 

25.3.1 Subject to GCC Sub-Clause 25.4 below, Operational Acceptance shall occur in respect of the 
Facilities or any part thereof when 
a The Guarantee Test has been successfully completed and the Functional Guarantees are met; 

or 
b the Guarantee Test has not been successfully completed or has not been carried out for 

reasons not attributable to the Contractor within the period from the date of Completion 
specified in the SCC pursuant to GCC Sub-Clause 25.2.2 above or any other period agreed 
upon by the Procuring Entity and the Contractor; or 

c the Contractor has paid the liquidated damages specified in GCC Sub-Clause 28.3hereof; and 
d any minor items mentioned in GCC Sub-Clause 24.7 here of relevant to the Facilities or 

that part thereof have been completed. 

25.3.2 At any time after any of the events set out in GCC Sub-Clause 25.3.1 have occurred, the 
Contractor may give a notice to the Project Manager requesting the issue of an Operational 
Acceptance Certificate in the form provided in the Procuring Entity's Requirements (Forms and 
Procedures) in respect of the Facilities or the part there of specified in such notice as of the date 
of such notice. 

25.3.3 The Project Manager shall, after consultation with the Procuring Entity, and within seven (7) 
days after receipt of the Contractor's notice, issue an Operational Acceptance Certificate. 

25.3.4 If within seven (7) days after receipt of the Contractor's notice, the Project Manager fails to 
issue the Operational Acceptance Certificate or fails to inform the Contractor in writing of the 
justifiable reasons why the Project Manager has not issued the Operational Acceptance 
Certificate, the Facilities or the relevant part there of shall be deemed to have been accepted as 
of the date of the Contractor's said notice. 

25.4 Partial Acceptance 

25.4.1 If the Contract specifies that Completion and Commissioning shall be carried out in respect of 
parts of the Facilities, the provisions relating to Completion and Commissioning including the 
Guarantee Test shall apply to each such part of the Facilities individually, and the Operational 
Acceptance Certificate shall be issued accordingly for each such part of the Facilities. 

25.4.2 If a part of the Facilities comprises facilities such as buildings, for which no Commissioning or 
Guarantee Test is required, then the Project Manager shall issue the Operational Acceptance 
Certificate for such facility when it attains Completion, provided that the Contractor shall there 
after complete any outstanding minor items that are listed in the Operational Acceptance 
Certificate. 

25.5 Delayed Pre-commissioning and/or Guarantee Test 

25.5.1 In the event that the Contractor is unable to proceed with the Pre-commissioning of the 
Facilities pursuant to Sub-Clause 24.3, or with the Guarantee Test pursuant to Sub-Clause 25.2, 
for reasons attributable to the Procuring Entity either on account of non-availability of other 
facilities under the responsibilities of other contractor(s), or for reasons beyond the Contractor's 
control, the provisions leading to “deemed” completion of activities such as Completion, 
pursuant to GCC Sub-Clause 24.6, and Operational Acceptance, pursuant to GCC Sub-Clause 
25.3.4, and Contractor's obligations regarding Defect Liability Period, pursuant to GCC Sub- 
Clause 27.2, Functional Guarantee, pursuant to GCC Clause 28, and Care of Facilities, pursuant 
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to GCC Clause 32 ,and GCC Clause 41.1, Suspension, shall not apply. In this case, the following 
provisions shall apply. 

25.5.2 When the Contractor is notified by the Project Manager that he will be unable to proceed with 
the activities and obligations pursuant to above Sub-Clause 25.5.1, the Contractor shall be 
entitled to the following: 

a The Time of Completion shall be extended for the period of suspension without imposition 
of liquidated damages pursuant to GCC Sub-Clause 26.2; 

b payments due to the Contractor in accordance with the provision specified in the Appendix 
to the Contract Agreement titled Terms and Procedures of Payment, which would not have 
been payable in normal circumstances due to non-completion of the subject activities, shall 
be released to the Contractor against submission of a security in the form of a bank 
guarantee of equivalent amount acceptable to the Procuring Entity, and which shall become 
null and void when the Contractor will have complied with its obligations regarding those 
payments, subject to the provision of Sub-Clause 25.5.3 below; 

c the expenses towards the above security and extension of other securities under the 
contract, of which validity needs to be extended, shall be reimbursed to the Contractor by 
the Procuring Entity; 

d the additional charges towards the care of the Facilities pursuant to GCC Sub-Clause 32.1 
shall be reimbursed to the Contractor by the Procuring Entity for the period between the 
notification mentioned above and the notification mentioned in Sub-Clause 25.5.4 below. 
The provision of GCC Sub-Clause 33.2 shall apply to the Facilities during the same period. 

e Where the contract price is different from the corrected tender price, in order to ensure the 
contractor is not paid less or more relative to the contract price (which would be the tender 
price), payment valuation certificates and variation orders on omissions and additions 
valued based on rates in the Bill of Quantities or schedule of rates in the Tender, will be 
adjusted by a plus or minus percentage. The percentage already worked out during tender 
evaluation is worked out as follows: (corrected tender price –tender price)/ tender price 
X100. 

25.5.3  In the event that the period of suspension under above Sub-Clause 25.5.1 actually exceeds one 
hundred eighty (180) days, the Procuring Entity and Contractor shall mutually agree to any 
additional compensation payable to the Contractor. 

25.5.4 When the Contractor is notified by the Project Manager that the plant is ready for Pre-
commissioning, the Contractor shall proceed without delay in performing Pre-commissioning 
in accordance with Clause 24. 

A. Guarantees and Liabilities 

26 Completion Time Guarantee 

26.1 The Contractor guarantees that it shall attain Completion of the Facilities (or a part for which a 
separate time for completion is specified) within the Time for Completion specified in the SCC 
pursuant to GCC Sub-Clause 8.2, or within such extended time to which the Contractor shall be 
entitled under GCC Clause 40 hereof. 

26.2 If the Contractor fails to attain Completion of the Facilities or any part thereof within the Time 
for Completion or any extension thereof under GCC Clause 40, the Contractor shall pay to the 
Procuring Entity liquidated damages in the amount specified in the SCC as a percentage rate of 
the Contract Price or the relevant part thereof. The aggregate amount of such liquidated damages 
shall in no event exceed the amount specified as “Maximum” in the SCC as a percentage rate of 
the Contract Price. Once the “Maximum” is reached, the Procuring Entity may consider 
termination of the Contract, pursuant to GCC Sub-Clause 42.2.2. 

26.3 Such payment shall completely satisfy the Contractor's obligation to attain Completion of the 
Facilities or the relevant part thereof within the Time for Completion or any extension thereof 
under GCC Clause 40. The Contractor shall have no further liability whatsoever to the Procuring 
Entity in respect thereof. 
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26. 4 However, the payment of liquidated damages shall not in any way relieve the Contractor from 
any of its obligations to complete the Facilities or from any other obligations and liabilities of the 
Contractor under the Contract. 

26. 5 Save for liquidated damages payable under this GCC Sub-Clause 26.2, the failure by the 
Contractor to attain any milestone or other act, matter or thing by any date specified in the 
Appendix to the Contract Agreement titled Time Schedule, and/or other program of work 
prepared pursuant to GCC Sub-Clause 18.2 shall not render the Contractor liable for any loss or 
damage there by suffered by the Procuring Entity. 

26.6 If the Contractor attains Completion of the Facilities or any part there of before the Time for 
Completion or any extension thereof under GCC Clause 40, the Procuring Entity shall pay to the 
Contractor a bonus in the amount specified in the SCC. The aggregate amount of such bonus 
shall in no event exceed the amount specified as “Maximum” in the SCC. 

27 Defect Liability 

27.1 The Contractor warrants that the Facilities or any part thereof shall be free from defects in the 
design, engineering, materials and workmanship of the Plant supplied and of the work executed. 

27.2 The Defect Liability Period shall be five hundred and forty (540) days from the date of 
Completion of the Facilities (or any part thereof) or one year from the date of Operational 
Acceptance of the Facilities (or any part thereof), whichever first occurs, unless specified 
otherwise in the SCC pursuant to GCC Sub-Clause 27.10. 

If during the Defect Liability Period any defect should be found in the design, engineering, 
materials and workmanship of the Plant supplied or of the work executed by the Contractor, the 
Contractor shall promptly, in consultation and agreement with the Procuring Entity regarding 
appropriate remedying of the defects, and at its cost, repair, replace or otherwise make good as 
the Contractor shall determine at its discretion, such defect as well as any damage to the Facilities 
caused by such defect. The Contractor shall not be responsible for the repair, replacement or 
making good of any defector of any damage to the Facilities arising out of or resulting from any 
of the following causes: 

a Improper operation or maintenance of the Facilities by the Procuring Entity; 

b Operation of the Facilities outside specifications provided in the Contract; or 

c Normal wear and tear. 

27.3 The Contractor's obligations under this GCC Clause 27 shall not apply to: 

a any materials that are supplied by the Procuring Entity under GCC Sub-Clause 21.2, are 
normally consumed in operation, or have a normal life shorter than the Defect Liability 
Period stated herein; 

b any designs, specifications or other data designed, supplied or specified by or on behalf of 
the Procuring Entity or any matters for which the Contractor has disclaimed responsibility 
herein; or 

c any other materials supplied or any other work executed by or on behalf of the Procuring 
Entity, except for the work executed by the Procuring Entity under GCC Sub-Clause 27.7. 

27.4 The Procuring Entity shall give the Contractor a notice stating the nature of any such defect 
together with all available evidence thereof, promptly following the discovery thereof. The 
Procuring Entity shall afford all reasonable opportunity for the Contractor to inspect any such 
defect. 

27.5 The Procuring Entity shall afford the Contractor all necessary access to the Facilities and the 
Site to enable the Contractor to perform its obligations under this GCC Clause 27. 

The Contractor may, with the consent of the Procuring Entity, remove from the Site any Plant 
or any part of the Facilities that are defective if the nature of the defect, and/or any damage to 
the Facilities caused by the defect, is such that repairs cannot be expeditiously carried out at the 
Site. 

27.6 If the repair, replacement or making good is of such a character that it may affect the efficiency 
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of the Facilities or any part thereof, the Procuring Entity may give to the Contractor a notice 
requiring that tests of the defective part of the Facilities shall be made by the Contractor 
immediately upon completion of such remedial work, where upon the Contractor shall 
carryout such tests. 

27.7 If such part fails the tests, the Contractor shall carryout further repair, replacement or making 
good, as the case may be, until that part of the Facilities passes such tests. The tests shall be 
agreed upon by the Procuring Entity and the Contractor. 

27.8 If the Contractor fails to commence the work necessary to remedy such defector any damage to  
the Facilities caused by such defect within a reasonable time (which shall in no event be 
considered to be less than fifteen (15) days), the Procuring Entity may, following notice to the 
Contractor, proceed to do such work, and the reasonable costs incurred by the Procuring Entity 
in connection there with shall be paid to the Procuring Entity by the Contractor or may be 
deducted by the Procuring Entity from any monies due the Contractor or claimed under the 
Performance Security. 

27.9 If the Facilities or any part thereof cannot be used by reason of such defect and/or making good 
of such defect, the Defect Liability Period of the Facilities or such part, as the case may be, shall 
be extended by a period equal to the period during which the Facilities or such part cannot be 
used by the Procuring Entity because of any of the aforesaid reasons. 

27.10 Except as provided in GCC Clauses 27 and 33, the Contractor shall be under no liability 
whatsoever and how so ever arising, and whether under the Contractor at law, in respect of 
defects in the Facilities or any part thereof, the Plant, design or engineering or work executed 
that appear after Completion of the Facilities or any part thereof, except where such defects are 
the result of the gross negligence, fraud, or criminal or willful action of the Contractor. 

27.11 In addition, any such component of the Facilities, and during the period of time as may be 
specified in the SCC, shall be subject to an extended defect liability period. Such obligation of 
the Contractor shall be in addition to the defect liability period specified under GCC Sub-Clause 
27.2. 

28 Functional Guarantees 

28.1 The Contractor guarantees that during the Guarantee Test, the Facilities and all parts thereof 
shall attain the Functional Guarantees specified in the Appendix to the Contract Agreement 
titled Functional Guarantees, subject to and upon the conditions therein specified. 

28.2 If, for reasons attributable to the Contractor, the minimum level of the Functional Guarantees 
specified in the Appendix to the Contract Agreement titled Functional Guarantees, are not met 
either in whole or in part, the Contractor shall at its cost and expense make such changes, 
modifications and/ or additions to the Plant or any part there of as may be necessary to meet at 
least the minimum level of such Guarantees. The Contractor shall notify the Procuring Entity 
upon completion of the necessary changes, modifications and/or additions, and shall request 
the Procuring Entity to repeat the Guarantee Test until the minimum level of the Guarantees 
has been met. If the Contractor eventually fails to meet the minimum level of Functional 
Guarantees, the Procuring Entity may consider termination of the Contract, pursuant to GCC 
Sub-Clause 42.2.2. 

28.3 If, for reasons attributable to the Contractor, the Functional Guarantees specified in the 
Appendix to the Contract Agreement titled Functional Guarantees, are not attained either in 
whole or in part, but the minimum level of the Functional Guarantees specified in the said 
Appendix to the Contract Agreement is met, the Contractor shall, at the Contractor's option, 
either 

a Make such changes, modifications and/or additions to the Facilities or any part there of that 
are necessary to attain the Functional Guarantees at its cost and expense, and shall request 
the Procuring Entity to repeat the Guarantee Test or 

b Pay liquidated damages to the Procuring Entity in respect of the failure to meet the 
Functional Guarantees in accordance with the provisions in the Appendix to the Contract 
Agreement titled Functional Guarantees. 

c The payment of liquidated damages under GCC Sub-Clause 28.3, up to the limitation of 
liability specified in the Appendix to the Contract Agreement titled Functional Guarantees, 
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shall completely satisfy the Contractor's guarantees under GCC Sub-Clause 28.3, and the 
Contractor shall have no further liability whatsoever to the Procuring Entity in respect 
thereof. Upon the payment of such liquidated damages by the Contractor, the Project 
Manager shall issue the Operational Acceptance Certificate for the Facilities or any part 
thereof in respect of which the liquidated damages have been so paid. 

29 Patent Indemnity 

29.1 The Contractor shall, subject to the Procuring Entity's compliance with GCC Sub-Clause 29.2, 
indemnify and hold harmless the Procuring Entity and its employees and officers from and 
against any and all suits, actions or administrative proceedings, claims, demands, losses, 
damages, costs, and expenses of whatsoever nature, including attorney's fees and expenses, 
which the Procuring Entity may suffer as a result of any infringement or alleged infringement 
of any patent, utility model, registered design, trademark, copy right or other intellectual 
property right registered or otherwise existing at the date of the Contract by reason of: (a) the 
installation of the Facilities by the Contractor or the use of the Facilities in Kenya; and (b) the 
sale of the products produced by the Facilities in any country. 

29.2 Such indemnity shall not cover any use of the Facilities or any part thereof other than for the 
purpose indicated by or to be reasonably inferred from the Contract, any infringement resulting 
from the use of the Facilities or any part thereof, or any products produced thereby in 
association or combination with any other equipment, plant or materials not supplied by the 
Contractor, pursuant to the Contract Agreement. 

29.3 If any proceedings are brought or any claim is made against the Procuring Entity arising out of 
the matters referred to in GCC Sub-Clause 29.1, the Procuring Entity shall promptly give the 
Contractor a notice thereof, and the Contractor may at its own expense and in the Procuring 
Entity's name conduct such proceedings or claim and any negotiations for the settlement of any 
such proceedings or claim. 

29.4 If the Contractor fails to notify the Procuring Entity within twenty-eight (28) days after receipt 
of such notice that it intends to conduct any such proceedings or claim, then the Procuring 
Entity shall be free to conduct the same on its own behalf. Unless the Contractor has so failed 
to notify the Procuring Entity within the twenty- eight (28) day period, the Procuring Entity 
shall make no admission that may be prejudicial to the defense of any such proceedings or 
claim. 

29.5 The Procuring Entity shall, at the Contractor's request, afford all available assistance to the 
Contractor in conducting such proceedings or claim, and shall be reimbursed by the Contractor 
for all reasonable expenses incurred in so doing. 

29.6 The Procuring Entity shall indemnify and hold harmless the Contractor and its employees, 
officers and Subcontractors from and against any and all suits, actions or administrative 
proceedings, claims, demands, losses, damages, costs, and expenses of whatsoever nature, 
including attorney's fees and expenses, which the Contractor may suffer as a result of any 
infringement or alleged infringement of any patent, utility model, registered design, trademark, 
copyright  or other intellectual property right registered or otherwise existing at the date of the 
Contract arising out of or in connection with any design, data, drawing, specification, or other 
documents or materials provided or designed by or on behalf of the Procuring Entity. 

30 Limitation of Liability 

30.1 Except in cases of criminal negligence or willful misconduct, 

a) Neither Party shall be liable to the other Party, whether in contract, tort, or otherwise, for 
any in director consequential loss or damage, loss of use, loss of production, or loss of 
profits or interest costs, which may be suffered by the other Party in connection with the 
Contract, other than specifically provided as any obligation of the Party in the Contract, 
and 

b) the aggregate liability of the Contractor to the Procuring Entity, whether under the 
Contract, in tort or otherwise, shall not exceed the amount resulting from the application 
of the multiplier specified in the SCC, to the Contract Price or, if a multiplier is not so 
specified, the total Contract Price, provided that this limitation shall not apply to the cost 
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of repairing or replacing defective equipment, or to any obligation of the Contractor to 
indemnify the Procuring Entity with respect to patent infringement. 

B. Risk Distribution 

31 Transfer of Ownership 

31.1 Ownership of the Plant (including spare parts) to be imported in to Kenya shall be transferred 
to the Procuring Entity upon loading on to the mode of transport to be used to convey the Plant 
from the country of origin to that country. 

31.2 Ownership of the Plant (including spare parts) procured in Kenya shall be transferred to the 
Procuring Entity when the Plant are brought on to the Site. 

31.3 Ownership of the Contractor's Equipment used by the Contractor and its Subcontractors in 
connection with the Contract shall remain with the Contractor or its Subcontractors. 

31.4 Ownership of any Plant in excess of the requirements for the Facilities shall revert to the 
Contractor upon Completion of the Facilities or at such earlier time when the Procuring Entity 
and the Contractor agree that the Plant in question are no longer required for the Facilities. 

31.5 Notwithstanding the transfer of ownership of the Plant, the responsibility for care and custody 
thereof together with the risk of loss or damage there to shall remain with the Contractor 
pursuant to GCC Clause 32 (Care of Facilities) hereof until Completion of the Facilities or the 
part there of in which such Plant are incorporated. 

32 Care of Facilities 

32.1 The Contractor shall be responsible for the care and custody of the Facilities or any part thereof 
until the date of Completion of the Facilities pursuant to GCC Clause 24 or, where the Contract 
provides for Completion of the Facilities in parts, until the date of Completion of the relevant 
part, and shall make good at its own cost any loss or damage that may occur to the Facilities or 
the relevant part thereof from any cause whatsoever during such period. The Contractor shall 
also be responsible for any loss or damage to the Facilities caused by the Contractor or its 
Subcontractors in the course of any work carried out, pursuant to GCC Clause 27. 
Notwithstanding the foregoing, the Contractor shall not be liable for any loss or damage to the 
Facilities or that part thereof caused by reason of any of the matters specified or referred to in 
paragraphs (a), (b) and (c) of GCC Sub-Clauses 32.2 and 38.1. 

32.2 If any loss or damage occurs to the Facilities or any part, thereof or to the Contractor's temporary 
facilities by reason of 

a insofar as they relate to Kenya, nuclear reaction, nuclear radiation, radioactive 
contamination, pressure wave caused by aircraft or other aerial objects, or any other 
occurrences that an experienced contract or could not reasonably foresee, or if reasonably 
foreseeable could not reasonably make provision for or insure against, in so far as such risks 
are not normally insurable on the insurance market and are mentioned in the general 
exclusions of the policy of insurance, including War Risks and Political Risks, taken out 
under GCC Clause 34 hereof; or 

b any use or occupation by the Procuring Entity or any third Party other than a Subcontractor, 
authorized by the Procuring Entity of any part of the Facilities; or 

c any use of or reliance upon any design, data or specification provided or designated by or 
on behalf of the Procuring Entity, or any such matter for which the Contractor has 
disclaimed responsibility herein, the Procuring Entity shall pay to the Contractor all sums 
payable in respect of the Facilities executed, notwithstanding that the same be lost, destroyed 
or damaged, and will pay to the Contractor the replacement value of all temporary facilities 
and all parts thereof lost, destroyed or damaged. If the Procuring Entity requests the 
Contractor in writing to make good any loss or damage to the Facilities thereby occasioned, 
the Contractor shall make good the same at the cost of the Procuring Entity in accordance 
with GCC Clause 39. If the Procuring Entity does not request the Contractor in writing to 
make good any loss or damage to the Facilities thereby occasioned, the Procuring Entity 
shall either request a change in accordance with GCC Clause 39, excluding the 
performance of that part of the Facilities there by lost, destroyed or damaged, or, where the 
loss or damage affects a substantial part of the Facilities, the Procuring Entity shall terminate 
the Contract pursuant to GCC Sub-Clause 42.1 hereof. 
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32.3 The Contractor shall be liable for any loss of or damage to any Contractor's Equipment, or any 
other property of the Contractor used or intended to be used for purposes of the Facilities, 
except (i) as mentioned in GCC Sub-Clause 32.2 with respect to the Contractor's temporary 
facilities, and (ii) where such loss or damage arises by reason of any of the matters specified in 
GCC Sub-Clauses 32.2 (b) and (c) and 38.1. 

32.4 With respect to any loss or damage caused to the Facilities or any part thereof or to the 
Contractor's Equipment by reason of any of the matters specified in GCC Sub-Clause 38.1, the 
provisions of GCC Sub-Clause 38.3 shall apply. 

33 Loss of or Damage to Property; Accident or Injury to Workers; Indemnification 

33.1 Subject to GCC Sub-Clause 33.3, the Contractor shall indemnify and hold harmless the 
Procuring Entity and its employees and officers from and against any and all suits, actions or 
administrative proceedings, claims, demands, losses, damages, costs, and expenses of 
whatsoever nature, including attorney's fees and expenses, in respect of the death or injury of 
any person or loss of or damage to any property other than the Facilities whether accepted or 
not, arising in connection with the supply and installation of the Facilities and by reason of the 
negligence of the Contractor or its Subcontractors, or their employees, officers or agents, except 
any injury, death or property damage caused by the negligence of the Procuring Entity, its 
contractors, employees, officers or agents. 

33.2 If any proceedings are brought or any claim is made against the Procuring Entity that might 
subject the Contractor to liability under GCC Sub-Clause33.1, the Procuring Entity shall 
promptly give the Contractor a notice thereof and the Contractor may at its own expense and 
in the Procuring Entity's name conduct such proceedings or claim and any negotiations for the 
settlement of any such proceedings or claim. 

33.8 If the Contractor fails to notify the Procuring Entity within twenty-eight (28) days after receipt 
of such notice that it intends to conduct any such proceedings or claim, then the Procuring 
Entity shall be free to conduct the same on its own behalf. Unless the Contractor has so failed 
to notify the Procuring Entity within the twenty- eight (28) day period, the Procuring Entity 
shall make no admission that may be prejudicial to the defense of any such proceedings or 
claim. 

33.9 The Procuring Entity shall, at the Contractor's request, afford all available assistance to the 
Contractor in conducting such proceedings or claim, and shall be reimbursed by the Contractor 
for all reasonable expenses incurred in so doing. 

33.10 `The Procuring Entity shall indemnify and hold harmless the Contractor and its employees, 
officers and Subcontractors from any liability for loss of or damage to property of the Procuring 
Entity, other than the Facilities not yet taken over, that is caused by fire, explosion or any other 
perils, in excess of the amount recoverable from insurances procured under GCC Clause 34, 
provided that such fire, explosion or other perils were not caused by any actor failure of the 
Contractor. 

33.11 The Party entitled to the benefit of an indemnity under this GCC Clause 33 shall take all 
reasonable measures to mitigate any loss or damage which has occurred. If the Party fails to 
take such measures, the other Party's liabilities shall be correspondingly reduced. 

34 Insurance 

34.1 To the extent specified in the Appendix to the Contract Agreement titled Insurance 
Requirements, the Contractor shall at its expense take out and maintain in effect, or cause to be 
taken out and maintained in effect, during the performance of the Contract, the insurances set 
forth below in the sums and with the deductibles and other conditions specified in the said 
Appendix. The identity of the insurers and the form of the policies shall be subject to the 
approval of the Procuring Entity, who should not unreasonably withhold such approval. 

a. Cargo Insurance During Transport 

Covering loss or damage occurring while in transit from the Contractor's or 
Subcontractor's works or stores until arrival at the Site, to the Plant (including spare parts 
therefor) and to the Contractor's Equipment. 
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b. Installation All Risks Insurance 

Covering physical loss or damage to the Facilities at the Site, occurring prior to Completion 
of the Facilities, with an extended maintenance coverage for the Contractor's liability in 
respect of any loss or damage occurring during the Defect Liability Period while the 
Contractor is on the Site for the purpose of performing its obligations during the Defect 
Liability Period. 

c.  Third Party Liability Insurance 

Covering bodily injury or death suffered by third Parties including the Procuring Entity's 
personnel, and loss of or damage to property occurring in connection with the supply and 
installation of the Facilities. 

d. Automobile Liability Insurance 

Covering use of all vehicles used by the Contractor or its Subcontractors, whether or not 
owned by them, in connection with the execution of the Contract. 

c. Workers' Compensation 

In accordance with the statutory requirements applicable in any country where the Contract 
or any part thereof is executed. 

d. Procuring Entity's Liability 

In accordance with the statutory requirements applicable in any country where the Contract 
or any part thereof is executed. 

e.  Other Insurances 
Such other insurances as may be specifically agreed upon by the Parties here to as listed in 
the Appendix to the Contract Agreement titled Insurance Requirements. 

 
34.2 The Procuring Entity shall be named as co-insured under all insurance policies taken out by 

the Contractor pursuant to GCC Sub-Clause 34.1, except for the Third Party Liability, Workers' 
Compensation and Procuring Entity's Liability Insurances, and the Contractor's Subcontractors 
shall be named as co-insureds under all insurance policies taken out by the Contractor pursuant 
to GCC Sub-Clause 34.1 except for the Cargo Insurance During Transport, Workers' 
Compensation and Procuring Entity's Liability Insurances. All insurer's rights of subrogation 
against such co-insureds for losses or claims arising out of the performance of the Contract 
shall be waived under such policies.  

 
34.3 The Contractor shall, in accordance with the provisions of the Appendix to the Contract 

Agreement titled Insurance Requirements, deliver to the Procuring Entity certificates of 
insurance or copies of the insurance policies as evidence that the required policies are in full 
force and effect. The certificates shall provide that no less than twenty-one (21) days' notice 
shall be given to the Procuring Entity by insurers prior to cancellation or material modification 
of a policy. 

 
34.4  The Contractor shall ensure that, where applicable, its Subcontractor(s) shall take out and 

maintain in effect adequate insurance policies for their personnel and vehicles and for work 
executed by them under the Contract, unless such Subcontractors are covered by the policies 
taken out by the Contractor. 

 
34.5  The Procuring Entity shall at its expense take out and maintain in effect during the performance 

of the Contract those insurances specified in the Appendix to the Contract Agreement titled 
Insurance Requirements, in the sums and with the deductibles and other conditions specified 
in the said Appendix. The Contractor and the Contractor's Subcontractors shall be named as 
co-insureds under all such policies. All insurers' rights of subrogation against such co-insureds 
for losses or claims arising out of the performance of the Contract shall be waived under such 
policies. The Procuring Entity shall deliver to the Contractor satisfactory evidence that the 
required insurances are in full force and effect. The policies shall provide that not less than 
twenty-one (21) days' notice shall be given to the Contractor by all insurers prior to any 
cancellation or material modification of the policies. If so requested by the Contractor, the 
Procuring Entity shall provide copies of the policies taken out by the Procuring Entity under 
this GCC Sub-Clause 34.5. 
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34.6  If the Contractor fails to take out and/or maintain in effect the insurances referred to in GCC 
Sub-Clause 34.1, the Procuring Entity may take out and maintain in effect any such insurances 
and may from time to time deduct from any amount due the Contractor under the Contract any 
premium that the Procuring Entity shall have paid to the insurer, or may otherwise recover 
such amount as a debt due from the Contractor. If the Procuring Entity fails to take out and/or 
maintain in effect the insurances referred to in GCC 34.5, the Contractor may take out and 
maintain in effect any such insurances and may from time to time deduct from any amount 
due the Procuring Entity under the Contract any premium that the Contractor shall have paid 
to the insurer, or may otherwise recover such amount as a debt due from the Procuring Entity. 
If the Contractor fails to or is unable to take out and maintain in effect any such insurances, the 
Contractor shall nevertheless have no liability or responsibility towards the Procuring Entity, 
and the Contractor shall have full recourse against the Procuring Entity for any and all liabilities 
of the Procuring Entity herein. 

 
34.7  Unless otherwise provided in the Contract, the Contractor shall prepare and conduct all and 

any claims made under the policies effected by it pursuant to this GCC Clause 34, and all monies 
payable by any insurers shall be paid to the Contractor. The Procuring Entity shall give to the 
Contractor all such reasonable assistance as may be required by the Contractor. With respect 
to insurance claims in which the Procuring Entity's interest is involved, the Contractor shall not 
give any release or make any compromise with the insurer without the prior written consent 
of the Procuring Entity. With respect to insurance claims in which the Contractor's interest is 
involved, the Procuring Entity shall not give any release or make any compromise with the 
insurer without the prior written consent of the Contractor. 

 
35.  Unforeseen Conditions 
 
35.1  If, during the execution of the Contract, the Contractor shall encounter on the Site any physical 

conditions other than climatic conditions, or artificial obstructions that could not have been 
reasonably foreseen prior to the date of the Contract Agreement by an experienced contractor 
on the basis of reasonable examination of the data relating to the Facilities including any data 
as to boring tests, provided by the Procuring Entity, and on the basis of information that it could 
have obtained from a visual inspection of the Site if access thereto was available, or other data 
readily available to it relating to the Facilities, and if the Contractor determines that it will in 
consequence of such conditions or obstructions incur additional cost and expense or require 
additional time to perform its obligations under the Contract that would not have been required 
if such physical conditions or artificial obstructions had not been encountered, the Contractor 
shall promptly, and before performing additional work or using additional Plant or Contractor's 
Equipment, notify the Project Manager in writing of 

a) the physical conditions or artificial obstructions on the Site that could not have been 
reasonably foreseen; 

c) the additional work and/or Plant and/or Contractor's Equipment required, including the 
steps which the Contractor will or proposes to take to overcome such conditions or 
obstructions; 

d) the extent of the anticipated delay; and 

d) the additional cost and expense that the Contractor is likely to incur. 

On receiving any notice from the Contractor under this GCC Sub-Clause 35.1, the Project 
Manager shall promptly consult with the Procuring Entity and Contractor and decide upon the 
actions to be taken to overcome the physical  

35.2 If the Contractor is delayed or impeded in the performance of the Contract because of any such 
physical conditions or artificial obstructions referred to in GCC Sub-Clause 35.1, the Time for 
Completion shall be extended in accordance with GCC Clause 40. 

36. Change in Laws and Regulations 

36.1 If, after the date twenty-eight (28) days prior to the date of Tender submission, in Kenya, any 
law, regulation, ordinance, order or by-law having the force of law is enacted, promulgated, 
abrogated or changed which shall be deemed to include any change in interpretation or 
application by the competent authorities, that subsequently affects the costs and expenses of 
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the Contractor and/or the Time for Completion, the Contract Price shall be correspondingly 
increased or decreased, and/or the Time for Completion shall be reasonably adjusted to the 
extent that the Contractor has thereby been affected in the performance of any of its obligations 
under the Contract.  Notwithstanding the foregoing, such additional or reduced costs shall not 
be separately paid or credited if the same has already been accounted for in the price adjustment 
provisions where applicable, in accordance with the SCC pursuant to GCC Sub-Clause 11.2. 

37. Force Majeure 

37.1 “Force Majeure” shall mean any event beyond the reasonable control of the Procuring Entity 
or of the Contractor, as the case may be, and which is unavoidable notwithstanding the 
reasonable care of the Party affected, and shall include, without limitation, the following: 

 a) war, hostilities or warlike operations whether a state of war be declared or not, 
invasion, act of foreign enemy and civil war 

 b) rebellion, revolution, insurrection, mutiny, usurpation of civil or military government, 
conspiracy, riot, civil commotion and terrorist acts 

 c) confiscation, nationalization, mobilization, commandeering or requisition by or under 
the order of any government or de jure or de facto authority or ruler or any other act or 
failure to act of any local state or national government authority 

 d) strike, sabotage, lockout, embargo, import restriction, port congestion, lack of usual 
means of public transportation and communication, industrial dispute, shipwreck, 
shortage or restriction of power supply, epidemics, quarantine and plague 

 e) earthquake, landslide, volcanic activity, fire, flood or inundation, tidal wave, typhoon or 
cyclone, hurricane, storm, lightning, or other inclement weather condition, nuclear and 
pressure waves or other natural or physical disaster 

 f) shortage of labor, materials or utilities where caused by circumstances that are 
themselves Force Majeure. 

37.2 If either Party is prevented, hindered or delayed from or in performing any of its obligations 
under the Contract by an event of Force Majeure, then it shall notify the other in writing of the 
occurrence of such event and the circumstances thereof within fourteen (14) days after the 
occurrence of such event. 

37.3 The Party who has given such notice shall be excused from the performance or punctual 
performance of its obligations under the Contract for so long as the relevant event of Force 
Majeure continues and to the extent that such Party's performance is prevented, hindered or 
delayed.  The Time for Completion shall be extended in accordance with GCC Clause 40. 

37.4 The Party or Parties affected by the event of Force Majeure shall use reasonable efforts to 
mitigate the effect thereof upon its or their performance of the Contract and to fulfill its or their 
obligations under the Contract, but without prejudice to either Party's right to terminate the 
Contract under GCC Sub-Clauses 37.6 and 38.5. 

37.5 No delay or nonperformance by either Party hereto caused by the occurrence of any event of 
Force Majeure shall 

 a) constitute a default or breach of the Contract, or 

 b) give rise to any claim for damages or additional cost or expense occasioned thereby, 
subject to GCC Sub-Clauses 32.2, 38.3 and 38.4 

  if and to the extent that such delay or nonperformance is caused by the occurrence of an event 
of Force Majeure. 

37.6 If the performance of the Contract is substantially prevented, hindered or delayed for a single 
period of more than sixty (60) days or an aggregate period of more than one hundred and 
twenty (120) days on account of one or more events of Force Majeure during the currency of 
the Contract, the Parties will attempt to develop a mutually satisfactory solution, failing which 
either Party may terminate the Contract by giving a notice to the other, but without prejudice 
to either Party's right to terminate the Contract under GCC Sub-Clause 38.5. 
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37.7 In the event of termination pursuant to GCC Sub-Clause 37.6, the rights and obligations of the 
Procuring Entity and the Contractor shall be as specified in GCC Sub-Clauses 42.1.2 and 42.1.3. 

37.8 Notwithstanding GCC Sub-Clause 37.5, Force Majeure shall not apply to any obligation of the 
Procuring Entity to make payments to the Contractor herein. 

38. War Risks 

38.1 “War Risks” shall mean any event specified in paragraphs (a) and (b) of GCC Sub-Clause 37.1 and 
any explosion or impact of any mine, bomb, shell, grenade or other projectile, missile, munitions or 
explosive of war, occurring or existing in or near the country (or countries) where the Site is located. 

 
38.2 Notwithstanding anything contained in the Contract, the Contractor shall have no liability 

whatsoever for or with respect to 

 a) destruction of or damage to Facilities, Plant, or any part thereof; 

 b) destruction of or damage to property of the Procuring Entity or any third Party; or 

 c) injury or loss of life 

  if such destruction, damage, injury or loss of life is caused by any War Risks, and the Procuring 
Entity shall indemnify and hold the Contractor harmless from and against any and all claims, 
liabilities, actions, lawsuits, damages, costs, charges or expenses arising in consequence of or 
in connection with the same. 

 
38.3 If the Facilities or any Plant or Contractor's Equipment or any other property of the Contractor used 

or intended to be used for the purposes of the Facilities shall sustain destruction or damage by reason 
of any War Risks, the Procuring Entity shall pay the Contractor for 

 a) any part of the Facilities or the Plant so destroyed or damaged to the extent not already paid 
for by the Procuring Entity and so far as may be required by the Procuring Entity, and as may 
be necessary for completion of the Facilities 

 b) replacing or making good any Contractor's Equipment or other property of the Contractor so 
destroyed or damaged 

 c) replacing or making good any such destruction or damage to the Facilities or the Plant or any 
part thereof. 

 
  If the Procuring Entity does not require the Contractor to replace or make good any such 

destruction or damage to the Facilities, the Procuring Entity shall either request a change in 
accordance with GCC Clause 39, excluding the performance of that part of the Facilities 
thereby destroyed or damaged or, where the loss, destruction or damage affects a substantial 
part of the Facilities, shall terminate the Contract, pursuant to GCC Sub-Clause 42.1. 

 
  If the Procuring Entity requires the Contractor to replace or make good on any such 

destruction or damage to the Facilities, the Time for Completion shall be extended in 
accordance with GCC 40. 

 
38.4 Notwithstanding anything contained in the Contract, the Procuring Entity shall pay the Contractor 

for any increased costs or incidentals to the execution of the Contract that are in any way attributable 
to, consequent on, resulting from, or in any way connected with any War Risks, provided that the 
Contractor shall as soon as practicable notify the Procuring Entity in writing of any such increased 
cost. 

 
38.5 If during the performance of the Contract any War Risks shall occur that financially or otherwise 

materially affect the execution of the Contract by the Contractor, the Contractor shall use its 
reasonable efforts to execute the Contract with due and proper consideration given to the safety of 
its and its Subcontractors' personnel engaged in the work on the Facilities, provided, however, that 
if the execution of the work on the Facilities becomes impossible or is substantially prevented for a 
single period of more than sixty (60) days or an aggregate period of more than one hundred and 
twenty (120) days on account of any War Risks, the Parties will attempt to develop a mutually 
satisfactory solution, failing which either Party may terminate the Contract by giving a notice to the 
other. 

 
38.6 In the event of termination pursuant to GCC Sub-Clauses 38.3 or 38.5, the rights and obligations of 



 

Tender for Supply of Penstock Inlet Valve Bypass System Hydraulic Valve & Fittings for Kiambere Hydro Power Plant 128  

the Procuring Entity and the Contractor shall be specified in GCC Sub-Clauses 42.1.2 and 42.1.3. A. 
Change in Contract Elements. 

 
A. Change in Contract Elements 

39. Change in the Facilities 

39.1  Introducing a Change 

39.1.1 Subject to GCC Sub-Clauses 39.2.5 and 39.2.7, the Procuring Entity shall have the right to 
propose, and subsequently require, that the Project Manager order the Contractor from time to  

time during the performance of the Contract to make any change, modification, addition or 
deletion to, in or from the Facilities here in after called “Change”, provided that such Change 
falls within the general scope of the Facilities and does not constitute unrelated work and that 
it is technically practicable, taking into account both the state of  advancement of the Facilities 
and the technical compatibility of the Change envisaged with the nature of the Facilities as 

specified in the Contract. 

39.1.2 Value Engineering: The Contractor may prepare, at its own cost, a value engineering proposal 
at any time during the performance of the contract. The value engineering proposal shall, at a 
minimum, include the following; 
a) The proposed change (s), and a description of the difference to the existing contract 

requirements; 
b) a full cost/benefit analysis of the proposed change(s) including a description and estimate 

of costs (including life cycle costs) the Procuring Entity may incur in implementing the 
value engineering proposal; and 

c) a description of any effect (s) of the change on performance/ functionality. 

The Procuring Entity may accept the value engineering proposal if the proposal demonstrates 

benefits that: 
a) accelerates the delivery period; or 
b) reduces the Contract Price or the life cycle costs to the Procuring Entity; or 

c) improves the quality, efficiency, safety or sustain ability of the Facilities; or 
d) yields any other benefits to the Procuring Entity, without compromising the necessary 

functions of the Facilities. 

If the value engineering proposal is approved by the Procuring Entity and results in: 
(a) a reduction of the Contract Price; the amount to be paid to the Contractor shall be the 

percentage specified in the SCC of the reduction in the Contract Price; or 
(b) an increase in the Contract Price; but results in a reduction in life cycle costs due to any 

benefit described in (a) to (d) above, the amount to be paid to the Contractor shall be the 
full increase in the Contract Price. 

39.1.3 Notwithstanding GCC Sub-Clauses 39.1.1 and 39.1.2, no change made necessary because of 
any default of the Contractor in the performance of its obligations under the Contract shall be 
deemed to be a Change, and such change shall not result in any adjustment of the Contract 
Price or the Time for Completion. 

 
39.1.4 The procedure on how to proceed with and execute Changes is specified in GCC Sub-Clauses 

39.2 and 39.3, and further details and forms are provided in the Procuring Entity's 
Requirements (Forms and Procedures). 

39.2 Changes Originating from Procuring Entity 

39.2.1 If the Procuring Entity proposes a Change pursuant to GCC Sub-Clause 39.1.1, it shall send to 
the Contractor a “Request for Change Proposal,” requiring the Contractor to prepare and 
furnish to the Project Manager as soon as reasonably practicable a “Change Proposal,” which 
shall include the following: 
a) Brief description of the Change 
b) Effect on the Time for Completion 
c) Estimated cost of the Change 
d) Effect on Functional Guarantees (if any) 
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e) Effect on the Facilities 
f) Effect on any other provisions of the Contract. 

39.2.2 Prior to preparing and submitting the “Change Proposal,” the Contractor shall submit to the 
Project Manager an “Estimate for Change Proposal,” which shall be an estimate of the cost of 
preparing and submitting the Change Proposal. 
Upon receipt of the Contractor's Estimate for Change Proposal, the Procuring Entity shall do one 
of the following: 

• Accept the Contractor's estimate with instructions to the Contractor to proceed with the 
preparation of the Change Proposal 

• Advise the Contractor of any part of its Estimate for Change Proposal that is unacceptable 
and request the Contractor to review its estimate 

• Advise the Contractor that the Procuring Entity does not intend to proceed with the Change. 

39.2.3 Upon receipt of the Procuring Entity's instruction to proceed under GCC Sub-Clause 39.2.2 (a), 
the Contractor shall, with proper expedition, proceed with the preparation of the Change 
Proposal, in accordance with GCC Sub-Clause 39.2.1. 

 
39.2.4 The pricing of any Change shall, as far as practicable, be calculated in accordance with the 

rates and prices included in the Contract. If such rates and prices are inequitable, the Parties 
there to shall agree on specific rates for the valuation of the Change. 

 
39.1.5 If before or during the preparation of the Change Proposal it becomes apparent that the 

aggregate effect of compliance there with and with all other Change Orders that have already 
become binding upon the Contractor under this GCC Clause 39 would be to increase or 
decrease the Contract Price as originally set for thin Article 2 (Contract Price) of the Contract 
Agreement by more than fifteen percent (15%), the Contractor may give a written notice of 
objection there to prior to furnishing the Change Proposal as aforesaid. If the Procuring Entity 
accepts the Contractor's objection, the Procuring Entity shall withdraw the proposed Change 
and shall notify the Contractor in writing thereof. 

The Contractor's failure to so object shall neither affect its right to object to any subsequent 
requested Changes or Change Orders here in, nor affect its right to take in to account, when 
making such subsequent objection, the percentage increase or decrease in the Contract Price 
that any Change not objected to by the Contractor represents. 

39.1.6 Upon receipt of the Change Proposal, the Procuring Entity and the Contractor shall mutually 
agree upon all matters therein contained. Within fourteen (14) days after such agreement, the 
Procuring Entity shall, if it intends to proceed with the Change, issue the Contractor with a 
Change Order. 

If the Procuring Entity is unable to reach a decision within fourteen (14) days, it shall notify 
the Contractor with details of when the Contractor can expect a decision. 

If the Procuring Entity decides not to proceed with the Change for whatever reason, it shall, 
within the said period of fourteen (14) days, notify the Contractor accordingly. Under such 
circumstances, the Contractor shall be entitled to reimbursement of all costs reasonably 
incurred by it in the preparation of the Change Proposal, provided that these do not exceed the 
amount given by the Contractor in its Estimate for Change Proposal submitted in accordance 
with GCC Sub-Clause 39.2.2. 

39.1.7 If the Procuring Entity and the Contractor cannot reach agreement on the price for the Change, 
an equitable adjustment to the Time for Completion, or any other matters identified in the 
Change Proposal, the Procuring Entity may nevertheless instruct the Contractor to proceed with 
the Change by issue of a “Pending Agreement Change Order.” 

Upon receipt of a Pending Agreement Change Order, the Contractor shall immediately proceed 
with effecting the Changes covered by such Order. The Parties shall there after attempt to reach 
agreement on the outstanding issues under the Change Proposal. 

If the Parties cannot reach agreement within sixty (60) days from the date of issue of the 
Pending Agreement Change Order, then the matter may be referred to the Dispute Board in 
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accordance with the provisions of GCC Sub-Clause 46.1. 

39.1.8 Changes Originating from Contractor 

39.1.9 If the Contractor proposes a Change pursuant to GCC Sub-Clause 39.1.2, the Contractor shall 
submit to the Project Manager a written “Application for Change Proposal,” giving reasons for 
the proposed Change and including the information specified in GCC Sub-Clause 39.1.2. 

39.1.10 Upon receipt of the Application for Change Proposal, the Parties shall follow the 
procedures outlined in GCC Sub-Clauses 39.2.6 and 39.2.7. However, the Contractor shall not 
be entitled to recover the costs of preparing the Application for Change Proposal. 

40. Extension of Time for Completion 

40.1 The Time(s) for Completion specified in the SCC pursuant to GCC Sub-Clause 8.2 shall be 
extended if the Contractor is delayed or impeded in the performance of any of its obligations 
under the Contract by reason of any of the following: 

a) any Change in the Facilities as provided in GCC Clause 39 

b) any occurrence of Force Majeure as provided in GCC Clause 37, unforeseen conditions as 
provided in GCC Clause 35, or other occurrence of any of the matters specified or 
referred to in paragraphs (a), (b) and (c) of GCC Sub-Clause 32.2 

c) Any suspension order given by the Procuring Entity under GCC Clause 41 here of or 
reduction in the rate of progress pursuant to GCC Sub-Clause 41.2 or 

• Any changes in laws and regulations as provided in GCC Clause 36 or 

• Any default or breach of the Contract by the Procuring Entity, Appendix to the Contract 
Agreement titled, or any activity, actor omission of the Procuring Entity, or the Project 
Manager, or any other contractors employed by the Procuring Entity, or 

• Any delay on the part of a Subcontractor, provided such delay is due to a cause for which 
the Contractor himself would have been entitled to an extension of time under this sub-
clause, or 

• Delays attributable to the Procuring Entity or caused by customs, or 

h) any other matter specifically mentioned in the Contract by such period as shall be fair and 
reasonable in all the circumstances and as shall fairly reflect the delay or impediment 
sustained by the Contractor. 

40.2 Except where otherwise specifically provided in the Contract, the Contractor shall 
submit to the Project Manager a notice of a claim for an extension of the Time for Completion, 
together with particulars of the event or circumstance justifying such extension as soon as 
reasonably practicable after the commencement of such event or circumstance.  As soon as 
reasonably practicable after receipt of such notice and supporting particulars of the claim, the 
Procuring Entity and the Contractor shall agree upon the period of such extension.  In the 
event that the Contractor does not accept the Procuring Entity's estimate of a fair and 
reasonable time extension, the Contractor shall be entitled to refer the matter to a Dispute 
Board, pursuant to GCC Sub-Clause 46.1. 

40.3  The Contractor shall at all times use its reasonable efforts to minimize any delay in the 
performance of its obligations under the Contract. 

40.4  In all cases where the Contractor has given a notice of a claim for an extension of time 
under GCC 40.2, the Contractor shall consult with the Project Manager in order to determine 
the steps (if any) which can be taken to overcome or minimize the actual or anticipated delay. 
The Contractor shall there after comply with all reasonable instructions which the Project 
Manager shall give in order to minimize such delay. If compliance with such instructions shall 
cause the Contractor to incur extra costs and the Contractor is entitled to an extension of time 
under GCC 40.1, the amount of such extra costs shall be added to the Contract Price. 

41 Suspension 

41.1 Procuring Entity may request the Project Manager, by notice to the Contractor, to order the 
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Contractor to suspend performance of any or all of its obligations under the Contract.  Such 
notice shall specify the obligation of which performance is to be suspended, the effective date 
of the suspension and the reasons therefor. The Contractor shall thereupon suspend 
performance of such obligation, except those obligations necessary for the care or preservation 
of the Facilities, until ordered in writing to resume such performance by the Project Manager. 

If, by virtue of a suspension order given by the Project Manager, other than by reason of the 
Contractor's default or breach of the Contract, the Contractor's performance of any of its 
obligations is suspended for an aggregate period of more than ninety (90) days, then at any 
time there after and provided that at that time such performance is still suspended, the 
Contractor may give a notice to the Project Manager requiring that the Procuring Entity shall, 
within twenty-eight (28) days of receipt of the notice, order the resumption of such 
performance or request and subsequently order a change in accordance with GCC Clause 39, 
excluding the performance of the suspended obligations from the Contract. 

41.2 If the Procuring Entity fails to do so within such period, the Contractor may, by a further notice 
to the Project Manager, elect to treat the suspension, where it affects apart only of the Facilities, 
as a deletion of such part in accordance with GCC Clause 39 or, where it affects the whole of 
the Facilities, as termination of the Contract under GCC Sub-Clause. 

41.3 If 

a.   Procuring Entity has failed to pay the Contractor any sum due under the Contract within 
the specified period, has failed to approve any invoice or supporting documents without 
just cause pursuant to the Appendix to the Contract Agreement titled Terms and 
Procedures of Payment, or commits a substantial breach of the Contract, the Contractor 
may give a notice to the Procuring Entity that requires payment of such sum, with interest 
there on as stipulated in GCC Sub-Clause 12.3, requires approval of  such invoice or 
supporting documents, or specifies the breach and requires the Procuring Entity to 
remedy the same, as the case may be. If the Procuring Entity fails to pay such sum together 
with such interest, fails to approve such invoice or supporting documents or give its 
reasons for withholding such approval, or fails to remedy the breach or take steps to 
remedy the breach within fourteen (14) days after receipt of the Contractor's notice or 

 

b.   The Contractor is unable to carry out any of its obligations under the Contract for any 
reason attributable to the Procuring Entity, including but not limited  to the Procuring 
Entity's failure to provide possession of or access to the Site or other areas in accordance 
with GCC Sub-Clause 10.2, or failure to obtain any governmental permit necessary for 
the execution and/or completion of the Facilities, then the Contractor may by fourteen 
(14) days' notice to the Procuring Entity suspend performance of all or any of its 
obligations under the Contract, or reduce the rate of progress. 

41.3 If the Contractor's performance of its obligations is suspended or the rate of progress is reduced 
pursuant to this GCC Clause 41, then the Time for Completion shall be extended in accordance 
with GCC Sub-Clause 40.1, and any and all additional costs or expenses incurred by the Contractor 
as a result of such suspension or reduction shall be paid by the Procuring Entity to the Contractor 
in addition to the Contract Price, except in the case of suspension order or reduction in the rate of 
progress by reason of the Contractor's default or breach of the Contract. 

 
41.4  During the period of suspension, the Contractor shall not remove from the Site any Plant, any part 

of the Facilities or any Contractor's Equipment, without the prior written consent of the Procuring 
Entity. 

42 Termination 

42.1 Termination for Procuring Entity's Convenience 

42.1.1 The Procuring Entity may at any time terminate the Contract for any reason by giving the 
Contractor a notice of termination that refers to this GCC Sub-Clause 42.1. 

42.1.2 Upon receipt of the notice of termination under GCC Sub-Clause 42.1.1, the Contractor shall 
either immediately or upon the date specified in the notice of termination 
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a) cease all further work, except for such work as the Procuring Entity may specify in the 
notice of termination for the sole purpose of protecting that part of the Facilities already 
executed, or any work required to leave the Site in a clean and safe condition, 

b) terminate all subcontracts, except those to be assigned to the Procuring Entity pursuant to 
paragraph (d) (ii) below, 

c) remove all Contractor's Equipment from the Site, repatriate the Contractor's and its 
Subcontractors' personnel from the Site, remove from the Site any wreckage, rubbish and 
debris of any kind, and leave the whole of the Site in a clean and safe condition, and 

d) subject to the payment specified in GCC Sub-Clause 42.1.3, 

i. deliver to the Procuring Entity the parts of the Facilities executed by the Contractor up 
to the date of termination 

ii. to the extent legally possible, assign to the Procuring Entity all right, title and benefit 
of the Contractor to the Facilities and to the Plant as of the date of termination, and, as 
may be required by the Procuring Entity, in any subcontracts concluded between the 
Contractor and its Subcontractors; and 

iii. deliver to the Procuring Entity all non-proprietary drawings, specifications and other 
documents prepared by the Contractor or its Subcontractors as at the date of 
termination in connection with the Facilities. 

42.1.3 In the event of termination of the Contract under GCC Sub-Clause 42.1.1, the Procuring 
Entity shall pay to the Contractor the following amounts: 

a The Contract Price, properly attributable to the parts of the Facilities executed by the 
Contractor as of the date of termination, 

b the costs reasonably incurred by the Contractor in the removal of the Contractor's 
Equipment from the Site and in the repatriation of the Contractor's and its Subcontractors' 
personnel, 

c any amounts to be paid by the Contractor to its Subcontractors in connection with the 
termination of any subcontracts, including any cancellation charges, 

d costs incurred by the Contractor in protecting the Facilities and leaving the Site in a clean 
and safe condition pursuant to paragraph (a) of GCC Sub-Clause 42.1.2 

e the cost of satisfying all other obligations, commitments and claims that the Contractor may 
in good faith have under taken with third Parties in connection with the Contract and that 
are not covered by paragraphs (a) through (d) above. 

42.2  Termination by the Contractor 

42.2.1 The Procuring Entity, without prejudice to any other rights or remedies it may possess, may 
terminate the Contract forth within the following circumstances by giving a notice of 
termination and its reasons there for to the Contractor, referring to this GCC Sub-Clause 42.2: 

a If the Contractor becomes bankrupt or in solvent, has a receiving order issued against it, 
compounds with its creditors, or, if the Contractor is a corporation, are solution is passed 
or order is made for its winding up, other than a voluntary liquidation for the purposes of 
amalgamation or reconstruction, a receiver is appointed over any part of its undertaking or 
assets, or if the Contractor takes or suffers any other analogous action in consequence of 
debt 

b if the Contractor assigns or transfers the Contract or any right or interest therein in violation 
of the provision of GCC Clause 43. 

c If the Contractor, in the judgment of the Procuring Entity has engaged in Fraud and 
Corruption, as defined in paragraph 2.2a. of Appendix B to the GCC, in competing for or 
in executing the Contract. 

 

42.2.2 If the Contractor 

a Has abandoned or repudiated the Contract 

b Has without valid reason failed to commence work on the Facilities promptly or has 
suspended, other than pursuant to GCC Sub-Clause 41.2, the progress of Contract 
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performance for more than twenty-eight (28) days after receiving a written instruction 
from the Procuring Entity to proceed 

c Persistently fails to execute the Contract in accordance with the Contractor persistently 
neglects to carry out its obligations under the Contract without just cause 

d Refuses or is unable to provide sufficient materials, services or labor to execute and 
complete the Facilities in the manner specified in the program furnished under GCC Sub-
Clause 18.2 at rates of progress that give reasonable assurance to the Procuring Entity that 
the Contractor can attain Completion of the Facilities by the Time for Completion as 
extended, then the Procuring Entity may, without prejudice to any other rights it may 
possess under the Contract, give a notice to the Contractor stating the nature of the default 
and requiring the Contractor to remedy the same. If the Contractor fails to remedy or to 
take steps to remedy the same within fourteen (14) days of its receipt of such notice, then 
the Procuring Entity may terminate the Contract forth with by giving a notice of termination 
to the Contractor that refers to this GCC Sub-Clause 42.2. 

42.2.3 Upon receipt of the notice of termination under GCC Sub-Clauses 42.2.1 or 42.2.2, the 
Contractor shall, either immediately or upon such date as is specified in the notice of 
termination, 

a cease all further work, except for such work as the Procuring Entity may specify in the 
notice of termination for the sole purpose of protecting that part of the Facilities already 
executed, or any work required to leave the Site in a clean and safe condition. 

b Terminate all subcontracts, except those to be assigned to the Procuring Entity pursuant to 
paragraph (d) below, 

c deliver to the Procuring Entity the parts of the Facilities executed by the Contractor up to 
the date of termination, 

d to the extent legally possible, assign to the Procuring Entity all right, title and benefit of the 
Contractor to the Facilities and to the Plant as of the date of termination, and, as may be 
required by the Procuring Entity, in any subcontracts concluded between the Contractor 
and its Subcontractors, 

e deliver to the Procuring Entity all drawings, specifications and other documents prepared 
by the Contractor or its Subcontractors as of the date of termination in connection with the 
Facilities. 

 
42.2.4 The Procuring Entity may enter upon the Site, expel the Contractor, and complete the Facilities 

itself or by employing any third Party.  The Procuring Entity may, to the exclusion of any right 
of the Contractor over the same, take over and use with the payment of a fair rental rate to the 
Contractor, with all the maintenance costs to the account of the Procuring Entity and with an 
indemnification by the Procuring Entity for all liability including damage or injury to persons 
arising out of the Procuring Entity's use of such equipment, any Contractor's Equipment owned 
by the Contractor and on the Site in connection with the Facilities for such reasonable period 
as the Procuring Entity considers expedient for the supply and installation of the Facilities. 

42.2.5 Upon completion of the Facilities or at such earlier date as the Procuring Entity thinks 
appropriate, the Procuring Entity shall give notice to the Contractor that such Contractor's 
Equipment will be returned to the Contractor at or near the Site and shall return such 
Contractor's Equipment to the Contractor in accordance with such notice. The Contractor shall 
thereafter without delay and at its cost remove or arrange removal of the same from the Site. 

42.2.6 Subject to GCC Sub-Clause 42.2.6, the Contractor shall be entitled to be paid the Contract Price 
attributable to the Facilities executed as of the date of termination, the value of any unused or 
partially used Plant on the Site, and the costs, if any, incurred in protecting the Facilities and in 
leaving the Site in a clean and safe condition pursuant to paragraph (a) of GCC Sub-Clause 
42.2.3. Any sums due the Procuring Entity from the Contractor accruing prior to the date of 
termination shall be deducted from the amount to be paid to the Contractor under this Contract. 

42.2.7 If the Procuring Entity completes the Facilities, the cost of completing the Facilities by the 
Procuring Entity shall be determined. 

42.2.8 If the sum that the Contractor is entitled to be paid, pursuant to GCC Sub-Clause 42.2.5, plus 
the reasonable costs incurred by the Procuring Entity in completing the Facilities, exceeds the 
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Contract Price, the Contractor shall be liable for such excess. 
42.2.9 If such excess is greater than the sums due the Contractor under GCC Sub-Clause 42.2.5, the 

Contractor shall pay the balance to the Procuring Entity, and if such excess is less than the sums 
due the Contractor under GCC Sub-Clause 42.2.5, the Procuring Entity shall pay the balance 
to the Contractor. The Procuring Entity and the Contractor shall agree, in writing, on the 
computation described above and the manner in which any sums shall be paid. 

42.3 Termination by the Contractor 
 
42.3.1 If 

a The Procuring Entity has failed to pay the Contractor any sum due under the Contract 
within the specified period, has failed to approve any invoice or supporting documents 
without just cause pursuant to the Appendix to the Contract Agreement titled Terms and 
Procedures of Payment, or commits a substantial breach of the Contract, the Contractor may 
give a notice to the Procuring Entity that requires payment of such sum, with interest there 
on as stipulated in GCC Sub-Clause 12.3, requires approval of such invoice or supporting 
documents, or specifies the breach and requires the Procuring Entity to remedy the same, 
as the case may be. If the Procuring Entity fails to pay such sum together with such interest, 
fails to approve such invoice or supporting documents or give its reasons for withholding 
such approval, fails to remedy the breach or take steps to remedy the breach within fourteen 
(14) days after receipt of the Contractor's notice, or 

b The Contractor is unable to carry out any of its obligations under the Contract for any 
reason attributable to the Procuring Entity, including but not limited to the Procuring 
Entity's failure to provide possession of or access to the Site or other areas or failure to obtain 
any governmental permit necessary for the execution and/or completion of the Facilities, 
then the Contractor may give a notice to the Procuring Entity thereof, and if the Procuring 
Entity has failed to pay the outstanding sum, to approve the invoice or supporting 
documents, to give its reasons for withholding such approval, or to remedy the breach 
within twenty-eight (28) days of such notice, or if the Contractor is still unable to carry out 
any of its obligations under the Contract for any reason attributable to the Procuring Entity 
within twenty-eight (28) days of the said notice, the Contractor may by a further notice to 
the Procuring Entity referring to this GCC Sub-Clause 42.3.1, forth with terminate the 
Contract. 

42.3.2 The Contractor may terminate the Contract forth with by giving a notice to the Procuring Entity 
to that effect, referring to this GCC Sub-Clause 42.3.2, if the Procuring Entity becomes bankrupt 
or insolvent, has a receiving order issued against it, compounds with its creditors, or, being a 
corporation, if are solution is passed or order is made for its winding up (other than a voluntary 
liquidation for the purposes of amalgamation or reconstruction), a receiver is appointed over 
any part of its undertaking or assets, or if the Procuring Entity takes or suffers any other 
analogous action in consequence of debt. 

42.3.3 If the Contract is terminated under GCC Sub-Clauses 42.3.1 or 42.3.2, then the Contractor 
shall immediately 

 a) cease all further work, except for such work as may be necessary for the purpose of 
protecting that part of the Facilities already executed, or any work required to leave the 
Site in a clean and safe condition 

 b) terminate all subcontracts, except those to be assigned to the Procuring Entity pursuant to 
paragraph (d) (ii) 

 c) remove all Contractor's Equipment from the Site and repatriate the Contractor's and its 
Subcontractors' personnel from the Site, and 

 d) subject to the payment specified in GCC Sub-Clause 42.3.4,  

i) deliver to the Procuring Entity the parts of the Facilities executed by the Contractor up 
to the date of termination 

ii)  to the extent legally possible, assign to the Procuring Entity all right, title and benefit of 
the Contractor to the Facilities and to the Plant as of the date of termination, and, as may 
be required by the Procuring Entity, in any subcontracts concluded between the 
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Contractor and its Subcontractors, and 

iii)  deliver to the Procuring Entity all drawings, specifications and other documents 
prepared by the   Contractor or its Subcontractors as of the date of termination in 
connection with the Facilities. 

42.3.4 If the Contract is terminated under GCC Sub-Clauses 42.3.1 or 42.3.2, the Procuring Entity 
shall pay to the Contractor all payments specified in GCC Sub-Clause 42.1.3, and reasonable 
compensation for all loss, except for loss of profit, or damage sustained by the Contractor 
arising out of, in connection with or in consequence of such termination. 

42.3.5 Termination by the Contractor pursuant to this GCC Sub-Clause 42.3 is without prejudice to 
any other rights or remedies of the Contractor that may be exercised in lieu of or in addition to 
rights conferred by GCC Sub-Clause 42.3. 

42.4 In this GCC Clause 42, the expression “Facilities executed” shall include all work executed, 
Installation Services provided, and all Plant acquired, or subject to a legally binding obligation 
to purchase, by the Contractor and used or intended to be used for the purpose of the Facilities, 
up to and including the date of termination. 

42.5 In this GCC Clause 42, in calculating any monies due from the Procuring Entity to the 
Contractor, account shall be taken of any sum previously paid by the Procuring Entity to the 
Contractor under the Contract, including any advance payment paid pursuant to the Appendix 
to the Contract Agreement titled Terms and Procedures of Payment. 

43. Assignment 

43.1 Neither the Procuring Entity nor the Contractor shall, without the express prior written consent 
of the other Party, which consent shall not be unreasonably withheld, assign to any third Party 
the Contract or any part thereof, or any right, benefit, obligation or interest therein or 
thereunder, except that the Contractor shall be entitled to assign either absolutely or by way of 
charge any monies due and payable to it or that may become due and payable to it under the 
Contract. 

44.  Export Restrictions 

44.1 Notwithstanding any obligation under the Contract to complete all export formalities, any 
export restrictions attributable to the Procuring Entity, to Kenya or to the use of the Plant and 
Installation Services to be supplied which arise from trade regulations from a country supplying 
those Plant and Installation Services, and which substantially impede the Contractor from 
meeting its obligations under the Contract, shall release the Contractor from the obligation to 
provide deliveries or services, always provided, however, that the Contractor can demonstrate 
to the satisfaction of the Procuring Entity and of the Bank that it has completed all formalities 
in a timely manner, including applying for permits, authorizations and licenses necessary for 
the export of the Plant and Installation Services under the terms of the Contract.  Termination 
of the Contract on this basis shall be for the Procuring Entity's convenience pursuant to Sub-
Clause 42.1. 

B. Claims, Disputes and Arbitration 

45. Contractor's Claims 

45.1 If the Contractor considers himself to be entitled to any extension of the Time for Completion 
and/or any additional payment, under any Clause of these Conditions or otherwise in 
connection with the Contract, the Contractor shall submit a notice to the Project Manager, 
describing the event or circumstance giving rise to the claim. The notice shall be given as soon 
as practicable, and not later than 28 days after the Contractor became aware, or should have 
become aware, of the event or circumstance. 

45.2  If the Contractor fails to give notice of a claim within such period of 28 days, the Time for 
Completion shall not be extended, the Contractor shall not be entitled to additional payment, 
and the Procuring Entity shall be discharged from all liability in connection with the claim. 
Otherwise, the following provisions of this Sub-Clause shall apply. 
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 (a)  The Contractor shall also submit any other notices which are required by the Contract, 
and supporting particulars for the claim, all as relevant to such event or circumstance. 

(b)  The Contractor shall keep such contemporary records as may be necessary to substantiate 
any claim, either on the Site or at another location acceptable to the Project Manager. 
Without admitting the Procuring Entity's liability, the Project Manager may, after 
receiving any notice under this Sub-Clause, monitor the record-keeping and/or instruct 
the Contractor to keep further contemporary records. The Contractor shall permit the 
Project Manager to inspect all these records, and shall (if instructed) submit copies to the 
Project Manager. 

45.3  Within 42 days after the Contractor became aware (or should have become aware) of the event 
or circumstance giving rise to the claim, or within such other period as may be proposed by 
the Contractor and approved by the Project Manager, the Contractor shall send to the Project 
Manager a fully detailed claim which includes full supporting particulars of the basis of the 
claim and of the extension of time and/or additional payment claimed. If the event or 
circumstance giving rise to the claim has a continuing effect: 

a) this fully detailed claim shall be considered as interim; 

b) the Contractor shall send further interim claims at monthly intervals, giving the 
accumulated delay and/or amount claimed, and such further particulars as the Project 
Manager may reasonably require; and 

 c) the Contractor shall send a final claim within 28 days after the end of the effects resulting 
from the event or circumstance, or within such other period as may be proposed by the 
Contractor and approved by the Project Manager. 

45.4  Within 42 days after receiving a claim or any further particulars supporting a previous claim, 
or within such other period as may be proposed by the Project Manager and approved by the 
Contractor, the Project Manager shall respond with approval, or with disapproval and detailed 
comments. He may also request any necessary further particulars, but shall nevertheless give 
his response on the principles of the claim within such time. 

45.5  Each Payment Certificate shall include such amounts for any claim as have been reasonably 
substantiated as due under the relevant provision of the Contract. Unless and until the 
particulars supplied are sufficient to substantiate the whole of the claim, the Contractor shall 
only be entitled to payment for such part of the claim as he has been able to substantiate. 

45.6  The Project Manager shall agree with the Contractor or estimate: (i) the extension (if any) of 
the Time for Completion (before or after its expiry) in accordance with GCC Clause 40, and/or 
(ii) the additional payment (if any) to which the Contractor is entitled under the Contract. 

45.7  The requirements of this Sub-Clause are in addition to those of any other Sub-Clause which 
may apply to a claim. If the Contractor fails to comply with this or another Sub-Clause in 
relation to any claim, any extension of time and/or additional payment shall take account of 
the extent (if any) to which the failure has prevented or prejudiced proper investigation of the 
claim, unless the claim is excluded under the second paragraph of this Sub-Clause.  

45.8  In the event that the Contractor and the Procuring Entity cannot agree on any matter relating 
to a claim, either Party may refer the matter to the Dispute Board pursuant to GCC 46 hereof. 

46. Claims, Disputes and Arbitration 

46.1 Contractor's Claims 

46.1.1  If the Contractor considers himself to be entitled to any extension of the Time for Completion 
and/or any additional payment, under any Clause of these Conditions or otherwise in 
connection with the Contract, the Contractor shall give notice to the Project Manager, 
describing the event or circumstance giving rise to the claim. The notice shall be given as soon 
as practicable, and not later than 28 days after the Contractor became aware, or should have 
become aware, of the event or circumstance.  
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46.1.2  If the Contractor fails to give notice of a claim within such period of 28 days, the Time for 
Completion shall not be extended, the Contractor shall not be entitled to additional payment, 
and the Procuring Entity shall be discharged from all liability in connection with the claim. 
Otherwise, the following provisions of this Sub-Clause shall apply. The Contractor shall also 
submit any other notices which are required by the Contract, and supporting particulars for 
the claim, all as relevant to such event or circumstance. 

46.1.3  The Contractor shall keep such contemporary records as may be necessary to substantiate any 
claim, either on the Site or at another location acceptable to the Project Manager. Without 
admitting the Procuring Entity's liability, the Project Manager may, after receiving any notice 
under this Sub-Clause, monitor the record-keeping and/or instruct the Contractor to keep 
further contemporary records. The Contractor shall permit the Project Manager to inspect all 
these records, and shall (if instructed) submit copies to the Project Manager. 

46.1.4  Within 42 days after the Contractor became aware (or should have become aware) of the event 
or circumstance giving rise to the claim, or within such other period as may be proposed by 
the Contractor and approved by the Project Manager, the Contractor shall send to the Project 
Manager a fully detailed claim which includes full supporting particulars of the basis of the 
claim and of the extension of time and/or additional payment claimed. If the event or 
circumstance giving rise to the claim has a continuing effect: 

 a) this fully detailed claim shall be considered as interim; 

 b) the Contractor shall send further interim claims at monthly intervals, giving the 
accumulated delay and/or amount claimed, and such further particulars as the Project 
Manager may reasonably require; and 

 c) the Contractor shall send a final claim within 28 days after the end of the effects resulting 
from the event or circumstance, or within such other period as may be proposed by the 
Contractor and approved by the Project Manager. 

46.1.5  Within 42 days after receiving a claim or any further particulars supporting a previous claim, 
or within such other period as may be proposed by the Project Manager and approved by the 
Contractor, the Project Manager shall respond with approval, or with disapproval and detailed 
comments. He may also request any necessary further particulars, but shall nevertheless give 
his response on the principles of the claim within the above defined time period. 

46.1.6  Within the above defined period of 42 days, the Project Manager shall proceed in accordance 
with Sub-Clause 3.5 [Determinations] to agree or determine (i) the extension (if any) of the 
Time for Completion (before or after its expiry) in accordance with Sub-Clause 8.4 [Extension 
of Time for Completion], and/or (ii) the additional payment (if any) to which the Contractor is 
entitled under the Contract. 

46.1.7  Each Payment Certificate shall include such additional payment for any claim as has been 
reasonably substantiated as due under the relevant provision of the Contract. Unless and until 
the particulars supplied are sufficient to substantiate the whole of the claim, the Contractor 
shall only be entitled to payment for such part of the claim as he has been able to substantiate. 

46.1.8  If the Project Manager does not respond within the timeframe defined in this Clause, either 
Party may consider that the claim is rejected by the Project Manager and any of the Parties may 
refer the matter to Arbitration in accordance with Sub-Clause 46.4. 

46.1.9  The requirements of this Sub-Clause are in addition to those of any other Sub-Clause which 
may apply to a claim. If the Contractor fails to comply with this or another Sub-Clause in 
relation to any claim, any extension of time and/or additional payment shall take account of 
the extent (if any) to which the failure has prevented or prejudiced proper investigation of the 
claim, unless the claim is excluded under the second paragraph of this Sub-Clause. 

46.2 Issuing a Notice of Dissatisfaction 

 If a dispute (of any kind whatsoever) arises between the Parties in connection with, or 
arising out of, the Contract or the execution of the Works, including any dispute as to any 
certificate, determination, instruction, opinion or valuation of the Project Manager, either Party 
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may refer the dispute in writing to the Project Manager by issuing a Notice of Dissatisfaction 
and requesting the matter be referred to Arbitration. 

46.3 Amicable Settlement 

 Where a Notice of Dissatisfaction has been given, both Parties shall attempt to settle the 
dispute amicably before the commencement of arbitration. However, unless both Parties agree 
otherwise, the Party giving a Notice of Dissatisfaction should move to commence arbitration 
after the fifty-sixth day from the day on which a Notice of Dissatisfaction was given, even if no 
attempt at an amicable settlement has been made. 

46.4 Arbitration 

46.4.1  Any dispute between the Parties arising out of or in connection with the Contract not settled 
amicably in accordance with Sub-Clause 46.3 above shall be finally settled by arbitration. 
Arbitration shall be conducted as follows: 

a)  if the contract is with foreign contractors, the dispute shall be referred to international 
arbitration either: 

i)  with proceedings administered by the arbitration institution designated in the Special 
Conditions of Contract, and conducted under the rules of arbitration of such institution; 
or, if so specified in the Special Conditions of Contract, or 

ii)  international arbitration in accordance with the arbitration rules of the United Nations 
Commission on International Trade Law (UNCITRAL), unless specified otherwise in the 
SCC;  

b)  if the Contract is with domestic contractors, arbitration with proceedings conducted in 
accordance with the Arbitration Laws of Kenya. 

46.4.2  The place of arbitration shall be the neutral location specified in the Special Conditions of 
Contract; and the arbitration shall be conducted in the English Language for all 
communications. 

46.4.3  The arbitrators shall have full power to open up, review and revise any certificate, 
determination, instruction, opinion or valuation of the Project Manager. Nothing shall 
disqualify representatives of the Parties and the Project Manager from being called as a witness 
and giving evidence before the arbitrators on any matter whatsoever relevant to the dispute. 

46.4.4  Neither Party shall be limited in the proceedings before the arbitrators to the evidence to obtain 
its decision, or to the reasons for dissatisfaction given in its Notice of Dissatisfaction. 

46.4.5  Arbitration may be commenced prior to or after completion of the Works. The obligations of 
the Parties and the Project Manager shall not be altered by reason of any arbitration being 
conducted during the progress of the Works. 

46.4.6  The Decision of the Arbitration proceedings will be final and binding on both parties.
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SECTION IX - SPECIAL CONDITIONS OF CONTRACT 

The following Special Conditions of Contract shall supplement the General Conditions of Contract in 
Section VIII. Whenever there is a conflict, the provisions herein shall prevail over those in the General 
Conditions. 

Special Conditions of Contract (SCC) 

The following Special Conditions (SCC) shall supplement the General Conditions (GCC). Whenever 
there is a conflict, the provisions here in shall prevail over those in the GCC. The clause number of the 
SCC is the corresponding clause number of the GCC. 

 
 
Number of GC 
Clause  

Amendments of, and Supplements to, Clauses in the General Conditions of 
Contract 

SCC 1. Definitions The Procuring Entity is: KENYA ELECTRICITY GENERATING COMPANY PLC 
The Project Manager is: Regional Manager, Eastern Region.  
Country of Origin:  all countries and territories as indicated in Section V of the 
Tendering document, Eligible Countries. 
The name of the Contract  
TENDER FOR SUPPLY OF PENSTOCK INLET VALVE BYPASS SYSTEM HYDRAULIC 
VALVE & FITTINGS FOR KIAMBERE HYDRO POWER PLANT 
 
Commencement date:  
Shall be date of project kick off meeting called by procuring entity after signing 
of contract by both parties or any other agreed upon date in writing by both 
parties after contract signing 
Contract period 
The Intended Completion Date for the whole of the Works shall be 30 Months. 
Contract duration shall be 18 (Eighteen) months. inclusive of six (12) months DLP 
 
The Defects Liability period is Twelve (12) calendar months in these Conditions the 
expression “Defects Liability Period” shall mean a period of Twelve (12) calculated 
from the date of Taking. 
 
The Intended Completion Date for the whole of the Works shall be 30 months. 
Contract duration shall be 18 (Eighteen) months. inclusive of six (12) months DLP 
 
Delivery period shall be Nine (9) months from the contract commencement date. 
The delivery terms shall be DDP KIAMBERE POWER STATION 
The version edition of Incoterms shall be INCOTERMS 2020 
DDP KIAMBERE POWER STATION 

SCC 2. Contract 
Documents 

SCC 2.1 Documents forming the contract 

The following documents shall constitute the Contract documents and shall be 
interpreted in the following order of priority. 

(1) Contract Agreement and the Appendices hereto 

(2) Letter of award 

(3) Letter of Acceptance, 

(4) Form of Tender and Price Schedules submitted by the Contractor 

(5) Special Conditions of Contract 

(6) General Conditions of Contract 

(7) Applicable Addenda and Clarifications 

(8) Technical Specifications (Procuring Entity's Requirements) 

(9) Contractor Technical Schedules 
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Number of GC 
Clause  

Amendments of, and Supplements to, Clauses in the General Conditions of 
Contract 

(10) Drawings 

(11) Contractor’s Tender, 

(12) Other completed Tendering forms submitted with the Tender 

(13) Any other documents forming part of the Procuring Entity's Requirements 

(14) Any other documents added to the contract agreement 

SCC2.2 Signing of contract 

On receipt of signed letter of acceptance procuring entity shall send to the 
contract agreement to the approved bidder for signing. The approved bidder 
shall within 14days submit the contract agreement signed plus the performance 
security as per SCC 13. In case the approved bidder has queries on the contract 
agreement, they shall be raised with the procuring entity within seven days from 
date the contract agreement was sent 

SCC 5. Law and 
Language 

SCC 5.1  The Contract shall be interpreted in accordance with the laws of: 
Kenya. 

SCC 5.2 The ruling language is: English Language  

SCC 5.3 The language for communications is: English 

SCC 7. Scope of 
Facilities [Spare 
Parts] (GCC 
Clause 7) 

SCC 7.3The Contractor agrees to supply spare parts for a period of years: 5 
years. 

_____________________________________________ 

Sample Addition to SCC 7.3 

The Contractor shall carry sufficient inventories to ensure an ex-stock supply of 
consumable spares for the Plant.  Other spare parts and components shall be 
supplied as promptly as possible, but at the most within six (6) months of 
placing the order and opening the Form of credit.  In addition, in the event of 
termination of the production of spare parts, advance notification will be made 
to the Procuring Entity of the pending termination, with sufficient time to permit 
the Procuring Entity to procure the needed requirement.  Following such 
termination, the Contractor will furnish to the extent possible and at no cost to 
the Procuring Entity the blueprints, drawings and specifications of the spare 
parts, if requested. 

SCC 8. Time for 
Commencement 
and Completion 

SCC 8.1 The Contractor shall commence work on the Facilities within 
30days from the Effective Date for determining Time for Completion as specified 
in the Contract Agreement. 

SCC 8.2 The Time for Completion of the whole of the Facilities shall be one 
(1) year from the Effective Date as described in the Contract Agreement. 

SCC 9. 
Contractor’s 
Responsibilities 

The following sustainable procurement contractual provisions apply:  

The contractor shall ensure compliance to the government gender regulations in 
the implementation of his works. 

Manual works shall be implemented mainly by employees sourced within a 
radius of 50km from the plant. 

SCC 11. Contract 
Price 

SCC 11.2 The Contract Price shall be adjusted in accordance with the 
provisions of the Appendix to the Contract Agreement Titled Adjustment Clause. 

SCC 13. Securities 
SCC 13.3.1 The amount of Performance Security, as a percentage of the 
Contract Price for the Facility or for the part of the Facility for which a separate 
Time for Completion is provided, shall be:  10% of the contract price. 

SCC 13.3.2 The Performance Security shall be in the form of an on-Demand 
Bank Guarantee from a bank registered by Central Bank of Kenya in the attached 



 

Tender for Supply of Penstock Inlet Valve Bypass System Hydraulic Valve & Fittings for Kiambere Hydro Power Plant 141 

Number of GC 
Clause  

Amendments of, and Supplements to, Clauses in the General Conditions of 
Contract 

hereto in Section X, Contract Forms. 

The Performance security shall be denominated in the currency of the contract. 

SCC 13.3.3 The Performance Security shall not be reduced on the date of the 
Operational Acceptance. 

SCC 13.3.3 The Performance Security shall be reduced to ten percent (10%) of 
the value of the component covered by the extended defect liability to cover the 
Contractor’s extended defect liability in accordance with the provision in the 
SCC, pursuant to GCC Sub-Clause 27.10.   

SCC 12. Payments 
terms 

Payment Terms and Conditions 
 
TERMS OF PAYMENT 
The Terms of Payment shall be based on the following set milestones: - 
 
(a) 60% contract price shall be payable upon Supply and delivery of Penstock Inlet 
Valve Bypass System Hydraulic Valve and completion of design review and 
approval to manufacture given by KenGen 
(b) 40% contract price shall be payable upon successful completion of installation 
and commissioning of Penstock Inlet Valve Bypass System Hydraulic Valve 
(c)Each Milestone will be subject to 10% contract price retention to be released 
upon completion of defect liability period (DLP) and successful results after 
inspections that shall follow the end of the DLP. 

 

SCC 14 Taxes and 
Duties 

SCC 14.4 Taxes and Duties additional clauses 

Definition 

14.4.1 "Taxes" means all present and future taxes, levies, duties, charges, 
assessments, deductions, or withholdings whatsoever, including any interest 
thereon, and any penalties and fines with respect thereto, wherever imposed, 
levied, collected, or withheld pursuant to any regulation having the force of law 
and "Taxation" shall be construed accordingly. 

Local Taxation 

14.4.2 Nothing in the Contract shall relieve the Contractor and/or their Sub-
Contractors from their responsibility to pay any taxes, statutory contributions and 
levies that may be levied on them in Kenya in respect of the Contract. The Contract 
Price shall include all applicable taxes and shall not be adjusted for any of these 
taxes. 

14.4.3 The Contractor shall be deemed to be familiar with the tax laws in the 
Employer's Country and satisfied themselves with the requirements for all taxes, 
statutory contributions and duties to which they may be subjected during the term 
of the Contract. 

14.4.4 In instances where discussions are held between the Employer and the 
Contractor regarding tax matters, this shall not be deemed to constitute competent 
advice and hence does not absolve the Contractor of their responsibility in relation 
to due diligence on the tax issue as per 3.21.2 above. 

Tax Deduction 

14.4.5 If the Employer is required to make a tax deduction by Law, then the 
deduction shall be made from payments due to the Contractor and paid directly 
to the Kenya Revenue Authority. The Employer shall upon remitting the tax to 
Kenya Revenue Authority furnish the Contractor with the relevant tax deduction 
certificates. 

14.4.6 Where the Contractor is paid directly by the Financiers and the Employer 
is not able to deduct tax, then the Contractor will be required to pay the tax 
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Number of GC 
Clause  

Amendments of, and Supplements to, Clauses in the General Conditions of 
Contract 

deduction to Kenya Revenue Authority in the name of the Employer and furnish 
the Employer with an original receipt thereof as evidence of such payment. In 
absence of the said evidence, the Employer will not process any subsequent 
payments to the Contractor. 

Tax Indemnity 

14.4.7 The Contractor shall indemnify and hold the Employer harmless from and 
against any and all liabilities, which the Employer may incur for any reason of 
failure by the Contractor to comply with any tax laws arising from the execution 
of the Contract whether during the term of the Contract or after its expiry. 

14.4.8 The Contractor warrants to pay the Employer (within fourteen (14) days 
of demand by the Employer), an amount equal to the loss, liability, or cost which 
the Employer determines has been (directly or indirectly) suffered by the Employer 
for or on account of the Contractor’s Tax liability arising from the Contract. 

14.4.9 Where the amount in 14.4.8 above remains unpaid after the end of the 
fourteen (14) days moratorium, the Employer shall be entitled to compensation 
for financing charges 

SCC 18.1 
Contractor's 
Organization 

If the contractor wishes to replace the key personnel submitted in their bid or 
during contract execution, they shall submit details of the replacement for 
approval by KenGen. 

21 Procurement 
SSC 21.4 Pre-Shipment Inspection 

21.4.1 Kenyan regulations require that all imported goods be inspected prior to 
shipment to verify price, quality, and quantity. 

21.4.2 The names of the Inspection Agencies appointed by the Kenyan 
authorities to act  

under this Contract will be notified to the Contractor on the Import Declaration 
Form, which is obtained by the Employer. The pre-shipment inspection if 
positive authorizes the Contractor to ship the goods. 

21.4.3 The Contractor should establish contact and liaise with the Inspection 
Agencies immediately upon learning of their names. 

21.4.4 The cost of presentation of the Goods to the Inspection Agencies, 
unpacking, handling etc. shall be paid for by the Contractor. 

21.4.5 The Contractor shall give at least 21 days’ notice before shipment to the 
Inspection Agency indicating the place where the Goods may be inspected and the 
expected time of shipment. When requesting pre-shipment inspection, the 
Contractor shall provide the Inspection Agency with a copy of the pro-forma 
invoice, Contract and any other document relevant to the execution of the 
inspection. On completion of inspection the Inspecting Agency will issue a report 
of finding which will be either(a) A Clean Report of Finding if the inspection yields 
a satisfactory result, or (b) A Non-negotiable Report of Findings if the inspection 
reveals deficiencies. 

21.4.6 In the case of a Clean Report the Contractor shall provide the Inspection 
Agency immediately after shipment with a non-negotiable copy of the Bill of 
Lading or Air Waybill and a copy of the final invoice covering the Goods. When 
these documents have been received the Clean Report of findings will be issued. 
The Contractor is warned against the shipment of Goods, which have not been 
inspected, or goods for which a Non-negotiable Report of Findings has been issued 
by the Inspection Agency. 

21.4.7 The inspection of Goods does not relieve the Contractor of its contractual 
obligations to the Employer and may reject items if they fail to meet the 
requirements of the Contract even though the Inspection Agency for shipment 
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Number of GC 
Clause  

Amendments of, and Supplements to, Clauses in the General Conditions of 
Contract 

has cleared them 

SCC 22 
Installation 

SCC22.2.5  Working Hours 

Normal working hours are: 0745hrs to 1645hrs on weekdays. 

SCC 22.2.8 Funeral Arrangements can be arranged through an official 
communication. 

SCC 25. 
Commissioning 
and Operational 
Acceptance 

SCC 25.2.2 The Guarantee Test of the Facilities shall involve reliability run of the 
system for a period of ninety (90) days from the date of completion / 
deployment of the last site. Reliability run operations shall be as per technical 
specifications clause. Operational acceptance certificate shall only be issued after 
successful reliability run. 

SCC 26. 
Completion Time 
Guarantee 

SCC 26.2 

Applicable rate for liquidated damages: 0.01% per day 

The above rate applies to the price of the part of the Facilities, as quoted in the 
Price Schedule, for that part for which the Contractor fails to achieve 
Completion within the particular Time for Completion.   

Maximum deduction for liquidated damages:  10% of contract price 

SCC 26.3 N/A 

Maximum bonus:  N/A 

No bonus will be given for earlier Completion of the Facilities or part thereof. 

SCC 27. Defect 
Liability 

SCC 27.10 The Defects Liability period is Twelve (12) calendar months. In these 
Conditions the expression “Defects Liability Period” shall mean a period of Twelve (12) 
calculated from the date of Taking over 

 
The period of validity of the Warranty shall be: 24 months from date of 
acceptance. 
For purposes of the Warranty, the place(s) of final destination(s) shall be: 
Kiambere Power Station 

SCC 30. 
Limitation of 
Liability 

Sample Clause 

SCC 30.1 (b) The multiplier of the Contract Price is: Not be Applicable. 

SCC 39. Value 
Engineering 

SCC 39.1.2 If the value engineering proposal is approved by the Procuring Entity 
the amount to be paid to the Contractor shall Not be Applicable. 

SCC 46.4(a)(ii) 
Arbitration 

In accordance with the Arbitration Laws of Kenya. 
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1. NOTIFICATION OF INTENTION TO AWARD 

[This Notification of Intention to Award shall be sent to each Tenderer that submitted a 

Tender.]         [Send this Notification to the Tenderer's Authorized Representative named in the 

Tenderer Information Form] 

1) For the attention of Tenderer's Authorized Representative Name: ...........................[insert 

Authorized Representative's name] 

Address: ..................... [insert Authorized Representative's Address] 

Telephone/Fax numbers: ................... [insert Authorized Representative' s telephone /fax numbers]  

Email Address: ................................ [insert Authorized Representative's email 

address] 

[IMPORTANT: insert the date that this Notification is transmitted to Tenderers. The Notification must be 
sent to all Tenderers simultaneously. This means on the same date and as close to the same time as 
possible.] 

DATE OF TRANSMISSION: This Notification is sent by: [email/fax] on [date] (local time) 

Notification of Intention to Award 

Procuring Entity: ...................[insert the name of the Procuring 

Entity] Project: .................................[insert name of project] 

Contract title: .....................[insert the name of the contract] 

ITT No: ............................ [insert ITT reference number from Procurement Plan] 

This Notification of Intention to Award (Notification) notifies you of our decision to award the above 
contract. The transmission of this Notification begins the Standstill Period. During the Standstill Period, 
you may: 

a) Request a debriefing in relation to the evaluation of your Tender, and/or 

b) Submit a Procurement-related Complaint in relation to the decision to award the contract. 

 

2) The successful Tenderer 

 

Name: [insert name of successful Tenderer] 

Address: [insert address of the successful Tenderer] 

Contract price: [insert contract price of the successful Tender] 

 

3) Other Tenderers [INSTRUCTIONS: insert names of all Tenderers that submitted a Tender. If the 

Tender's price was evaluated include the evaluated price as well as the Tender price as read out.] 

 
 

Name of Tenderer Tender price Evaluated Tender Cost  

[insert name] 
[insert Tender 
price] 

[insert evaluated cost] 

[insert name] 
[insert Tender 
price] 

[insert evaluated cost] 
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[insert name] 
[insert Tender 
price] 

[insert evaluated cost] 

[insert name] 
[insert Tender 
price] 

[insert evaluated cost] 

[insert name] 
[insert Tender 
price] 

[insert evaluated cost] 

4) Reason/s why your Tender was unsuccessful 

 

[INSTRUCTIONS: State the reasons/why this Tenderer's Tender was unsuccessful. Do NOT include: (a) 
appoint by point comparison with another Tenderer's Tender, or (b) information that is marked 
“Confidential” by the Tenderer in its Tender.] 

 

5) How to request a debriefing? 

 

DEADLINE: The deadline to request a debriefing expires at midnight on [insert date] (local time). 
You may request a debriefing in relation to the results of the evaluation of your Tender. If you decide 
to request a debriefing, your written request must be made within three (3) Business Days of receipt of 
this Notification of Intention to Award. 
Provide the contract name, reference number, name of the Tenderer, contact details; and address the 
request for debriefing as follows: 

Attention: .............................[insert full name of person, if applicable] 

Title/position: ......................[insert title/position] 

Agency: ...............................[insert name of Procuring 

Entity] Email address: ...................[insert email 

address] 

Fax number: ......................[insert fax number] delete if not used 

If your request for a debriefing is received within the 3 Business Days deadline, we will provide the 
debriefing within five (5) Business Days of receipt of your request. If we are unable to provide the 
debriefing within this period, the Standstill Period shall be extended by five (5) Business Days after the 
date that the debriefing is provided. If this happens, we will notify you and confirm the date that the 
extended Standstill Period will end. 

The debriefing may be in writing, by phone, video conference call or in person. We shall promptly 
advise you in writing how the debriefing will take place and confirm the date and time. 

If the deadline to request a debriefing has expired, you may still request a debriefing. In this case, we 
will provide the debriefing as soon as practicable, and normally no later than fifteen (15) Business Days 
from the date of publication of the Contract Award Notice. 

 

6) How to make a complaint 
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Period: Procurement-related Complaint challenging the decision to award shall be submitted by 
midnight, [insert date] (local time). 

Provide the contract name, reference number, name of the Tenderer, contact details; and address the 
Procurement- related Complaint as follows: 

Attention: .........................................[insert full name of person, if applicable] 

Title/position: ........... ..............................[insert title/position] 

Agency: .........................................[insert name of Procuring Entity] 

Email address: .........................................[insert email address] 

Fax number: .........................................[insert fax number] delete if not used 

At this point in the procurement process, you may submit a Procurement-related Complaint 
challenging the decision to award the contract. You do not need to have requested, or received, a 
debriefing before making this complaint. Your complaint must be submitted within the Standstill Period 
and received by us before the Standstill Period ends. 

Further information: 

Further information: For more information refer to the Public Procurement and Disposals Act 2015 
and its Regulations available from the Website: info@ppra.go.ke or complaints@ppra.go.ke. 

In summary, there are four essential requirements: 

1. You must bean' interested party'. In this case, that means a Tenderer who submitted a Tender in this
 Tenderin
g process, and is the recipient of a Notification of Intention to Award. 

2. The complaint can only challenge the decision to award the contract. 

3. You must submit the complaint within the period stated above. 

4. You must include, in your complaint, all of the information required by the Procurement 
Regulations (as described in Annex III). 

mailto:info@ppra.go.ke
mailto:complaints@ppra.go.ke
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7) Standstill Period 

 

DEADLINE: The Standstill Period is due to end at midnight on [insert date] (local time). 
The Standstill Period lasts ten (10) Business Days after the date of transmission of this Notification of 
Intention to Award. 
The Standstill Period may be extended as stated in Section 4 above. 

 

If you have any questions regarding this Notification please do not hesitate to 
contact us. On behalf of the Procuring Entity: 

Signature:  

Name:   

Title/position:  

Telephone:   

Email:  
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2. REQUEST FOR REVIEW 
 

FORM FOR REVIEW (r.203(1))  

 

PUBLIC PROCUREMENT ADMINISTRATIVE REVIEW BOARD 

APPLICATION NO…………….OF……….….20……... 

BETWEEN 

…………………………...……………………………….APPLICANT  

AND 

…………………………………RESPONDENT (Procuring Entity) 

 

Request for review of the decision of the…………… (Name of the Procuring Entity of ……………dated 
the…day of ………….20……….in the matter of Tender No………..…of …………..20….. for ......... 
(Tender description). 

REQUEST FOR REVIEW 

 I/We……………………………,the above named Applicant(s), of address: Physical 
address…………….P. O. Box  No…………. Tel. No……..Email ……………, hereby request the Public 
Procurement Administrative Review Board to review the whole/part of the above mentioned decision on 
the following grounds , namely: 

1.  

2.  

By this memorandum, the Applicant requests the Board for an order/orders that:  

1.  

2.  

SIGNED ……………….(Applicant) Dated on…………….day of ……………/…20…… 

___________________________________________________________________________ 

FOR OFFICIAL USE ONLY Lodged with the Secretary Public Procurement Administrative Review Board 
on…………day of ………....20….……… 

SIGNED  

Board Secretary 
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3. LETTER OF AWARD 
 

To:  

This is to notify you that your Tender dated for execution of the for the 
Contract Price in the aggregate of  , as corrected and modified in 
accordance with the Instructions to Tenderers is hereby accepted by our Agency. 

You are requested to furnish the Performance Security within 28 days in accordance with the 
Conditions of Contract, using for that purpose one of the Performance Security Forms included in 
Section X, - Contract Forms, of the Tendering document. 

Authorized Signature: ......................................................................................... 

Name and Title of Signatory: ............................................................................... 

Name of Agency: ................................................................................................. 

Attachment: Contract Agreement: ...................................................................... 
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4. CONTRACT AGREEMENT 

THIS AGREEMENT is made the day of , , 
BETWEEN 

 

1) ………………a corporation incorporated under the laws of and having its 
principal 
place of business at …………………………... (hereinafter called “the Procuring Entity”), and (2) 
 , a corporation incorporated under the laws of
 and having its principal place of business at
 (herein after called “the Contractor”). 

WHEREAS the Procuring Entity desires to engage the Contractor to design, manufacture, test, 
deliver, install, complete and commission certain Facilities, viz. (“the Facilities”), and the 
Contractor has agreed to such engagement upon and subject to the terms and conditions herein 
after appearing. 

NOW IT IS HEREBYAGREED as follows: 

Article 1. Contract Documents 

1.1 Contract Documents (Reference GCC Clause2) 

The following documents shall constitute the Contract between the Procuring Entity and the 
Contractor, and each shall be read and construed as an integral part of the Contract: 

a) This Contract Agreement and the Appendices hereto 

b) Form of Tender and Price Schedules submitted by the Contractor 

c) Special Conditions of Contract 

d) General Conditions of Contract 

e) Specification 

f) Drawings 

g) Other completed Tendering forms submitted with the Tender 

h) Any other documents forming part of the Procuring Entity's Requirements 

i) Any other documents shall be added here 

1.2 Order of Precedence (Reference GCC Clause2) 

In the event of any ambiguity or conflict between the Contract Documents listed above, the 
order of precedence shall be the order in which the Contract Documents are listed in 
Article1.1(Contract Documents) above. 

1.3 Definitions (Reference GCC Clause1) 
Capitalized words and phrases used here in shall have the same meanings as ascribed to them 
in the General Conditions. 

Article 2. Contract Price and Terms of Payment 

2.1 Contract Price (Reference GCC Clause11) 

The Procuring Entity hereby agrees to pay to the Contractor the Contract Price in consideration of 
the performance by the Contractor of its obligations hereunder. The Contract Price shall be the 
aggregate of: 
……………………………...………………as   specified in   Price Schedule No 5 (Grand 
Summary), 
and , , or such other sums as may be determined in 
accordance with the terms and conditions of the Contract. 

2.2 Terms of Payment (Reference GCC Clause 12) 
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The terms and procedures of payment according to which the Procuring Entity will reimburse 
the Contractor are given in the Appendix (Terms and Procedures of Payment) hereto. 

The Procuring Entity may instruct its bank to issue an irrevocable confirmed documentary 
credit made available to the Contractor in a bank in the country of the Contractor. The credit 
shall be for an amount of 

 ; and shall be subject to the Uniform Customs and Practice for 
Documentary Credits 2007 Revision, ICC Publication No.600. 

In the event that the amount payable under Schedule No.1 is adjusted in accordance with GCC 
11.2 or with any of the other terms of the Contract, the Procuring Entity shall arrange for the 
documentary credit to be amended accordingly. 

Article 3. Effective Date 

3.1 Effective Date (Reference GCC Clause1) 

The Effective Date from which the Time for Completion of the Facilities shall be counted is the 
date when all of the following conditions have been fulfilled: 

a) This Contract Agreement has been duly executed for and on behalf of the Procuring Entity 
and the Contractor; 

b) The Contractor has submitted to the Procuring Entity the Performance Security and the 
advance payment guarantee; 

c) The Procuring Entity has paid the Contractor the advance payment 

d) The Contractor has been advised that the documentary credit referred to in Article 2.2 
above has been issued in its favor. 

Each party shall use its best efforts to fulfill the above conditions for which it is responsible as 
soon as practicable. 

3.2 If the conditions listed under 3.1 are not fulfilled within two (2) months from the date of this 
Contract notification because of reasons not attributable to the Contractor, the Parties shall 
discuss and agree on an equitable adjustment to the Contract Price and the Time for Completion 
and/or other relevant conditions of the Contract. 

Article 4. Communications 

4.1 The address of the Procuring Entity for notice purposes, pursuant to GCC 4.1is: . 

4.2 The address of the Contractor for notice purposes, pursuant to GCC 4.1is: . 

Article 5. Appendices 

5.1 The Appendices listed in the attached List of Appendices shall be deemed to form an integral 
part of this Contract Agreement. 

5.2 Reference in the Contract to any Appendix shall mean the Appendices attached here to, and the 
Contract shall be read and construed accordingly. 

IN WITNESS WHEREOF the Procuring Entity and the Contractor have caused this Agreement to 
be duly executed by their duly authorized representatives the day and year first above written. 

Signed by, for and on behalf of the Procuring Entity 

..................................................................................[Signature] 

..................................................................................[Title] 
in the presence of 

Signed by, for and on behalf of the Contractor 
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..................................................................................[Signature] 

..................................................................................[Title] 
in the presence of 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 

APPENDICES 
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APPENDIX 1: TERMS AND PROCEDURES OF PAYMENT 

In accordance with the provisions of GCC Clause12 (Terms of Payment), the Procuring Entity shall pay 
the Contractor in the following manner and at the following times, on the basis of the Price Break down 
given in the section on Price Schedules. Payments will be made in the currencies quoted by the Tenderer 
unless otherwise agreed between the Parties. Applications for payment in respect of part deliveries may 
be made by the Contractor as work proceeds. 

 

APPENDIX 2. PRICE ADJUSTMENT 
 
Where the Contract Period (excluding the Defects Liability Period) exceeds eighteen (18) 
months, it is normal procedure that prices payable to the Contractor shall be subject to 
adjustment during the performance of the Contract to reflect changes occurring in the cost 
of labor and material components.  In such cases the Tendering document shall include in 
this Appendix 2 a formula of the following general type, pursuant to GCC Sub-Clause 11.2. 
 
Where Contracts are of a shorter duration than eighteen (18) months or in cases where 
there is to be no Price Adjustment, the following provision shall not be included.  Instead, 
it shall be indicated under this Appendix 2 that the prices are to remain firm and fixed for 
the duration of the Contract. 
 

 
Sample Price Adjustment Formula 
 
If in accordance with GCC 11.2, prices shall be adjustable, the following method shall be used to calculate 
the price adjustment: 
Prices payable to the Contractor, in accordance with the Contract, shall be subject to adjustment during 
performance of the Contract to reflect changes in the cost of labor and material components, in accordance 
with the following formula: 
 

P P a b
L

L
c
M

M
P1 0

1

0

1

0

0= ´ + + -( )  

 
in which: 
P1 = adjustment amount payable to the Contractor 

P0 = Contract price (base price) 

a = percentage of fixed element in Contract price (a =  %) 

b = percentage of labor component in Contract price (b= %) 

c = percentage of material and equipment component in Contract price (c= %) 

L0, L1 = labor indices applicable to the appropriate industry in the country of origin on the base date 

and the date for adjustment, respectively 

M0, M1= material and equipment indices in the country of origin on the base date and the date for 

adjustment, respectively 
N.B.  a+b+c= 100%. 
 
 
Conditions Applicable to Price Adjustment 
 
The Tenderer shall indicate the source of labor and materials indices, source of exchange rates and the base 
date indices in its Tender. 
 
Item Source of Indices Used Base Date Indices 
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The base date shall be the date twenty-eight (28) days prior to the Tender closing date. 
 
The date of adjustment shall be the mid-point of the period of manufacture or installation of component or 
Plant. 
 
The following conditions shall apply: 
 
(a) No price increase will be allowed beyond the original delivery date unless covered by an extension of 
time awarded by the Procuring Entity under the terms of the Contract.  No price increase will be allowed 
for periods of delay for which the Contractor is responsible.  The Procuring Entity will, however, be entitled 
to any price decrease occurring during such periods of delay. 
 
(b) If the currency in which the Contract price, P0, is expressed is different from the currency of the 
country of origin of the labor and/or materials indices, a correction factor will be applied to avoid incorrect 
adjustments of the Contract price.  The correction factor shall be: Z0 / Z1, where, 
 
Z0  =  the number of units of currency of the origin of the indices which equal to one unit of the currency 
of the Contract Price P0 on the Base date, and 
 
Z1  =  the number of units of currency of the origin of the indices which equal to one unit of the currency 
of the Contract Price P0 on the Date of Adjustment. 
 
(c) No price adjustment shall be payable on the portion of the Contract price paid to the Contractor as an 
advance payment. 
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APPENDIX 3. INSURANCE REQUIREMENTS 

Insurances to be Taken Out by the Contractor 

In accordance with the provisions of GCC Clause 34, the Contractor shall at its expense take out and 
maintain in effect, or cause to be taken out and maintained in effect, during the performance of the 
Contract, the insurances set forth below in the sums and with the deductibles and other conditions 
specified. The identity of the insurers and the form of the policies shall be subject to the approval of the 
Procuring Entity, such approval not to be unreasonably withheld. 

a) Cargo Insurance 

Covering loss or damage occurring, while in transit from the supplier's or manufacturer's works or 
stores until arrival at the Site, to the Facilities (including spare parts therefor) and to the construction 
equipment to be provided by the Contractor or its Subcontractors. 

Amount Deductible Limits Parties insured from To 

b) Installation All Risks Insurance 

Covering physical loss or damage to the Facilities at the Site, occurring prior to completion of the 
Facilities, with an extended maintenance coverage for the Contractor's liability in respect of any loss or 
damage occurring during the defect liability period while the Contractor is on the Site for the purpose 
of performing its obligations during the defect liability period. 

Amount Deductible Limits Parties insured from To 
 

c) Third Party Liability Insurance 

Covering bodily injury or death suffered by third parties (including the Procuring Entity's personnel) 
and loss of or damage to property (including the Procuring Entity's property and any parts of the 
Facilities that have been accepted by the Procuring Entity) occurring in connection with the supply and 
installation of the Facilities. 

Amount Deductible Limits Parties insured from To 

 

d) Automobile Liability Insurance 

Covering use of all vehicles used by the Contractor or its Subcontractors (whether or not owned by 
them) in connection with the supply and installation of the Facilities. Comprehensive insurance in 
accordance with statutory requirements. 

e) Workers' Compensation 

In accordance with the statutory requirements applicable in any country where the Facilities or any part 
thereof is executed. 

f) Procuring Entity's Liability 

In accordance with the statutory requirements applicable in any country where the Facilities or any part 
thereof is executed. 

g) Other Insurances 

The Contractor is also required to take out and maintain at its own cost the following insurances: 

Details: 

Amount Deductible Limits Parties insured from To The Procuring Entity shall 
be named as co-insured under all insurance policies taken out by the Contractor pursuant to GCC Sub-
Clause 34.1, except for the Third-Party Liability, Workers' Compensation and Procuring Entity's Liability 
Insurances, and the Contractor's Subcontractors shall be named as co-insureds under all insurance policies 
taken out by the Contractor pursuant to GCC Sub-Clause 34.1, except for the Cargo, Workers' 
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Compensation and Procuring Entity's Liability Insurances. All insurer's rights of subrogation against such 
co-insureds for losses or claims arising out of the performance of the Contract shall be waived under such 
policies. 

Insurances to Be Taken Out by The Procuring Entity 

The Procuring Entity shall at its expense take out and maintain in effect during the performance of the 
Contract the following insurances. 

Details: 

Amount Deductible Limits Parties insured from_________________ 
To_________________________________ 
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APPENDIX 4. TIME SCHEDULE 
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APPENDIX 5. LIST OF MAJOR ITEMS OF PLANT AND INSTALLATION SERVICES AND LIST OF 
APPROVED SUBCONTRACTORS 

A list of major items of Plant and Installation Services is provided below. 

The following Subcontractors and/or manufacturers are approved for carrying out the items of the 
Facilities indicated below. Where more than one Subcontractor is listed, the Contractor is free to choose 
between them, but it must notify the Procuring Entity of its choice in good time prior to appointing any 
selected Subcontractor. In accordance with GCC Sub-Clause 19.1, the Contractor is free to submit 
proposals for Subcontractors for additional items from time to time. No Subcontracts shall be placed 
with any such Subcontractors for additional items until the Subcontractors have been approved in 
writing by the Procuring Entity and their names have been added to this list of Approved 
Subcontractors. 

 
Major Items of Plant and 
Installation Services 

Approved Subcontractors/Manufacturers Nationality 
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APPENDIX 6. SCOPE OF WORKS AND SUPPLY BY THE PROCURING ENTITY 

The following personnel, facilities, works and supplies will be provided/supplied by the Procuring 
Entity, and the provisions of GCC Clauses 10, 21 and 24 shall apply as appropriate. 

All personnel, facilities, works and supplies will be provided by the Procuring Entity in good time so as 
not to delay the performance of the Contractor, in accordance with the approved Time Schedule and 
Program of Performance pursuant to GCC Sub-Clause18.2. 

Unless otherwise indicated, all personnel, facilities, works and supplies will be provided free of charge to 
the Contractor. 

 
 

Personnel Charge to Contractor (if any) 
 
 
 

Facilities 
 
 
 
 

Works 
 
 
 
 

Supplies 

Charge to Contractor (if any) 

Charge to Contractor (if any) 

Charge to Contractor (if any) 



 

Tender for Supply of Penstock Inlet Valve Bypass System Hydraulic Valve & Fittings for Kiambere Hydro Power Plant 161 

APPENDIX 7. LIST OF DOCUMENTS FOR APPROVAL OR REVIEW 

Pursuant to GCC Sub-Clause 20.3.1, the Contractor shall prepare, or cause its Subcontractor to 
prepare, and present to the Project Manager in accordance with the requirements of GCC Sub-Clause 
18.2 (Program of Performance), the following documents for 

 
A. Approval 1. 

2. 

3. 
 

B. Review 1. 

2. 

3. 



 

Tender for Supply of Penstock Inlet Valve Bypass System Hydraulic Valve & Fittings for Kiambere Hydro Power Plant 162  

APPENDIX 8. FUNCTIONAL GUARANTEES 

1. General 

This Appendix sets out 

a) The functional guarantees referred to in GCC Clause 28 (Functional Guarantees) 

b) The pre-conditions to the validity of the functional guarantees, either in production 
and/or consumption, set forth below 

c) The minimum level of the functional guarantees 

d) The formula for calculation of liquidated damages for failure to attain the functional 
guarantees. 

2. Preconditions 

The Contractor gives the functional guarantees (specified herein) for the facilities, subject to the 
following preconditions being fully satisfied: 

 
 
 
 

3. Functional Guarantees 

Subject to compliance with the foregoing preconditions, the Contractor guarantees as follows: 

3.1 Production Capacity 
 
 
 
 

and/or 

3.2 Raw Materials and Utilities Consumption 
 
 
 
 

4. Failure in Guarantees and Liquidated Damages 

4.1 Failure to Attain Guaranteed Production Capacity 
If the production capacity of the facilities attained in the guarantee test, pursuant to GCC Sub-
Clause 25.2, is less than the guaranteed figure specified in para. 3.1 above, but the actual 
production capacity attained in the guarantee test is not less than the minimum level specified in 
para. 4.3 below, and the Contractor elects to pay liquidated damages to the Procuring Entity in 
lieu of making changes, modifications and/or additions to the Facilities, pursuant to GCC Sub-
Clause 28.3, then the Contractor shall pay liquidated damages at the rate 
of…………………………………. for every complete one percent (1%) of the deficiency in the 
production capacity of the Facilities, or at a proportionately reduced rate for any deficiency, or 
part thereof, of less than a complete one percent (1%). 

4.2 Raw Materials and Utilities Consumption in Excess of Guaranteed Level  If 
the actual measured figure of specified raw materials and utilities consumed per unit (or their 
average total cost of consumption) exceeds the guaranteed figure specified in para.3.2 above 
(or their specified average total cost of consumption), but the actual consumption attained in 
the guarantee test, pursuant to GCC Sub-Clause 25.2, is not more than the maximum level 
specified in para. 4.3 below, and the Contractor elects to pay liquidated damages to the 
Procuring Entity in lieu of making changes, modifications and/or additions to the Facilities 
pursuant to GCC Sub-Clause 28.3, then the Contractor shall pay liquidated damages at the rate 
of [ amount in the contract currency] for every complete one percent (1%) of the excess 
consumption of the Facilities, or part thereof, of less than a complete one percent (1%). 

4.3 Minimum Levels 
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Notwithstanding the provisions of this paragraph, if as a result of the guarantee test(s), the 
following minimum levels of performance guarantees (and consumption guarantees) are not 
attained by the Contractor, the Contractor shall at its own cost make good any deficiencies until 
the Facilities reach any of such minimum performance levels, pursuant to GCC Sub-Clause 28.2: 

a) production capacity of the Facilities attained in the guarantee test: ninety-five percent 
(95%) of the guaranteed production capacity (the values offered by the Contractor in its 
Tender for functional guarantees represents 100%). 

and/or 

b) average total cost of consumption of all the raw materials and utilities of the Facilities: one 
hundred and five percent (105%) of the guaranteed figures (the figures offered by the 
Contractor in its Tender for functional guarantees represents 100%). 

4.4 Limitation of Liability 

 Subject to para.4.3 above, the Contractor's aggregate liability to pay liquidated damages for 
failure to attain the functional guarantees shall not exceed percent ( %) of the Contract 
price. 
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PERFORMANCE SECURITY FORM 

OPTION 1 – Demand Bank Guarantee 

[Guarantor Form head or SWIFT identifier code] 
 

Beneficiary: [insert name and Address of 

Procuring Entity]  

Date: [Insert date of issue] 

PERFORMANCE GUARANTEE No.: [Insert guarantee reference number] 

Guarantor: [Insert name and address of place of issue, unless indicated in the Form 
head] 

 
We have been informed that (herein after called “the Applicant”) has entered 
into Contract No. __________________dated __________________________with the Beneficiary, 
for the execution of 
 (herein after called “the Contract”). 

Furthermore, we understand that, according to the conditions of the Contract, a performance guarantee 
is required. 

At the request of the Applicant, we as Guarantor, hereby irrevocably undertake to pay the Beneficiary 

any sum or sums not  exceeding  in  total  an amount of ( )
1

,such sum being payable in the 
types and proportions of currencies in which the Contract Price is payable, upon receipt by us of the 
Beneficiary's complying demand supported by the Beneficiary's statement, whether in the demand itself 
or in a separate signed document accompanying or identifying the demand, stating that the Applicant 
is in breach of its obligation (s) under the Contract, without the Beneficiary needing to prove or to 
show grounds for your demand or the sum specified there in. 
This guarantee shall be reduced by half upon our receipt of: 

a) A copy of the Operational Acceptance Certificate; or 

b) a registered Form from the Applicant (i) attaching a copy of its notice requesting issuance of the 
Operational Acceptance Certificate and (ii) stating that the Project Manager has failed to issue 
such Certificate within the time required or provide in writing justifiable reasons why such 
Certificate has not been issued, so that Operational Acceptance is deemed to have occurred. 

This guarantee shall expire no later than the earlier of:
2

 

a) twelve months after our receipt of either (a) or (b) above; or 

b) eighteen months after our receipt of: 

i) a copy of the Completion Certificate; or 

ii) a registered Form from the Applicant, attaching a copy of the notice to the Project Manager 
that the Facilities are ready for commissioning, and stating that fourteen days have elapsed 
from receipt of such notice (or seven days have elapsed if the notice was a repeated notice) 
and the Project Manager has failed to issue a Completion Certificate or in form the 
Applicant in writing of any defects or deficiencies; or 

iii) a registered Form from the Applicant stating that no Completion Certificate has been issued 
but the Procuring Entity is making use of the Facilities; or 

c) the day of ,2 .
3

 

Consequently, any demand for payment under this guarantee must be received by us at this 
office on or before that date. 
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1The Guarantor shall insert an amount representing the percentage of the Contract Price specified in the 
Contract and denominated either in the currency(ies) of the 

Contract or a freely convertible currency acceptable to the Procuring Entity. 2This text shall be revised as and where necessary to take into account (i) partial acceptance of the 
Facilities in accordance with Sub-Clause 25.4 of the GCC; and 
(ii) extension of the Performance Security when the Contractor is liable for an extended warranty 
obligation pursuant to Sub-Clause 27.10 of the GCC (although in this latter case the Procuring Entity 
might want to consider an extended warranty security in lieu of the extension of the Performance 
Security). 

 

This guarantee is subject to the Uniform Rules for Demand Guarantees (URDG) 2010 Revision, 
ICC Publication No.758, except that the supporting statement under Article15 (a) is hereby 
excluded. 

 
 
 

[signature(s)] 
Note: All italicized text (including footnotes) is for use in preparing this form and shall be deleted from 
the final product. 

 
3Insert the date twenty-eight days after the expected expiration date of the Defect Liability Period. 
The Procuring Entity should note that in the event of an extension of the time for completion of the 
Contract, the Procuring Entity would need to request an extension of this guarantee from the 
Guarantor. Such request must be in writing and must be made prior to the expiration date established 
in the guarantee. In preparing this guarantee, the Procuring Entity might consider adding the 
following text to the form, at the end of the pen ultimate paragraph: “The Guarantor agrees to a one-
time extension of this guarantee for a period not to exceed [six months] [one year], in response to the 
Procuring Entity's written request for such extension, such request to be presented to the Guarantor 
before the expiry of the guarantee.” 
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PERFORMANCE SECURITY OPTION 2 – (Performance Bond) 

[Note: Procuring Entities are advised to use Performance Security–Unconditional Demand Bank 
Guarantee instead of Performance Bond due to difficulties involved in calling Bond holder to action] 

[Guarantor Form head or SWIFT identifier code] 

Beneficiary:  [insert name and Address of 

Procuring Entity]  

Date: [Insert date of issue] 

PERFORMANCE BOND No.:  

Guarantor: [Insert name and address of place of issue, unless indicated in the 
Form head] 

1. By this Bond ________________________________ as  Principal  (herein after  called  “the  

Contractor”)  and   ] as Surety (herein after called “the Surety”), 

are held and firmly bound unto ] as Obliged (herein after called “the Procuring 

Entity”) in the amount of for the payment of which sum well and truly to be 

made in the types and proportions of currencies in which the Contract Price is payable, the 

Contractor and the Surety bind themselves, their heirs, executors, administrators, successors and 

assigns, jointly and severally, firmly by these presents. 

2. WHEREAS the Contractor has entered in to a written Agreement with the Procuring Entity dated 

the day of,20, for in accordance with the documents, plans, specifications, and 

amendments there to, which to the extent herein provided for, are by reference m a depart here 

of and are herein after referred to as the Contract. 

3. NOW, THEREFORE, the Condition of this Obligation is such that, if the Contractor shall promptly 

and faithfully perform the said Contract (including any amendments there to), then this 

obligation shall be null and void; otherwise, it shall remain in full force and effect. Whenever the 

Contractor shall be, and declared by the Procuring Entity to be, in default under the Contract, 

the Procuring Entity having performed the Procuring Entity's obligations there under, the Surety 

may promptly remedy the default, or shall promptly: 

1) Complete the Contract in accordance with its terms and conditions; or 

2) Obtain a tender or tenders from qualified tenderers for submission to the Procuring Entity 

for completing the Contract in accordance with its terms and conditions, and upon 

determination by the Procuring Entity and the Surety of the lowest responsive Tenderers, 

arrange for a Contract between such Tenderer, and Procuring Entity and make available as 

work progresses (even though there should be a default or a succession of defaults under 

the Contract or Contracts of completion arranged under this paragraph) sufficient funds to 

pay the cost of completion less the Balance of the Contract Price; but not exceeding, 

including other costs and damages for which the Surety may be liable here under, the 

amount set for thin the first paragraph hereof. The term “Balance of the Contract Price,” as 

used in this paragraph, shall mean the total amount payable by Procuring Entity to 

Contractor under the Contract, less the amount properly paid by Procuring Entity to 

Contractor; or 

3) Pay the Procuring Entity the amount required by Procuring Entity to complete the Contract 

in accordance with its terms and conditions up to a total not exceeding the amount of this 

Bond. 

4. The Surety shall not be liable for a greater sum than the specified penalty of this Bond. 

5. Any suit under this Bond must be instituted before the expiration of one year from the date of the 
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issuing of the Taking-Over Certificate. No right of action shall accrue on this Bond to or for the 

use of any person or corporation other than the Procuring Entity named here in or the heirs, 

executors, administrators, successors, and assigns of the Procuring Entity. 

6. In testimony whereof, the Contractor has hereunto set his hand and affixed his seal, and the 

Surety has caused these presents to be sealed with his corporate seal duly attested by the signature 

of his legal representative, this day of 20 . 

SIGNED ON on behalf of 

By in the 

capacity of in the presence of 

SIGNED ON on behalf of 

By in the 

capacity of in the presence of 

 
 



 

 

ADVANCE PAYMENT SECURITY - Demand Bank Guarantee 

[Guarantor Form head or SWIFT identifier code] 

Beneficiary: [Name and Address of Procuring 

Entity]  

Date:  [Insert date of issue] 

Advance Payment Guarantee No.: [Insert guarantee reference number] 

Guarantor: [Insert name and address of place of issue, unless indicated in the 
Form head] 

We have been informed that (herein after called “the Applicant”) has entered into 
Contract No. _____________ dated ______________with the Beneficiary, for the execution of, 
__________________ (herein after called “the Contract”). 

Furthermore, we understand that, according to the Conditions of the Contract, an advance payment in 
the sum ( ) is to be made against an advance payment 
guarantee. 

At the request of the Applicant, we as Guarantor, hereby irrevocably undertake to pay the Beneficiary 

any sum or sums not exceeding in total an amount of ( )
4 

upon receipt by us of the Beneficiary's 
complying demand supported by the Beneficiary's statement whether in the demand itself or in a 
separate signed document accompanying or identifying the demand, stating either that the applicant: 

a) Has used the advance payment for purposes other than the costs of mobilization in respect 
of the Facilities; or 

b) has failed to repay the advance payment in accordance with the Contract conditions, 
specifying the amount which the Applicant has failed to repay. 

A demand under this guarantee may be presented as from the presentation to the Guarantor of a 
certificate from the Beneficiary's bank stating that the advance payment referred to above has been 
credited to the Applicant on its account number at . 

The maximum amount of this guarantee shall be progressively reduced by the amount of the advance 
payment repaid by the Applicant as indicated in copies of interim statements or payment certificates 
which shall be presented to us. This guarantee shall expire, at the latest, upon our receipt of 
documentation indicating full repayment by the Applicant of the amount of the advance payment, or 

on the day of , 
5

, whichever is 
earlier. Consequently, any demand for payment under this guarantee must be received by us at this 
office on or before that date. 

This guarantee is subject to the Uniform Rules for Demand Guarantees (URDG) 2010 Revision, ICC 
Publication No. 758, except that the supporting statement under Article 15 (a) is hereby excluded. 

 

 [signature(s)] 
 

Note: All italicized text (including footnotes) is for use in preparing this form and shall be deleted from 
the final product. 

 
 
 
 

4The Guarantor shall insert an amount representing the amount of the advance payment and 
denominated either in the currency(ies) of the advance payment as specified in the Contract, or in a 
freely convertible currency acceptable to the Procuring Entity. 

5InserttheexpectedexpirationdateoftheTimeforCompletion.TheProcuringEntityshouldnotethatintheeve
ntofanextensionofthetimeforcompletionofthe 
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Contract,theProcuringEntitywouldneedtorequestanextensionofthisguaranteefromtheGuarantor.Suchr
equestmustbeinwritingandmustbemadepriorto 
theexpirationdateestablishedintheguarantee.Inpreparingthisguarantee,theProcuringEntitymightconsi
deraddingthefollowingtexttotheform,attheendof 
thepenultimateparagraph:“TheGuarantoragreestoaone-
timeextensionofthisguaranteeforaperiodnottoexceed[sixmonths][oneyear],inresponsetothe 
Beneficiary'swrittenrequestforsuchextension,suchrequesttobepresentedtotheGuarantorbeforetheexpir
yoftheguarantee.” 

  



 

 

 
BENEFICIAL OWNERSHIP DISCLOSURE FORM 

(Amended and issued pursuant to PPRA CIRCULAR No. 02/2022) 
 

 

Tender Reference No.:   [insert 

identification no] Name of the Tender Title/Description:  [insert name of the 

assignment] to: [insert complete name of Procuring Entity] 

In response to the requirement in your notification of award dated [insert date of notification of 
award] to furnish additional information on beneficial ownership: [select one option as 
applicable and delete the options that are not applicable] 

I) We here by provide the following beneficial ownership information. 

Details of beneficial ownership 

 Details of all Beneficial 
Owners  
 

%  of 
shares a 
person 
holds in 
the 
company 
Directly 
or 
indirectly  
 

% of voting 
rights a 
person holds 
in the 
company 

Whether a 
person directly 
or indirectly 
holds a right to 
appoint or 
remove a 
member of the 
board of 
directors of the 
company or an 
equivalent 
governing body 
of the Tenderer 
(Yes / No) 

Whether a 
person 
directly or 
indirectly 
exercises 
significant 
influence or 
control over 
the 
Company 
(tenderer)  
(Yes / No) 

 

 

 

1. 

Full Name  Directly--
---------
 % 
of shares  

 

 

Indirectly-
---------
 % 
of shares 

Directly……
……….% of 
voting rights 

 

Indirectly----
------% of 
voting rights 

1. Having 
the right to 
appoint a 
majority of the 
board of the 
directors or an 
equivalent 
governing 
body of the 
Tenderer: Yes -
----No---- 

2. Is this 
right held 
directly or 
indirectly?: 
 

1. Exer
cises 
significant 
influence 
or control 
over the 
Company 
body of the 
Company 
(tenderer)  
 
Yes -----
No---- 
 

2. Is 
this 
influence 

National 
identity card 
number or 
Passport 
number 

 

Personal 
Identification 
Number (where 
applicable) 

 

Nationality  

Date of birth 
[dd/mm/yyyy] 

 

Postal address  

INSTRUCTIONS TO TENDERERS: DELETE THIS BOX ONCE YOU HAVE COMPLETED THE 

FORM 

This Beneficial Ownership Disclosure Form (“Form”) is to be completed by the successful tenderer 
pursuant to Regulation 13 (2A) and 13 (6) of the Companies (Beneficial Ownership Information) 
Regulations, 2020. In case of joint venture, the tenderer must submit a separate Form for each member. The 
beneficial ownership information to be submitted in this Form shall be current as of the date of its 
submission. 

For the purposes of this Form, a Beneficial Owner of a Tenderer is any natural person who ultimately 
owns or controls the legal person (tenderer) or arrangements or a natural person on whose behalf a 
transaction is conducted, and includes those persons who exercise ultimate effective control over a legal 
person (Tenderer) or arrangement. 
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 Details of all Beneficial 
Owners  
 

%  of 
shares a 
person 
holds in 
the 
company 
Directly 
or 
indirectly  
 

% of voting 
rights a 
person holds 
in the 
company 

Whether a 
person directly 
or indirectly 
holds a right to 
appoint or 
remove a 
member of the 
board of 
directors of the 
company or an 
equivalent 
governing body 
of the Tenderer 
(Yes / No) 

Whether a 
person 
directly or 
indirectly 
exercises 
significant 
influence or 
control over 
the 
Company 
(tenderer)  
(Yes / No) 

Residential 
address 

  
Direct………
…………  
 
 
Indirect………
………... 

 

or control 
exercised 
directly or 
indirectly? 
 

Direct……
…….. 

 

 
Indirect…
……… 

Telephone 
number 

 

Email address  

Occupation or 
profession 

 

 

2. Full Name  Directly--
---------
 % 
of shares  

 

 

Indirectly-
---------
 % 
of shares 

Directly……
……….% of 
voting rights 

 

Indirectly----
------% of 
voting rights 

1. Having 
the right to 
appoint a 
majority of the 
board of the 
directors or an 
equivalent 
governing 
body of the 
Tenderer: Yes -
----No---- 

2. Is this 
right held 
directly or 
indirectly?: 
 
 
Direct………
…………  
 
 
Indirect………
………... 

 

1. Exer
cises 
significant 
influence 
or control 
over the 
Company 
body of 
the 
Company 
(tenderer)  

 Yes -----
No---- 
 

2. Is 
this 
influence 
or control 
exercised 
directly or 
indirectly? 
 

Direct……
…….. 

 

 
Indirect…
……… 

National 
identity card 
number or 
Passport 
number 

 

Personal 
Identification 
Number (where 
applicable) 

 

Nationality(ies)  

Date of birth 
[dd/mm/yyyy] 

 

Postal address  

Residential 
address 

 

Telephone 
number 

 

Email address  

Occupation or 
profession 

 

 

3. 

 

e.t
.c 

      

   

   

   



 

 

 
 

II)  Am fully aware that beneficial ownership information above shall be reported to the Public 
Procurement Regulatory Authority together with other details in relation to contract awards and shall 
be maintained in the Government Portal, published and made publicly available pursuant to Regulation 
13(5) of the Companies (Beneficial Ownership Information) Regulations, 2020.(Notwithstanding this 
paragraph Personally Identifiable Information  in line with the Data Protection Act shall not be 
published or made public). Note that Personally Identifiable Information (PII) is defined as any 
information that can be used to distinguish one person from another and can be used to deanonymize 
previously anonymous data. This information includes National identity card number or Passport 
number, Personal Identification Number, Date of birth, Residential address, email address and Telephone 
number. 
 

III) In determining who meets the threshold of who a beneficial owner is, the Tenderer must consider a 
natural person who in relation to the company: 
 

(a) holds at least ten percent of the issued shares in the company either directly or indirectly;  
 

(b) exercises at least ten percent of the voting rights in the company either directly or 
indirectly;  

 
(c) holds a right, directly or indirectly, to appoint or remove a director of the company; or 

 
(d) exercises significant influence or control, directly or indirectly, over the company.  

 
IV) What is stated to herein above is true to the best of my knowledge, information and belief. 

 

Name of the Tenderer: .......................*[insert complete name of the Tenderer]  

Name of the person duly authorized to sign the Tender on behalf of the Tenderer: ** [insert complete 

name of person duly authorized to sign the Tender] 

Designation of the person signing the Tender: ....................... [insert complete title of the person signing 

the Tender] 

Signature of the person named above: ....................... [insert signature of person whose name and 

capacity are shown above] 

Date this ....................... [insert date of signing] day of....................... [Insert month], [insert year] 

 
 
 
 
 

Bidder Official Stamp 

P.O Box 58535- 00200, Nairobi Kenya  

                                                                          Telephone: +254 020 

3244000, 2                                                                           Website: 

www.ppra.go.ke 

http://www.ppra.go.ke/

