
BIDDING DOCUMENT
for

THE PROCUREMENT OF
Construction of Lift Irrigation system of Balkhu besi (Sunkoshi) Lift IP, Sunkoshi

RM-1&2

IFB No: 4-2081/82

National Competitive Bidding (NCB)

Contract Identification No. : WRIDD-OKHAL/BBLIP/081-82/NCB-01

Water Resources and Irrigation Development Division, Okhaldhunga

Issued on: 18-04-2025 00:00



 
 

Abbreviations 
 

 
 
BD ... ........................................................... Bidding Document 

BDF ... ..................................................... .. Bidding Forms 

BDS ... ..................................................... .. Bid Data Sheet 

BOQ  ... .................................................... . Bill of Quantities 

COF   ... .................................................... . Contract Forms 

DP  ... ....................................................... . Development Partners 

DoLI... ....................................................... Department of Local Infrastructure  

ELI  ... .................................................... ... Eligibility 

EEC... ...................................................... .. Evaluation and Eligibility Criteria 

GCC ... .................................................... .. General Conditions of Contract 

GoN1 ... ................................................... .. Government of Nepal 

ICC ... ....................................................... . International Chamber of Commerce 

IFB ……………………………………. Invitation for Bids 

ITB ... ....................................................... . Instructions to Bidders 

JV  ... ....................................................... .. Joint Venture 

NCB  ... .................................................... . National Competitive Bidding 

PAN  ... ................................................... .. Permanent Account Number 

PPA  ... .................................................... .. Public Procurement Act 

PPMO  ... ................................................. . Public Procurement Monitoring Office 

PPR  ... .................................................... .. Public Procurement Regulations 

SBD ... ..................................................... .. Standard Bidding Document 

SCC  ... .................................................... .. Special Conditions of Contract 

TS ... ............................................................ Technical Specifications 

VAT  ... ................................................... .. Value Added Tax 

WRQ  ... ................................................. ... Works Requirements 

  

                                                            
1 “GoN” word indicates all public entities according to Public Procurement Act, 2063 



Table of Contents 

Invitation for Bids ............................................................................................................... 

Part - I Bidding Procedures 

Section - I Instructions to Bidders ... …………………………………………………………. 

Section - II Bid Data Sheet………………………………………...…………………………. 

Section - III Evaluation and Eligibility Criteria………………………..…….……………….. 

Section – IV Bidding Forms……………………………………………………..…………... 

Part - II  Requirements ................................................................................................ 

Section - V Works Requirements  ……………………………………………………….….. 

Section - VI Bill of Quantities………………………………………………………….……. 

Part - III Conditions of Contract and Contract Forms ......................................... 

Section - VII General Conditions of Contract…………………………………………….… 

Section - VIII Special Conditions of Contract………………………………………….….... 

Section - IX Contract Forms ………………………………………………………………..



Invitation for Bids
null

Water Resources and Irrigation Development Division, Okhaldhunga

Invitation for Bids No.: 4-2081/82

Date of publication: 18-04-2025 00:00

1. Water Resources and Irrigation Development Division, Okhaldhunga invites sealed bids or electronic bids from
Nepalese eligible bidders for the construction of Construction of Lift Irrigation system of Balkhu besi (Sunkoshi)
Lift IP, Sunkoshi RM-1&2  under National Competitive Bidding procedures.

The estimated amount for the works is Rs. (in NRs) 15427144.48 (Exclusive of VAT and Contingencies)

2. Eligible Bidders may obtain further information and inspect the bidding document at the office of
Water Resources and Irrigation Development Division, Okhaldhunga, Okhaldhunga, Siddhicharan Municipality,
Okhaldhunga, Koshi Pradesh, Nepal or may visit PPMO website www.bolpatra.gov.np/egp.

3. Bidder who chooses to submit their bid electronically may purchase the hard copy of the bidding documents as
mentioned above or may download the bidding documents for e-submission from PPMO’s Web Site www.
bolpatra.gov.np./egp,. Bidders, submitting their bid electronically,  should  deposit  the  cost(as  specified  above)
of  bidding  document  in  the Project’s  Rajaswa (revenue)  account  as  specified  below  and  the  scanned  copy
(pdf format)  of  the  Bank  deposit  voucher  shall  be  uploaded  by  the  bidder  at  the  time  of electronic
submission of the bids. Information to deposit the cost of bidding document in Bank:

 Name of the Bank: Rastriya Banijya Bank Ltd.

Water Resources and Irrigation Development Division, Okhaldhunga Name of Office:

3130210011 Office Code no:

1000100200010000 Office Account no:

 Rajaswa (revenue) Shirshak no.: 14229

4. Pre-bid meeting shall be held at Water Resources and Irrigation Development Division, Okhaldhunga at 09-05-
2025 11:00 hours.

5. Sealed or electronic bids must be submitted to the office Water Resources and Irrigation Development Division,
Okhaldhunga, Okhaldhunga, Siddhicharan Municipality, Okhaldhunga, Koshi Pradesh, Nepalby hand/courier or
through PPMO website www.bolpatra.gov.np/egp on or before 18-05-2025 12:00. Bids received after this deadline
will be rejected.

The bids will be opened in the presence of Bidders' representatives who choose to attend at 18-05-2025 13:00 at the
office of Water Resources and Irrigation Development Division, Okhaldhunga. Bids must be valid for a period of 90
days after bid opening and must be accompanied by a bid security or scanned copy of the bid security in .pdf format
in case of e-bid, amounting to a minimum of NRs. 450000.0, which shall be valid for 30 days beyond the validity
period of the bid.

6.

If the last date of purchasing and /or submission falls on a government holiday, then the next working day shall be
considered as the last date. In such case the validity period of the bid security shall remain the same as specified for
the original last date of bid submission.

7.

Evaluation and Qualification Criteria:8.

Conflict of Interest:

No conflicts of interest in accordance with ITB Sub-Clause 4.3.
Single Entity : must meet requirement
Joint Venture :
    All Partners Combined : existing or intended JV must meet requirement



    Each Partner : must meet requirement
    One Partner : not applicable
Documents:
    Submission Requirements : Letter of Bid
Government-owned Entity:

Bidder required tomeet conditions of ITB Sub-Clause 4.5.
Single Entity : must meet requirement
Joint Venture :
    All Partners Combined : existing or intended JV must meet requirement
    Each Partner : must meet requirement
    One Partner : not applicable
Documents:
    Submission Requirements : Forms ELI - 1, ELI - 2, with attachments
Bidder's Participation in Bidding Process:

Bidder's Participation in not more than five (5) bidding process since 2078-12-03 i.e. March 17, 2022 as
described in ITB Sub-Clause 4.8.

Single Entity : must meet requirement
Joint Venture :
    All Partners Combined : existing or intended JV must meet requirement
    Each Partner : must meet requirement
    One Partner : not applicable
Documents:
    Submission Requirements : ELI-3
Other Eligibility: Firm Registration Certificate:

Single Entity : must meet requirement
Joint Venture :
    All Partners Combined : not applicable
    Each Partner : must meet requirement
    One Partner : not applicable
Documents:
    Submission Requirements : Document attachment
Other Eligibility: Business Registration Certificate (License):

Single Entity : must meet requirement
Joint Venture :
    All Partners Combined : not applicable
    Each Partner : must meet requirement
    One Partner : not applicable
Documents:
    Submission Requirements : Document attachment
Other Eligibility: VAT and PAN Registration certificate:

Single Entity : must meet requirement
Joint Venture :
    All Partners Combined : not applicable
    Each Partner : must meet requirement
    One Partner : not applicable
Documents:
    Submission Requirements : Document attachment
Other Eligibility: Tax Clearance certificate:

Tax clearances certificate for the F/Y 2080/081 or Tax return submission evidence or evidence of tax time
extension for.
Single Entity : must meet requirement
Joint Venture :
    All Partners Combined : not applicable
    Each Partner : must meet requirement
    One Partner : not applicable
Documents:
    Submission Requirements : Document attachment





Part - I Bidding Procedures
Section I – Instruction to Bidders
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SECTION– I: Instructions to Bidders 
A. General 

1. Scope of Bid 1.1 In connection with the Invitation for Bids indicated in the Bid Data Sheet (BDS), the 

Employer, as indicated in the BDS, issues this Bidding Document for the procurement of 

Works as specified in Section V (Works Requirements). The name, identification, and 

number of Contracts of the National Competitive Bidding (NCB) are provided in the 

BDS. 

1.2  Throughout this Bidding Document:  

 (a)   the term “in writing” means communicated in written form  and delivered against 

receipt;  

       (b)  except  where  the  context  requires  otherwise,  words indicating the singular 

also include the plural and words indicating the plural also include the singular; 

and  

(c)  “day” means calendar day. 

2. Source of Funds 

 

2.1 GoN Funded: In accordance with its annual program and budget, approved by the 

GoN, the implementing agency indicated in the BDS plans to apply a portion of the 

allocated budget to eligible payments under the contract(s) for which this Bidding 

Document is issued. 

         Or     

Public Entities' own Resource Funded: In accordance with its annual program and 

budget, approved by the public entity, the implementing agency indicated in the BDS 

plans to apply a portion of the allocated budget to eligible payments under the 

contract(s) for which this Bidding Document is issued. 

Or 

DP Funded: The GoN has applied for or received financing (hereinafter called 

“funds”) from the Development Partner (hereinafter called “the DP”) indicated in 

the BDS toward the cost of the project named in the BDS. The GoN intends to apply 

a portion of the funds to eligible payments under the contract(s) for which this Bidding 

Document is issued. 

2.2  DP Funded: Payment by the DP will be made only at the request of the GoN and upon 

approval by the DP in accordance with the terms and conditions of the financing 

agreement between the GoN and the DP (hereinafter called the “Loan/Grant 

Agreement”), and will be subject in all respects to the terms and conditions of that 

Loan/Grant Agreement. No party other than the GoN shall derive any rights from the 

Loan Agreement or have any claim to the funds. 

3. Fraud and 

Corruption 
3.1 Procuring Entities as well as bidders, suppliers and contractors and their sub-contractors 

under GoN/DP-financed contracts, shall adhere to the highest standard of ethics 

during the procurement and execution of such contracts. In pursuance of this; 

(a) the Employer adopts, for the purposes of this provision, the terms as defined  below: 

(i) “corrupt   practice”   means   the   offering,   giving, receiving, or soliciting, 

directly or indirectly, anything of value to influence improperly the actions of 

another party; 

(ii) “fraudulent  practice”  means  any  act  or  omission, including  a  

misrepresentation,  that  knowingly  or recklessly misleads, or attempts to 

mislead, a party to obtain a financial or other benefit or to avoid an 



obligation; 

(iii) “coercive practice” means impairing or harming, or threatening to impair 

or harm, directly or indirectly, any party or the property of the party to 

influence improperly the actions of a party; 

(iv) “collusive practice” means an arrangement between two or more parties 

designed to achieve an improper purpose, including influencing improperly 

the actions of another party. 

v)  “obstructive practice” means (a) deliberately destroying, falsifying, 

altering, or concealing of evidence material to an investigation; (b) 

making false statements to investigators in order to materially 

impede an investigation; (c) failing to comply with requests to 

provide information, documents, or records in connection with an 

investigation; (d) threatening, harassing, or intimidating any party to 

prevent it from disclosing its knowledge of matters relevant to the 

investigation or from pursuing the investigation; or (e) materially 

impeding GoN/DP’s contractual rights of audit or access to 

information; and 

vi) “integrity violation” is any act which violates Anticorruption Policy, 

including (i) to (v) above and the following: abuse, conflict of interest, 

violations of GoN/DP sanctions, retaliation against whistleblowers or 

witnesses, and other violations of Anticorruption Policy, including 

failure to adhere to the highest ethical standard. 

(b) the Employer will  reject  a proposal for award  if  it  determines  that  the  Bidder 

recommended for award has, directly or through an agent, engaged in corrupt, 

fraudulent, collusive, coercive, or obstructive practices or other integrity violations 

in competing for the contract; 

(c) DP will cancel the portion of the financing allocated to a contract if it determines at 

any time that representative(s) of the GoN or of a beneficiary of DP-financing 

engaged in corrupt, fraudulent, collusive, or coercive practices or other integrity 

violations during the procurement or the execution of that contract, without the GoN 

having taken timely and appropriate action satisfactory to DP to remedy the 

situation. 

(d)  DP will impose remedial actions on a firm or an individual, at any time, in 

accordance with DP's Anticorruption Policy and related Guidelines (as amended 

from time to time), including declaring ineligible, either indefinitely or for a stated 

period of time, to participate in DP-financed, -administered, or -supported activities 

or to benefit from an DP-financed, -administered, or -supported contract, 

financially or otherwise, if it at any time determines that the firm or individual has, 

directly or through an agent, engaged in corrupt, fraudulent, collusive, coercive, or 

obstructive practices or other integrity violations; and  

(e) The Contractor shall permit the GoN/DP to inspect the Contractor’s accounts and 

records relating to the performance of the Contractor and to have them audited by 

auditors appointed by the GoN/DP, if so required by the GoN/DP. 

3.2 The  Bidder  shall  not  carry  out  or  cause  to  carry  out  the following acts with an 

intention to influence the implementation of the procurement process or the 

procurement agreement :  



(a) give   or   propose   improper   inducement directly or indirectly,  

(b) distortion or misrepresentation of facts,  

(c) engaging in corrupt or fraudulent practice or involving in such act,  

(d) interference in participation of other competing bidders,  

(e) coercion  or  threatening  directly  or  indirectly  to cause harm to the person or 

the property of any person to be involved in the procurement proceedings,  

(f) collusive practice among bidders before or after submission of bids for distribution 

of works among bidders or fixing artificial/uncompetitive  bid  price  with  an  

intention  to deprive the Employer the benefit of open competitive bid price,  

(g) contacting the Employer with an intention to influence the Employer with 

regards to the bids or interference of any kind in examination and evaluation of 

the bids during the period from the time of opening of the bids until the 

notification of award of contract. 

3.3  PPMO, on the recommendation of the Procuring Entity may blacklist a Bidder for 

a period of one (1) to three (3) years for its conduct including on the following grounds 

and seriousness of the act committed by the bidder:  

(a) if convicted by a court of law in a criminal offence which disqualifies the Bidder 

from participating in the contract,  

(b)  if it is established that the contract agreement signed by the Bidder was based on 

false or misrepresentation of Bidder’s qualification information,  

(c)if it at any time determines that the firm has, directly or through an agent, engaged 

in   corrupt, fraudulent,  collusive,  coercive,  or obstructive  practices in competing   

for, or in  executing,  a GoN/DP-financed contract. 

(d) if the successful bidder fails to sign the contract. 

3.4 A bidder declared blacklisted and ineligible by the GoN, Public Procurement Monitoring 

Office (PPMO) and/or the DP in case of DP funded project, shall be ineligible to bid for 

a contract during the period of time determined by the GoN, PPMO and/or the DP. 

3.5 In case of a natural person or firm/institution/company which is already  declared 

blacklisted and ineligible by the GoN, any other new or existing firm/institution/company 

owned partially or fully by such Natural person or Owner or Board of director of 

blacklisted  firm/institution/company; shall not be eligible bidder. 

3.6 Furthermore, Bidders shall be aware of the provisions of GCC (GCC 28.3 and 72.3(j). 

4. Eligible Bidders 4.1 A Bidder may be a natural person, private entity, or government - owned entity—subject 

to ITB 4.5—or any combination of them in the form of a Joint Venture (JV) under an 

existing agreement, or with the intent to constitute a legally-enforceable joint venture. In 

the case of a JV: 

(a) all partners shall be jointly and severally liable for the execution of the Contract 

in accordance with the Contract terms. Maximum number of JV shall be as 

specified in the BDS. The eligibility criteria requirement of the parties to the JV 

shall be as specified in Section III Evaluation and Eligibility Criteria, and 

 (b) the JV shall nominate a Representative who shall have the authority to conduct all 

business for and on behalf of any and all the parties of the JV during the bidding 

process and, in the event the JV is awarded the Contract, during Contract 

execution. 

4.2 A Bidder, and all parties constituting the Bidder, shall have the nationality of any country 



or eligible countries mentioned in the BDS. A Bidder shall be deemed to have the 

nationality of a country if the Bidder is a citizen or is constituted, or incorporated, and 

operates in conformity with the provisions of the laws of that country. This criterion shall 

also apply to the determination of the nationality of proposed sub Contractors or suppliers 

for any part of the Contract including related services. 

4.3 A Bidder shall not have a conflict of interest. A Bidder found to have a conflict of interest 

shall be disqualified.  if any of, including but not limited to, the following apply: 

(a) they have controlling partners in common; or 

(b) they receive or have received any direct or indirect subsidy from any of them; or 

(c) they have the same legal representative for purposes of this bid; or  

(d) they have a relationship with each other, directly or through common third parties, 

that puts them in a position to have access to information about or improperly 

influence on the Bid of another Bidder, or influence the decisions of the Employer 

regarding this bidding process; or  

(e)  a Bidder participates in more than one bid in this bidding process  either 

individually or as a partner in a joint venture. This will result in the disqualification 

of all Bids in which it is involved.  However, subject to any finding of a conflict of 

interest in terms of ITB 4.3 (a)-(d) above, this does not limit the participation  of the 

same subcontractor in more than one bid; or 

(f)  a Bidder or any of its affiliated entity, participated as a consultant in the 

preparation of the design or technical specifications of the works that are  the subject 

of the Bid; or  

(g)  a Bidder was affiliated with a firm or entity that has been hired (or is proposed to be 

hired) by the Employer as Engineer for the Contract. 

4.4 A firm that is under a declaration of ineligibility by the GoN/DP in accordance with ITB 

3, at the date of the deadline for bid submission or thereafter, shall be disqualified.  A firm 

shall not be eligible to participate in any procurement activities under an DP-financed, -

administered, or -supported project while under temporary suspension or debarment by 

DP pursuant to the DP's Anticorruption Policy (see ITB 3), whether such debarment was 

directly imposed by the DP, or enforced by other DPs pursuant to the Agreement for 

Mutual Enforcement of Debarment Decisions. A bid from a temporary suspended or 

debarred firm will be rejected. 

4.5 Enterprises owned by Government shall be eligible only if they can establish that they are 

legally and financially autonomous and operate under commercial law, and that they are 

not a dependent agency of the GoN.  

4.6 Bidders shall provide such evidence of their continued eligibility satisfactory to the 

Employer, as the Employer shall reasonably request. 



4.7  Firms shall be excluded in any of the cases, if  

(a) by an act of compliance with a decision of the United Nations Security 

Council taken under Chapter VII of the Charter of the United Nations, Nepal 

prohibits any import of goods or Contracting of works or services from that 

country or any payments to persons or entities in that country.  

(b)  DP  Funded:  as  a  matter  of  law  or  official regulation, Nepal prohibits 

commercial relations with that country, provided that the DP is satisfied that 

such exclusion does not preclude effective competition for the supply of goods 

or related services required; 

(c) DP Funded: a firm has been determined to be ineligible by the DP in relation 

to their guidelines or appropriate provisions on preventing and combating 

fraud and corruption in projects financed by them.  

4.8 Maximum number of bidding process that a Bidder, and all parties 

constituting the Bidder can participate shall be as specified in BDS. The 

bidders shall be considered ineligible if number of participation in bidding 

process exceeds the number as specified. 

5. Eligible 

Materials, 

Equipment and 

Services 

 

5.1 The materials, equipment and services to be supplied under the Contract shall have their 

origin in any source countries as defined in ITB 4.2 above and all expenditures under the 

Contract will be limited to such materials, equipment, and services. At the Employer’s 

request, Bidders may be required to provide evidence of the origin of materials, 

equipment and services. 

5.2 For purposes of ITB 5.1 above, “origin” means the place where the materials and 

equipment are mined, grown, produced or manufactured, and from which the services are 

provided. Materials   and   equipment   are   produced   when,   through manufacturing, 

processing, or substantial or major assembling of components, a commercially 

recognized product results that differs substantially in its basic characteristics or in 

purpose or utility from its components. 

B. Contents of Bidding Documents 

6. Sections of 

Bidding Document 

 

6.1  The Bidding Document consist of Parts I, II, and III, which include all the 

Sections indicated below, and should be read in conjunction with any Addenda 

issued in accordance with ITB 8. 

PART I  Bidding Procedures 

Section I Instructions to Bidders (ITB) 

Section II Bid Data Sheet (BDS) 

Section III Evaluation and Eligibility Criteria (EEC) 

Section IV     Bidding Forms (BDF) 

PART II Requirements 

Section V     Works Requirements (WRQ) 

Section VI    Bill of Quantities (BOQ) 

PART III Conditions of Contract and Contract Forms  

Section VII   General Conditions of Contract (GCC) 

Section VIII  Special Conditions of Contract (SCC)  

Section IX    Contract Forms (COF)  



6.2 The Invitation for Bids issued by the Employer is not part of the Bidding Document. 

6.3 The Employer is not responsible for the completeness of the Bidding Document and their 

Addenda, if they were not obtained directly from the source stated by the Employer in 

the Invitation for Bids. 

6.4 The Bidder is expected to examine all instructions, forms, terms, and specifications in the 

Bidding Document and to furnish with its bid all information and documentation as is 

required by the Bidding Documents. Failure to furnish all information or documentation 

required by the Bidding Document may result in the rejection of the bid. 

7. Clarification of 

Bidding Document, 

Site Visit, Pre-Bid 

Meeting 

7.1 A prospective Bidder requiring any clarification of the Bidding Document shall contact 

the Employer in writing at the Employer’s address indicated in the BDS or raise any 

question or curiosity during the pre-bid meeting if provided for in accordance with 

ITB 7.4.  The Employer will respond in writing to any request for clarification, 

provided that such request is received within the period as mentioned in ITB 7.5.  

The Employer shall forward copies of its response to all Bidders who have acquired 

the Bidding Document in accordance with ITB 6.3, including description of the 

inquiry but without identifying its source. Should the Employer deem it necessary 

to amend the Bidding Document as a result of a request for clarification, it shall do so 

following the procedure under ITB 8 and ITB 17.2 

7.2 The Bidder is advised to visit and examine the Site of Works and its surroundings and 

obtain for itself, on its own risk and responsibility, all information that may be necessary 

for preparing the bid and entering into a Contract for construction of the Works. The costs 

of visiting the Site shall be at the Bidder’s own expense. 

7.3 The Bidder and any of its personnel or agents will be granted permission by the Employer 

to enter upon its premises and lands for the purpose of such visit, but only upon the 

express condition that the Bidder, its personnel, and agents will release and indemnify the 

Employer and its personnel and agents from and against all liability in respect thereof, 

and will be responsible for death or personal injury, loss of or damage to property, and 

any other loss, damage, costs, and expenses incurred as a result of the inspection. 

7.4 The Bidder’s designated representative is invited to attend a pre-bid meeting, if provided 

for in the BDS. The purpose of the meeting will be to clarify issues and to answer 

questions on any matter that may be raised at that stage. 7.5 The  Bidder  is  requested,  

as  far  as  possible,  to  submit  any questions in writing, to reach the Employer as 

mentioned in BDS. 

7.5 The Bidder is requested, to submit any questions in writing, to reach the Employer as 

mentioned in BDS. 

7.6 Minutes  of  the  pre-bid  meeting,  including  the  text  of  the questions  raised,  without  

identifying  the  source,  and  the responses given, together with any responses prepared 

after the meeting, will be transmitted promptly to all Bidders who have acquired the 

Bidding Document in accordance with ITB 6.3. Any modification to the Bidding 

Document that may become necessary as a result of the pre-bid meeting shall be made 

by the Employer exclusively through the issue of an addendum pursuant to ITB 8 and not 

through the minutes of the pre-bid meeting. 

7.7 Nonattendance at the pre-bid meeting will not be a cause for disqualification of a Bidder. 

8. Amendment of  

Bidding Document 
8.1 At any time prior to the deadline for submission of bids, the Employer may amend the 

Bidding Document by issuing agenda. 



8.2 Any addendum issued shall be part of the Bidding Document and shall be 

communicated in writing to all who have obtained the Bidding Document from the 

Employer in accordance with ITB 6.3. 

8.3 To give prospective Bidders reasonable time in which to take an addendum into account 

in preparing their bids, the Employer may, at its discretion, extend the deadline for the 

submission of bids, pursuant to ITB 19.2 

C. Preparation of Bids 

9. Cost of Bidding 9.1 The Bidder shall bear all costs associated with the preparation and submission of its Bid, 

and the Employer shall in no case be responsible or liable for those costs, regardless of 

the conduct or outcome of the bidding process. 

10.  Language of Bid 10.1 The Bid, as well as all correspondence and documents relating to the bid exchanged by 

the Bidder and the Employer, shall be written in the language specified in the BDS. 

Supporting documents and printed literature that are part of the Bid may be in another 

language provided they are accompanied by an accurate translation of the relevant 

passages in the language specified in the BDS, in which case, for purposes of 

interpretation of the Bid, such translation shall govern. 

11. Documents 

Comprising the Bid 
11.1 The Bid shall comprise the following: 

(a) Letter of Bid; 

(b) completed Bill of Quantities (BoQ), in accordance with ITB 12 and ITB 13, or 

as stipulated in the BDS; 

(c) Bid Security, in accordance with ITB 16;  

(d) written confirmation authorizing the signatory of the Bid to commit the Bidder, in 

accordance with ITB 17.2;  

(e) documentary  evidence  of establishing  the  Bidder’s  eligibility;  

(f) Bids submitted by a Joint Venture shall include a copy of the Joint Venture 

Agreement entered into by all partners. Alternatively, a Letter of Intent to 

execute a Joint Venture Agreement in the event of a successful Bid shall be 

signed by all partners and submitted with the Bid, together with a copy of the 

proposed agreement. The Joint Venture agreement, or letter of intent to enter 

into a Joint Venture including a draft agreement shall indicate at least the parts 

of the Works to be executed by the respective partners; and 

(h) any other required documents, which is not against the provision of Procurement 

Act/Regulation/Directives and Standard Bidding Document issued by PPMO as 

specified in the BDS. 

11.2 The Bidder is solely responsible for the authenticity of the submitted documents. 

12. Letter of Bid 

and Schedules 
12.1 The Letter of Bid, Schedules, and all documents listed under ITB 11, shall be prepared 

using the relevant forms in Section IV (Bidding Forms) and in Section VI (Bill of 

Quantities).The forms must be completed without any alterations to the text, and no 

substitutes shall be accepted. All blank spaces shall be filled in with the information 

requested. 

13. Bid Prices and  

Discounts 
13.1 The prices and discounts quoted by the Bidder in the Letter of Bid and in the Schedules 

shall conform to the requirements specified below. 

13.2 The  Bidder  shall  submit  a  bid  for  the  whole  of  the  works described in ITB  1.1 by 

filling in prices for all items of the Works, as identified in Section VI (Bill of Quantities). 



In case of Unit Rate Contracts, the Bidder shall fill in rates and prices for all items of the 

Works described in the Bill of Quantities. Items against which no rate or price is entered 

by the Bidder will not be paid for by the Employer when executed and shall be deemed 

covered by the rates for other items and prices in the Bill of Quantities. 

13.3 The price to be quoted in the Letter of Bid shall be the total price of the Bid, excluding 

any discounts offered. Absence of the total price in the Letter of Bid or the Bid Price in 

the Bill of Quantities shall result in rejection of the Bid. 

13.4 The Bidder shall quote any discounts and the methodology for their application in the 

Letter of Bid, in accordance with ITB 12.1. 

13.5 If so indicated in ITB 1.1, bids are invited for individual Contracts or for any combination 

of Contracts (packages). Bidders wishing to offer any price reduction for the award of 

more than one Contract shall specify in their bid the price reductions applicable to each 

package, or alternatively, to individual Contracts within the package. Price reductions or 

discounts shall be submitted in accordance with ITB 13.4, provided the bids for all 

Contracts are submitted and opened at the same time. 

13.6 Unless otherwise provided in the BDS and the Conditions of Contract, the prices quoted 

by the Bidder shall be fixed. If the prices quoted by the Bidder are subject to adjustment 

during the performance of the Contract in accordance with the provisions of the 

Conditions of Contract, the Bidder shall furnish the indices and weightings for the price 

adjustment formulae in the Table of Adjustment Data in Section IV (Bidding Forms) and 

the Employer may require the Bidder to justify its proposed indices and weightings. 

13.7All duties, taxes, and other levies payable by the Contractor under  

the Contract, or for any other cause, as of the date 30 days prior to the deadline for 

submission of bids, shall be included in the rates and prices and the total bid price 

submitted by the Bidder. 

14.  Currency of Bid  

and Payment 
14.1 The  currency  of  the  bid  and  payment  shall  be  in  Nepalese Rupees. 

15.  Period of 

Validity of Bids 

 

15.1 Bids shall remain valid for the period specified in the BDS after the bid submission 

deadline date prescribed by the Employer. A bid valid for a shorter period shall be rejected 

by the Employer as nonresponsive. 

15.2 In  exceptional  circumstances,  prior  to  the  expiration  of  the bid  validity  period,  the  

Employer  may  request  Bidders  to extend the period of validity of their Bids. The request 

and the responses shall be made in writing. If a bid security is requested in accordance 

with ITB 16, it shall also be extended 30 days beyond the deadline of the extended validity 

period. A Bidder may refuse the request without forfeiting its bid security. A Bidder 

granting the request shall not be required or permitted to modify its bid and to include 

any additional conditions against the provisions specified in Bid Documents. 

16.  Bid Security 16.1 The Bidder shall furnish as part of its bid, in original form, a bid security as specified in 

the BDS. In case of e-submission of bid, the Bidder shall upload scanned copy of Bid 

security letter at the time of electronic submission of the bid. The Bidder accepts that the 

scanned copy of the Bid security shall, for all purposes, be equal to the original. The 

details of original Bid Security and the scanned copy submitted with e-bid should be the 

same otherwise the bid shall be non-responsive. 



16.2 The bid security shall be, at the Bidder’s option, in any of the following forms:  

(a)   an unconditional bank guarantee from Commercial Bank or Financial Institution 

eligible to issue Bank Guarantee as per prevailing Law or;  

(b)   a cash deposit voucher in the Employer's Account as specified in BDS.  

In the case of a bank guarantee, the bid security shall be submitted either using the Bid 

Security Form included in Section IV (Bidding Forms) or in another Form acceptable to 

the employer. The form must include the complete name of the Bidder. The bid security shall 

be valid for minimum thirty (30) days beyond the original validity period of the bid, or 

beyond any period of extension if requested under ITB 15.2. 

16.3 Any bid not accompanied by an enforceable and substantially compliant bid security 

shall be rejected by the Employer as nonresponsive.  In case of e- Submission, if the 

scanned copy of an acceptable Bid Security letter is not uploaded with the electronic Bid 

then Bid shall be rejected. 

16.4 The bid security of unsuccessful Bidders shall be returned within three days, once the 

successful bidder has furnished the required performance security and signed the Contract 

Agreement pursuant to ITB 34.1and 35.1. 

16.5 The bid security shall be forfeited if:  

(a) a Bidder requests for withdrawal or modification of its bid, except as provided 

in ITB 15.2: 

(i) during the period of bid validity specified by the Bidder on the Bid, in case of 

electronic submission; 

(ii) from the period twenty-four hours prior to bid submission deadline up to the 

period of bid validity specified by the Bidder on the Letter of  Bid, in case of 

hard copy submission. 

(b)  a Bidder changes the prices or substance of the bid while providing information 

pursuant to clause ITB 24.1; 

(c)  a Bidder involves in fraud and corruption pursuant to clause  3.1; 

(d) the successful Bidder fails to:  

(i)  furnish a performance security in accordance with ITB 34.1; or  

(ii)  sign the Contract in accordance with ITB 35.1 

(iii) accept the correction of arithmetical errors pursuant to clause 28.1; 

16.6 The Bid Security of a JV shall be in the name of the JV that submits the bid. If the JV 

has not been legally constituted at the time of bidding, the Bid Security shall be in the 

names of all future partners as named in the letter of intent mentioned in ITB 4.1. 

17.  Format and 

Signing of Bid 
17.1 The Bidder shall prepare one original of the documents comprising the bid as 

described in ITB 11 and clearly mark it ORIGINAL”. In addition, the Bidder shall 

submit copies of the bid in the number specified in the BDS, and clearly mark each 

of them “COPY.” In the event of any discrepancy between the original and the 

copies, the original shall prevail. In  case  of  e-submission  of  bid,  the  Bidder  shall   

submit  his  bid electronically  in  PDF or web forms  files  as  specified  in  ITB  Clause  

18.1(b), 

17.2 The original and all copies of the bid shall be typed or written in indelible ink and shall 

be signed by a person duly authorized to sign on behalf of the Bidder. This authorization 

shall consist of a written confirmation as specified in the BDS and shall be attached to 

the bid. The name and position held by each person signing the authorization must be 



typed or printed below the signature. All pages of the bid, except for un amended printed 

literature, shall be signed or initialed by the person signing the bid. 

17.3 Any amendments such as interlineations, erasures, or overwriting shall be valid only if 

they are signed or initialed by the person signing the bid. 

D. Submission and Opening of Bids 

18. Sealing and 

Marking of Bids 

 

18.1 Unless otherwise specified in BDS, Bidders shall submit their bids by electronic or by 

mail/by hand/by courier.  Procedures for submission, sealing and marking are as 

follows: 

(a) Bidders submitting bids by mail, by hand or by courier 

i. Bidders shall enclose the original and each copy of the Bid.  These envelopes 

containing the original and the copies shall then be enclosed in one single 

envelope.  

ii. The inner and outer envelopes shall: 

(aa) bear the name and address of the Bidder; 

(bb) be addressed to the Employer as provided in BDS19.1; 

(cc)bear  the  specific  identification  of  this  bidding  process indicated in BDS 

1.1; and 

(dd) bear a warning not to open before the time and date for bid opening. 

iii. If all envelopes are not sealed and marked as required, the Employer will 

assume no responsibility for the misplacement or premature opening of the bid. 

(b) Bidders submitting Bids electronically shall follow the electronic bid submission 

procedure specified in BDS. 

19.  Deadline for 

Submission of Bids 

 

19.1 Bids must be received by the Employer at the address and no later than the date and time 

indicated in the BDS. In case of e-submission, the standard time for e-submission is 

Nepalese Standard Time as set out in the server. The e-procurement system will accept 

the e-submission of bid from the date of publishing of notice and will automatically not 

allow the e-submission of bid after the deadline for submission of bid. 

19.2 The Employer may, at its discretion, extend the deadline for the submission of bids by 

amending the Bidding Document in accordance with ITB 8, in which case all rights and 

obligations of the Employer and Bidders previously subject to the deadline shall 

thereafter be subject to the deadline as extended. 

20.  Late Bids 20.1 The Employer shall not consider any bid that arrives after the deadline for submission of 

bids, in accordance with ITB 19. Any bid received by the Employer after the deadline for 

submission of bids shall be declared late, rejected, and returned unopened to the Bidder. 

21.  Withdrawal, 

and Modification of 

Bids 

 

21.1 A Bidder may withdraw, or modify its bid after it has been submitted either in 

hard copy or by e-submission. Procedures for withdrawal or modification of  submitted 

bids are as follows: 

(i) Bids submitted in hard Copy 

     a)  Bidders may withdraw or modify its bids by sending a written notice in a sealed 

envelope, duly signed by an authorized representative, and shall include a copy 

of the authorization in accordance with ITB 17.2 before 24 hours prior to the 

last deadline of submission of bid. The corresponding modification of the bid 

must accompany the respective written notice. All notices must be: 

(aa)   prepared and submitted in accordance with ITB 17 and ITB 18,and in 



addition, the respective envelopes shall be clearly marked 

“WITHDRAWAL”, “MODIFICATION;” and 

(bb)  received by the Employer   twenty four hour  hours prior to the deadline 

prescribed for submission of bids, in accordance with ITB 19. 

ii) E-submitted bids. 

a) Bidder may submit modification or withdrawal prior to the deadline 

prescribed for submission of bids through e-GP system by using the forms and 

instructions provided by the system.  

21.2. Bids requested to be withdrawn in accordance with ITB 21.1 shall not be opened. In 

case of hard copy submission, the Bid will be returned unopened to the Bidders. 

21.3 Except in case of any modification or correction in bid document made by procuring 

entity, Bidder may submit request for withdrawal or modification only one time. 

21.4 In case of hard copy bid, no bid may be withdrawn if the bid has already been modified; 

except in case of any modification or correction in bid document by procuring entity. 

21.5 Request for withdrawal or modification must be made through the same medium of 

submission. Request for withdrawal or modifications through different medium shall not 

be considered. 

21.6 The following provisions apply for withdrawal or modification of the Bids: 

(i) In case of bids submitted in hard copy no bid shall be withdrawn or modified in the 

interval between 24 hours prior to the deadline for submission of bids and the 

expiration of the period of bid validity specified by the Bidder on the Letter of Bid 

or any extension thereof. 

(ii)  In case of e-submitted bids no bids shall be withdrawn or modified in the 

interval between deadline for submission of bids and the expiration of the period 

of bid validity specified by the Bidder on the Letter of Bid or any extension 

thereof. 

21.7 Once a Bid is withdrawn, bidder will not be able to submit another bid for the same bid. 

22.  Bid Opening 22.1 The Employer shall open the bids in public at the address, date and time specified in the 

BDS in the presence of Bidders  ̀designated representatives who choose to attend. 

22.2 The Employer shall download the e-submitted bid files. The e-procurement system 

allows the Employer to download the e-submitted bid files (report) only after bid opening 

date and time after login simultaneously by two members of the Bid opening committee. 

22.3 Electronically submitted bid shall be opened at first in the same time and date as specified 

above. Electronic Bids shall be opened one by one and read out. The e-submitted bids 

must be readable through open standards interfaces. Unreadable and or partially 

submitted bid files shall be considered incomplete. 

22.4 Thereafter, envelopes marked “WITHDRAWAL” shall be opened and read out and the 

envelope with the corresponding bid shall not be opened, but returned to the Bidder. No 

bid withdrawal shall be Permitted unless the corresponding withdrawal notice contains a 

valid authorization to request the withdrawal and is read out at bid opening. Next, 

envelopes marked “MODIFICATION” shall be opened and read out with the 

corresponding bid. No bid modification shall be permitted unless the corresponding  

modification notice contains a valid authorization to request the modification and is read 



out at bid opening. Only envelopes that are opened and read out at bid opening shall be 

considered further. 

22.5 All other envelopes shall be opened one at a time, reading out: the name of the 

Bidder; the Bid Price(s), including any discounts and alternative bids and indicating 

whether there is a modification; the presence of a bid security and any other details as 

the Employer may consider appropriate. Only discounts and alternative offers read out 

at bid opening shall be considered for evaluation. No bid shall be rejected at bid 

opening except for late bids, in accordance with ITB 20.1. 

22.6 The Employer shall prepare a record of the bid opening that shall include, as a minimum: 

the name of the Bidder and whether there is a withdrawal, or modification; the Bid Price, 

per Contract if applicable, including any discounts and alternative offers; and the presence 

or absence of a bid security. The Bidders’ representatives who are present shall be 

requested to sign the record. The omission of a Bidder’s signature on the record shall not 

invalidate the contents and effect of the record. 

E. Evaluation and Comparison of Bids 

23.  Confidentiality 23.1 Information relating to the examination, evaluation, comparison, and recommendation 

of Contract award, shall not be disclosed to Bidders or any other persons not officially 

concerned with such process until information on Contract award is communicated to all 

Bidders.  

23.2 Any  attempt  by  a  Bidder  to  influence  the  Employer  in  the evaluation of the bids or 

Contract award decisions may result in the rejection of its bid. 

23.3 Notwithstanding ITB 23.2, from the time of bid opening to the time of Contract award, 

if any Bidder wishes to contact the Employer on any matter related to the bidding process, 

it may do so in writing. 

24.  Clarification of 

Bids 
24.1 To assist in the examination, evaluation, and comparison of the bids, the Employer may, 

at its discretion, ask any Bidder for a clarification of its bid. Any clarification submitted 

by a Bidder that is not in response to a request by the Employer shall not be considered. 

The Employer’s request for clarification and the response shall be in writing. No change 

in the prices or substance of the bid shall be sought, offered, or permitted, except to 

confirm the correction of arithmetic errors discovered by the Employer in the evaluation 

of the bids, in accordance with ITB 28.  In case of e-submission of bid, upon notification 

from the employer, the bidder shall also submit the original of documents comprising the 

bid   as per ITB 11.1 for verification of submitted documents for acceptance of the e-

submitted bid. 

24.2 If a Bidder does not provide clarifications of its bid by the date and time set in the 

Employer’s request for clarification, its bid may be rejected. 

25.  Deviations, 

Reservations, and 

Omissions 

 

25.1 During the evaluation of bids, the following definitions apply: 

(a) “Deviation” is a departure from the requirements specified in the Bidding Document; 

(b) “Reservation”  is  the  setting  of  limiting  conditions  or withholding from complete 

acceptance of the requirements specified in the Bidding Document; and 

(c) “Omission”  is  the  failure  to  submit  part  or  all  of  the information  or  documentation  

required  in  the  Bidding Document. 

26.  Determination 

of Responsiveness 

 

26.1 The Employer’s determination of a bid’s responsiveness is to be based on the contents 

of the bid itself, as defined in ITB11. 

26.2 A substantially responsive bid is one that meets the requirements of the Bidding 



Document without material deviation, reservation, or omission. A material deviation, 

reservation, or omission is one that, 

(a)   if accepted, would: 

(i) affect in any substantial way the scope, quality, or performance of the Works 

specified in the Contract; 

or 

(ii) limit in any substantial way, inconsistent with the Bidding  Document,  the  

Employer’s  rights  or  the Bidder’s obligations under the proposed Contract; or 

(b)  if rectified, would unfairly affect the competitive position of other Bidders 

presenting substantially responsive bids. 

26.3 If a bid is not substantially responsive to the requirements of the Bidding Document, it 

shall be rejected by the Employer and may not subsequently be made responsive by 

correction of the material deviation, reservation, or omission. 

26.4 In case of e-submission bids, the Employer evaluates the bid on the   basis of the 

information in the electronically submitted bid files.  If  the  Bidder  cannot  substantiate  

or  provide  evidence  to establish  the  information  provided  in  e-submitted  bid  through  

documents/ clarifications  as  per  ITB  Clause  24.1,  the  bid  shall  not  be  considered  

for further evaluation. 

26.5 In Case, a corruption case is being filed to Court against the Natural Person or Board of 

Director of the firm/institution /company or any partner of JV, such Natural Person or 

Board of Director of the firm/institution /company or any partner of JV such bidder’s 

bid shall be excluded from the evaluation, if public entity receives instruction from 

Government of Nepal. 

 

27.  

Nonconformities, 

Errors, and 

Omissions 

 

27.1 Provided that a bid is substantially responsive, the Employer may waive any non-

conformities in the bid that do not constitute a material deviation, reservation, or 

omission. 

27.2 Provided that a bid is substantially responsive, the Employer may request that the Bidder 

submit the necessary information or documentation, within a reasonable period of time, 

to rectify nonmaterial nonconformities in the bid related to documentation requirements. 

Requesting information or documentation on such nonconformities shall not be related 

to any aspect of the price of the bid. Failure of the Bidder to comply with the request may 

result in the rejection of its bid. 

27.3 Provided that a bid is substantially responsive, the Employer shall rectify quantifiable 

nonmaterial nonconformities related to the Bid Price. To this effect, the Bid Price shall 

be adjusted, for comparison purposes only, to reflect the price of a missing or non-

conforming item or component. The adjustment shall be made using the methods 

indicated in Section III (Evaluation and Eligibility Criteria). 

27.4 If the monetary value of such non-conformities is found to be more than fifteen percent 

of the Bid Price of the bidder on account of minor discrepancies pursuant to ITB 27.3, 

such bid shall be considered non responsive and shall not be involved in evaluation. 

28.  Correction of  

Arithmetical  Errors 

28.1 Provided that the bid is substantially responsive, the Employer shall correct arithmetical 

errors on the following basis: 

(a) only for unit price Contracts, if there is a discrepancy between the unit price and the total 

price that is obtained by multiplying the unit price and quantity, the unit price shall prevail 



and the total price shall be corrected, unless in the opinion of the Employer there is an 

obvious misplacement of the decimal point in the unit price, in which case the total price 

as quoted shall govern and the unit price shall be corrected;  

(b) if there is an error in a total corresponding to the addition or subtraction of subtotals, the 

subtotals shall prevail and the total shall be corrected; and 

(c)   If there is a discrepancy between the bid price in the Summary of Bill of Quantities and 

the bid amount in item (c) of the Letter of Bid, the bid price in the Summary of Bill of 

Quantities will prevail and the bid amount in item (c) of the Letter of Bid will be 

corrected. 

(d) if there is a discrepancy between words and figures, the amount in words shall prevail, 

unless the amount expressed in words is related to an arithmetic error, in which case the 

amount in figures shall prevail subject to (a) ,(b) and (c) above. 

28.2 If the Bidder that submitted the lowest evaluated bid does not accept the correction of 

errors, its bid shall be disqualified and its bid security shall be forfeited. 

29. Evaluation of 

Bids 

29.1 The Employer shall use the criteria and methodologies listed in this Clause. No other 

evaluation criteria or methodologies shall be permitted. 

29.2 To evaluate a bid, the Employer shall consider the following:  

(a)  the bid price, excluding  Value Added Tax , Provisional Sums,  and the provision, if 

any, for contingencies in the Summary Bill of Quantities, for Unit Rate  Contracts, or 

Schedule of Prices for lump sum Contracts, but including Day work items, where 

priced competitively; 

(b) price  adjustment  for  correction  of  arithmetic  errors  in accordance with ITB 28.1; 

(c)  price adjustment due to discounts offered in accordance with ITB 13.4; 

(d)  adjustment for nonconformities in accordance with ITB 27.3; 

(e)  application of all the evaluation factors indicated in Section III  (Evaluation and 

Eligibility Criteria); 

29.3 The estimated effect of the price adjustment provisions of the Conditions of Contract, 

applied over the period of execution of the Contract, shall not be taken into account in bid 

evaluation. 

29.4 If this Bidding Document allows Bidders to quote separate prices for different Lots 

(Contracts), and to award multiple Contracts to a single Bidder as specified in BDS, the 

methodology to determine the lowest evaluated price of the Contract combinations, 

including any discounts offered in the Letter of Bid, is specified in Section III (Evaluation 

and Eligibility Criteria). 

29.5  if the bid for an Unit Rate Contract, which results in the lowest Evaluated Bid Price is 

seriously unbalanced or front loaded or extremely low in the opinion of the Employer, 

the Employer may require the Bidder to produce detailed price analysis for any or all 

items of the Bill of Quantities, to demonstrate the internal consistency of those prices with 

the construction methods and schedule proposed. After evaluation of the price analysis, 

taking into consideration the schedule of estimated Contract payments, the Employer 

may require that the amount of the performance security be increased at the expense of 

the Bidder as mentioned in BDS to protect the Employer against financial loss in the 

event of default of the successful Bidder under the Contract or may consider the bid as 

non-responsive. 

29.6 In case of e-submission bids, the Employer evaluates the bid on the   basis of the 



information in the electronically submitted bid files.  If  the  Bidder  cannot  substantiate  

or  provide  evidence  to establish  the  information  provided  in  e-submitted  bid  through  

documents/ clarifications  as  per  ITB  Clause  24.1,  the  bid  shall  not  be  considered  

for further evaluation. 

29.7   In Case, a corruption case is being filed to Court against the Natural Person or Board of 

Director of the firm/institution /company or any partner of JV, such Natural Person or 

Board of Director of the firm/institution /company or any partner of JV such bidder’s bid 

shall be excluded from the evaluation, if public entity receives instruction from 

Government of Nepal. 

30.  Comparison of 

Bids 

30.1 The Employer shall compare all substantially responsive bids in accordance with ITB 

29.2 to determine the lowest evaluated bid. 

31.  Employer’s 

Right to Accept Any 

Bid, and to Reject 

Any or All Bids 

31.1 The Employer reserves the right to accept or reject any bid, and to annul the bidding 

process and reject all bids at any time prior to Contract award, without thereby incurring 

any liability to Bidders. In case of annulment, all bids submitted and specifically, bid 

securities, shall be promptly returned to the Bidders. 

F. Award of Contract 

32.  Award Criteria 32.1 The Employer shall award the Contract to the Bidder whose offer has been determined 

to be the lowest evaluated bid and is substantially responsive to the Bidding Document, 

provided further that the Bidder is determined to be qualified to perform the Contract 

satisfactorily. 

33.  Letter of Intent 

to Award the 

Contract/Notific

ation of Award 

 

33.1 The Employer shall notify the concerned Bidder whose bid has been selected in 

accordance with ITB 32.1 within seven days of the selection of the bid, in writing that the 

Employer has intention to accept its bid and the information regarding the name, address 

and amount of selected bidder shall be given to all other bidders who submitted the bid. 

33.2 If no bidder submits an application pursuant to ITB 36 within a period of seven days of 

the notice provided under ITB 33.1, the Employer shall, accept the bid selected in 

accordance with ITB 32.1 and Letter of Acceptance shall be communicated to the 

selected bidder prior to the expiration of period of Bid validity, to furnish the performance 

security and sign the contract within fifteen days. 

34. Performance 

Security 

34.1 Within Fifteen (15) days of the receipt of Letter of Acceptance from  the  Employer,  the  

successful  Bidder  shall  furnish  the performance  security as under mentioned from  

Commercial Bank or Financial Institution eligible to issue Bank Guarantee as per 

prevailing Law in accordance with the conditions of Contract using Sample Form for the 

Performance Security included in Section IX (Contract Forms),  or  another  form  

acceptable  to  the  Employer.   

i) If   bid price of the bidder selected for acceptance is up to 15 (fifteen) percent below the 

approved cost estimate, the performance security amount shall be 5 (five) percent of 

the bid price.  

ii) For the bid price of the bidder selected for acceptance is more than 15 (fifteen) percent 

below of the cost estimate, the performance security amount shall be determined as 

follows: 

Performance Security Amount =[(0.85 x Cost Estimate – Bid Price) x 0.5] + 5% of Bid Price.  

The Bid Price and Cost Estimate shall be inclusive of Value Added Tax. 

 34.2 Failure of the successful Bidder to submit the above-mentioned Performance Security or 

to sign the Contract Agreement shall constitute sufficient grounds for the annulment of 



the award and forfeiture of the bid security. In that event the Employer may award the 

Contract to the next lowest evaluated Bidder whose offer is substantially responsive and 

is determined by the Employer to be qualified to perform the Contract satisfactorily. The 

process shall be repeated according to ITB 33. 

35.  Signing of 

Contract 

35.1 The Employer and the successful Bidder shall sign the Contract Agreement within the 

period as stated ITB 34.1. 

35.2 At the same time, the Employer shall affix a public notice on the result of the award on 

its notice board and make arrangement for causing such notice to be affixed on the notice 

board also of the District Coordination Committee, District Administration Office, 

Provincial Treasury and Controller Office and District Treasury and Controller Office. 

The Employer may make arrangements to post the notice into its website, if it has; and if 

it does not have, into the website of the Public Procurement Monitoring Office, 

identifying the bid and lot numbers and the following information: (i) the result of 

evaluation of bid; (ii) date of publication of notice inviting bids; (iii) name of newspaper; 

(iv) reference number of notice; (v) item of procurement; (vi) name and address of bidder 

making contract and (vii) contract price. 

35.3 Within thirty (30) days from the date of issuance of notification pursuant to ITB 33.1 

unsuccessful bidders may request in writing to the Employer for a debriefing seeking 

explanations on the grounds on which their bids were not selected. The Employer shall 

promptly respond in writing to any unsuccessful Bidder who, requests for debriefing. 

35.4 If the bidder whose bid is accepted fails to sign the contract as stated ITB 35.1, the Public 

Procurement Monitoring Office shall blacklist the bidder on recommendation of the 

Public Entity. 

36.  Complaint and 

Review 

36.1 If a Bidder is dissatisfied with the Procurement proceedings or the decision made by the 

Employer in the intention to award the Contract, it may file an application to the Chief of 

the Public Entity within Seven (7) days of providing the notice under ITB 33.1 by the 

Public Entity, for review of the proceedings stating the factual and legal grounds.  

36.2 Late application filed after the deadline pursuant to ITB 36.1 shall not be processed. 

36.3 The  chief  of  Public  Entity  shall,  within  five  (5)  days  after receiving  the  application,  

give  its  decision  with  reasons,  in writing pursuant to ITB 36.1:  

(a) whether to suspend the procurement proceeding and indicate the procedure to be 

adopted for further proceedings; or  

(b)  to reject the application.  

The decision of the chief of Public Entity shall be final.  

 

 



Bid Data Sheet

SECTION-II



A. General

ITB 1.1 The number of the Invitation for Bids is : 4-2081/82

ITB 1.1 The Employer is : Water Resources and Irrigation Development Division, Okhaldhunga

ITB 1.1 The number and identification of lots (contracts) comprising this bidding process is:  :
04-2081/082

ITB 2.1 The name of the Project is : Construction of Lift Irrigation system of Balkhu besi (Sunkoshi) Lift IP, Sunkoshi RM-1&2

The implementing agency is : NA

ITB 4.1(a) Maximum number of partner in a joint venture shall be : 3

ITB 4.2 Eligible countries  :  Nepal

ITB 4.8 Maximum number of bidding process that a Bidder, and all parties constituting the Bidder can participate shall be :5

B. Bidding Document

For clarification purposes only, the Employer’s address is:ITB 7.1

Attention: Purushotam Sah

Address: Okhaldhunga  Okhaldhunga Koshi Pradesh Siddhicharan Municipality

Telephone: 9852840211

Facsimile number:

Electronic mail address: okhaldhunga.irrigation@gmail.com

ITB 7.4 A pre bid meeting shall be held. Pre-Bid meeting will take place at the following date, time and place:

Date and Time:09-05-2025 11:00

Address :Water Resources and Irrigation Development Division, Okhaldhunga

ITB 7.4 A site visit shall not be organized by the Employer.

Time for request: Requests for clarification should be received by the Employer no later than 10 days prior to the deadline
for submission of bids.

ITB 7.5

C.   Preparation of Bids

ITB 10.1 The language of the bid is: English / Nepali

ITB 11.1
(b)

In accordance with ITB 12 and ITB 14, the following schedules shall be submitted with the bid, including the priced Bill
of Quantities for Unit Rate Contracts and Schedule of Prices for lump sum contracts:

NA



ITB 11.1
(i)

The Bidder shall submit with its bid the following additional documents:

SL No Document Name

NA1

ITB 13.6 The prices quoted by the Bidder shall not be subject to adjustment during the performance of the Contract.

ITB 15.1 The bid validity period shall be Ninety (90) days.

ITB 16.1 The Bidder shall furnish a bid security, from Commercial Bank or Financial Institution eligible to issue Bank Guarantee
as per prevailing Law with a minimum of 450000.00 NPR, which shall be valid for 30 days beyond the validity period of
the bid.

ITB 16.2(b) Bank Name: Rastriya Banijya Bank Ltd.

Bank Address: Koshi Province

Account Name: Province Account unit office

Account Number: 2070100202030000

ITB 17.1 In addition to the original of the bid, the number of copy/ies is/are: NA

The written confirmation of authorization to sign on behalf of the Bidder shall indicate:
(a) The name and description of the documentation required to demonstrate the authority of the signatory to sign the Bid
such as a Power of Attorney; and
(b) In the case of Bids submitted by an existing or intended JV, an undertaking signed  by  all  parties

(i)  stating  that  all  parties  shall  be  jointly  and severally  liable,  and
(ii)  nominating  a  Representative  who  shall  have the authority to conduct all business for and on behalf of any

and all the parties of the JV during the bidding process and, in the event the JV is awarded the Contract, during contract
execution.

ITB 17.2

D.  Submission and Opening of Bids

ITB 18.1 Bidders shall have the option of submitting their bids by electronic only.



ITB 18.1
(b)

Electronic bid submission procedure:
(a) Bidders submitting Bids electronically shall follow the electronic bid submission procedures specified in this clause.

i. Bidders who choose to submit their bids electronically, can view/download the bidding documents
from "published bids" section of e-GP system https://bolpatra.gov.np/egp.

ii. For the purpose of e-Submission, the bidder shall, at first, register in e-GP system and maintain their
organization profile data and documents required during bid response preparation. The details of e-GP registration and
profile management procedure are specified in Article No 9 and 10 respectively of e-GP Directives issued by PPMO,
which can be downloaded from Download section of e-GP system.

iii. In order to submit the bid, interested bidders shall deposit the cost of biding document in the bank and
account specified in Invitation for Bid (IFB). The scanned copy (in PDF format) of the bank deposit voucher shall also be
submitted along with the bid.

iv. The bidders shall prepare their bids using data and documents maintained in bidder’s profile,
instruction provided by e-GP system and forms/format provided in the bidding document.

v. Bidders may submit bids as a single entity or as a joint venture (JV). Bidder submitting bid in JV shall
have to upload joint venture agreement along with partner(s) Bolpatra ID provided during bidder’s registration.

vi. Bidders (all partners in case of JV) shall update their profile data and documents required during
preparation and submission of their bids.

vii. In case of bid submission in JV, the consent of the partners shall be obtained through the confirmation
link sent to the registered email address and the partners shall have to acknowledge their confirmation.

viii. Bidders shall submit the required documents as specified in Section I-Instruction to Bidders, Section II-
Bid Data Sheet and Section III-Evaluation and Eligibility Criteria of the bidding document. The format of the documents
shall be in PDF and/or web form as provisioned in the e-GP system.

ix. After providing all the details and documents, the e-GP system will generate bid response documents
for the bidder. Bidders shall download, verify and confirm the bid response documents prior to bid submission.

x. For verifying the authentic user, the system will send one time password (OTP) in the registered e-mail
address of the bidder. System will validate the OTP and then only allow bidders to submit their bid.

xi. Electronically submitted bids can be modified and/or withdrawn through the system within the bid
submission deadline.

xii. The bidder/bid shall meet the following requirements and conditions for e-submission of bids;
aa) The e-submitted bids must be readable through PDF reader.
bb) The bidders are fully responsible for using the e-GP system as per specified procedures and

in no case the employer shall be held liable for bidder's inability to use the system.
ac) When a bidder submits electronic bid through the e-GP System, it is assumed that the bidder has

prepared the bid by studying and examining the complete set of the bidding document and e-GP instruction including the
provision stipulated in e-GP Directives.

ITB 19.1 For bid submission purposes only, the Employer’s address is :

Attention : through PPMO website www.bolpatra.gov.np/egp

Address : Water Resources and Irrigation Development Division, Okhaldhunga

The deadline for bid submission is : 18-05-2025 12:00

The bid opening shall take place at :ITB 22.1

Address : Water Resources and Irrigation Development Division, Okhaldhunga

Date : 18-05-2025 13:00

E.   Evaluation and Comparison of Bids

ITB 29.4 Bidders are not permitted to quote separate prices for lots (Contracts), and a single Bidder will be awarded multiple lots
(Contracts) based on provision of Paragraph 1.1, Multiple Contracts Section III (Evaluation and Qualification Criteria).

ITB 29.5 The amount of the performance security be increased by 8 percent of the quoted bid price.



SECTION - III
Evaluation and Eligibility Criteria

This Section contains all the criteria that the Employer shall use to evaluate bids and eligible Bidders. GoN/DP
requires bidders to be qualified by meeting predefined eligibility criteria. In accordance with ITB 29, no other
methods, criteria and factors shall be used. The Bidder shall provide all the information requested in the forms
included in Section IV (Bidding Forms).



1 Evaluation

 In addition to the criteria listed in ITB 29.2 (a) - (e) the following criteria shall apply:

2 Eligibility

2.1 Conflict of Interest

No conflicts of interest in accordance with ITB Sub-Clause 4.3.
Single Entity : must meet requirement
Joint Venture :
    All Partners Combined : existing or intended JV must meet requirement
    Each Partner : must meet requirement
    One Partner : not applicable
Documents:
    Submission Requirements : Letter of Bid

2.2 Government/DP Eligibility

Not having been declared ineligible by government/DP, as described in ITB Sub-Clause 4.4.
Single Entity : must meet requirement
Joint Venture :
    All Partners Combined : must meet requirement
    Each Partner : must meet requirement
    One Partner : not applicable
Documents:
    Submission Requirements : Letter of Bid

2.3 Government-owned Entity

Bidder required tomeet conditions of ITB Sub-Clause 4.5.
Single Entity : must meet requirement
Joint Venture :
    All Partners Combined : existing or intended JV must meet requirement
    Each Partner : must meet requirement
    One Partner : not applicable
Documents:
    Submission Requirements : Forms ELI - 1, ELI - 2, with attachments

2.4 UN Eligibility

Not having been declared ineligible based on a United Nationsresolution or Employer's country law, as described in ITB
Sub-Clause 4.7.
Single Entity : must meet requirement
Joint Venture :
    All Partners Combined : existing or intended JV must meet requirement
    Each Partner : must meet requirement
    One Partner : not applicable
Documents:
    Submission Requirements : Letter of Bid

2.5 Bidder's Participation in Bidding Process



Bidder's Participation in not more than five (5) bidding process since 2078-12-03 i.e. March 17, 2022 as described in ITB
Sub-Clause 4.8.

Single Entity : must meet requirement
Joint Venture :
    All Partners Combined : existing or intended JV must meet requirement
    Each Partner : must meet requirement
    One Partner : not applicable
Documents:
    Submission Requirements : ELI-3

2.6 Other Eligibility: Firm Registration Certificate

Single Entity : must meet requirement
Joint Venture :
    All Partners Combined : not applicable
    Each Partner : must meet requirement
    One Partner : not applicable
Documents:
    Submission Requirements : Document attachment

2.7 Other Eligibility: Business Registration Certificate (License)

Single Entity : must meet requirement
Joint Venture :
    All Partners Combined : not applicable
    Each Partner : must meet requirement
    One Partner : not applicable
Documents:
    Submission Requirements : Document attachment

2.8 Other Eligibility: VAT and PAN Registration certificate

Single Entity : must meet requirement
Joint Venture :
    All Partners Combined : not applicable
    Each Partner : must meet requirement
    One Partner : not applicable
Documents:
    Submission Requirements : Document attachment

2.9 Other Eligibility: Tax Clearance certificate

Tax clearances certificate for the F/Y 2080/081 or Tax return submission evidence or evidence of tax time extension for.
Single Entity : must meet requirement
Joint Venture :
    All Partners Combined : not applicable
    Each Partner : must meet requirement
    One Partner : not applicable
Documents:
    Submission Requirements : Document attachment

2.10 Other Eligibility: Additional requirements

If any



 Following contracts shall not be counted for this purpose
 a) The contracts which were invited or accepted before 2078-12-03 B.S or March 17, 2022 A.D
 b) The contracts which have been invited after 2078-12-03 B.S i.e March 17, 2022 A.D and accepted but the work
acceptance report has been approved according to Rule 117 of PPR.
 c) The contracts that are running under all types of foreign assistance



SECTION-IV

Bidding Forms
This Section contains the forms which are to be completed by the Bidder and submitted as part of its Bid.



Letter of Bid 

 
The Bidder must accomplish the Letter of Bid in its letterhead clearly showing the 

Bidder’s complete name and address.  

 

Date: .........................................................  

 

Name of the contract: .........................................................  

 

Invitation for Bid No.: .......................................................  

 

 

To: ……………………………………………………………………………………………………….....  

 

We, the undersigned, declare that:  

 

(a) We have examined and have no reservations to the Bidding Documents, including Addenda  

issued in accordance with Instructions to Bidders (ITB) Clause 8;  

(b) We offer to execute in conformity with the Bidding Documents the following Works:  

(c)The total price of our Bid, excluding any discounts offered in item (d) below is: [Insert one of the options 

below as appropriate] or when left blank is the Bid Price indicated in the Bill of Quantities 

Option 1, in case of single contract:  Total price is: [insert the total price of the Bid in words and 

figures]; 

Or  

Option 2, in case of multiple lots (contracts): (i) Total price of each lot (contracts):  [insert the total 

price of each lot in words and figures]; (ii) Total price of subject contract [say Lot1] and Lot2 

[another contract] [insert the total price in words and figures]; (iii) Total price of subject contract [say 

Lot1]and Lot3 [another contract] [insert the total price in words and figures]; Total price of subject 

contract [say Lot1], Lot2 [another contract], Lot3 [another contract], ………………..[insert the total 

price in words and figures]; 

(d) The discounts offered and the methodology for their application for subject contract [single contract] 

are:…………………………………………….. [For Bidding Documents not provisioning multiple 

contracts] 

 

 

Add following if Bidding Document provisions applicability of multiple contracts 



 

The discounts offered and the methodology for their application for subject contract [say Lot1] and 

Lot2 [another contract] are:…………………………………………….. 

The discounts offered and the methodology for their application for subject contract [say Lot1] and 

Lot3 [another contract] are:…………………………………………….. 

The discounts offered and the methodology for their application for subject contract [say Lot1], Lot2 

[another contract] and Lot3 [another contract],……………………, 

are:…………………………………………….. 

[Note:  

1. Formulate possible combinations depending upon the number of lots under Bidding Process and 

modify accordingly Paragraph (c) and (d)]  

(e) Our bid shall be valid for a period of  …………………..[insert validity period as specified in ITB 15.1]  

days from the date fixed for the bid submission deadline in accordance with the Bidding Documents, and it 

shall remain binding upon us and may be accepted at any time before the expiration of that period; 

(f)If our bid is accepted, we commit to obtain a performance security in accordance with the  

Bidding Document;  

(g)   Our firm, including any subcontractors or suppliers for any part of the Contract, have nationalities from 

eligible countries or any countries [insert the nationality of the Bidder, including that of all parties that 

comprise the Bidder if the Bidder is a consortium or association, and the nationality of each 

Subcontractor and Supplier];  

(h) We, including any subcontractors or suppliers for any part of the contract, do not have any  

conflict of interest in accordance with ITB 4.3;  

(i)  We are not participating, as a Bidder or as a subcontractor, in more than one bid in this bidding process 

in accordance with ITB 4.3;  

(j)  Our firm, its affiliates or subsidiaries, including any Subcontractors or Suppliers for any part of the 

contract, has not been declared ineligible, under the Employer’s country laws or official regulations or by 

an act of compliance with a decision of the United Nations Security Council;  

(k) We are not a government owned entity/We are a government owned entity but meet the 

requirements of ITB 4.5;1  

(l) We understand that this bid, together with your written acceptance thereof included in your notification 

of award, shall constitute a binding contract between us, until a formal contract is prepared and executed;  

(m)  We declare that, we have not been black listed as per ITB 3.4 and no conflict of interest in the proposed 

procurement proceedings and we have not been punished for an offense relating to the concerned 

profession or business.  



(n) We declare that we have not running contracts more than five (5)1 in accordance with ITB 4.8. 

(o) We understand that you are not bound to accept the lowest evaluated bid or any other bid that you may 

receive; and  

(p)  If awarded the contract, the person named below shall act as Contractor’s Representative:  

(q) We agree to permit the Employer/DP or its representative to inspect our accounts and records and other 

documents relating to the bid submission and to have them audited by auditors appointed by the 

Employer.  

 

 

Name: ................................................................................................. 

 

In the capacity of   ............................................................................. 

 

Signed   …………………………………………………………... 

 

Duly authorized to sign the Bid for and on behalf of ………… 

 

Date …………………………………………………………....  

  

 

1 Note: Following contracts shall not be counted for this purpose 

a) The contracts which were invited or accepted before 2078-12-03 B.S or March 17, 2022 A.D 

b) The contracts which have been invited after 2078-12-03 B.S i.e March 17, 2022 A.D and accepted but the work acceptance 

report has been approved according to Rule 117 of PPR. 

c) The contracts that are running under all types of foreign assistance 



1 Use one of the two options as appropriate.  

Table of Price Adjustment Data2 

[To be used if Price Adjustment is applicableas per GCC  53.1] 

 

Code Index Description 

Source 

of 

Index* 

Base Value 

and Date 

Employer's Proposed 

Weighting Range 

(coefficient) 

Bidder's Proposed 

Weighting 

(coefficient)** 

1 2 3 4 5 6 

 Non - adjustable (A)   0.15 0.15 

 Labor (b)     

 Materials (c)     

 Equipment usage (d)     

  Total   1.00 

 

*Normally following source of index shall apply. Public Entity shall choose applicable Index for each 

item. 

(a)  Labor: "National Salary and Wage Rate Index"- "Construction Labor" of Nepal Rastra Bank  

or  
rate fixed by District Rate Fixation Committee  

 
(b)  Material:"National Wholesale Price Index" - Construction Materials" of Nepal Rastra Bank  
 
(c) Equipment usage:  

"National Wholesale Price Index"-"Machinery and Equipment" of Nepal Rastra Bank  

or  

"Fuel" Price fixed by Nepal Oil Corporation.  
 
**    Bidders proposed weightings should be within the range specified by the Employer in column - 5  

 
2 Non-compliance of the data (stipulated by the bidder in this table) with requirements described here shall not be 

grounds for bid rejection and such non-compliance will be subject to clarification and rectification prior to contract 

award. 

 

 



Table of Price Adjustment Data3 

 

[To be used if Price Adjustment is applicable as per GCC  53.6] 

Code Construction 

Material* 

Unit Base Price (NRs/Unit)          (Ex-

factory) 

Source (Factory)** 

1 2 3 4 5 

     

     

     

     

     

 

* Major construction materials to be specified by Employer in column - 2. 

** Base Price and source normally to be specified by Employer (or alternatively informed to be proposed by 

bidder) in column 4 and5. 

 

Note: 

The base prices of the construction materials shall be taken as of 30 days before the deadline for submission of 

the Bid as quoted by the Bidder and verified by the Employer. For the purpose of calculation of price 

adjustment, the Ex-factory price of the same source shall be taken into consideration. 

  

 
3 Non-compliance of the data (stipulated by the bidder in this table) with requirements described here shall not be 

grounds for bid rejection and such non-compliance will be subject to clarification and rectification prior to contract 

award. 



Bid Security 
Bank Guarantee 

Bank’s Name, and Address of Issuing Branch or Office  

(On letterhead paper of the Bank) 

Beneficiary: .............................. name and address of Employer ………………………………………. 

Date: ……………………………………………………………………………………………………... 

Bid Security No.: .......................................................................................................................................... 

 

We have been informed that . …………. .[insert name of the Bidder]  (hereinafter called “the Bidder”) 

intends  to submit its bid (hereinafter called “the Bid”) to you for the execution of …………... name of 

Contract . …………… under Invitation for Bids No. ……………… (“the IFB”). 

 

Furthermore, we understand that, according to your conditions, bids must be supported by a bid guarantee. 

At the request of the Bidder, we…………………. . name of Bank. ………………..   hereby irrevocably 

undertake to pay you any sum or sums not exceeding in total an amount of . . ………...amount in figures 

………………………. (. ………….. .amount in words ……………….) upon receipt by us of your first 

demand in writing accompanied by a written statement stating that the Bidder is in breach of its obligation(s) 

under the bid conditions, because the Bidder:  

(a)  has withdrawn or modifies its Bid: 

(i) during the period of bid validity specified by the Bidder on the Letter Bid, in case of electronic 

submission  

(ii) from the period twenty-four hours prior to bid submission deadline up to the period of bid validity 

specified by the Bidder on the Letter of Bid, in case of hard copy submission; or 

(b) does not accept the correction of errors in accordance with the Instructions to Bidders  

(hereinafter “the ITB”); or  

(c)  having been notified of the acceptance of its Bid by the Employer during the period of bid validity, (i) 

fails or refuses to execute the Contract Agreement, or (ii) fails or refuses to furnish the performance 

security, in accordance with the ITB.  

(d)  is involved in fraud and corruption in accordance with the ITB 

This guarantee will remain in force up to and including the date ………number…………days after the 

deadline for submission of Bids as such deadline is stated in the instructions to Bidders or as it may be 

extended by the Employer, notice of which extension(s) to the Bank is hereby waived. Any demand in 

respect of this guarantee should reach the Bank not letter than the above date.  

This Bank guarantee shall not be withdrawn or released merely upon return of the original guarantee by the 

Bidder unless notified by you for the release of the guarantee.  

This guarantee is subject to the Uniform Rules for Demand Guarantees, ICC Publication No. 758. 

 

. . .Bank’s seal and authorized signature(s) . . . 

 

Note:  

The bid security of ………..……………. has been counter guaranteed by the Bank ……..………... ...…… on 

…………......……..………. (Applicable for Bid Security of Foreign Banks).  



Bidder’s Information Format 

 
 
 
 

Site Organization  

 

 

 

 

 

Method Statement  

 

 

 

 

 

Mobilization Schedule  

 

 

 

 

 

Construction Schedule  

 

 

 

 

 

Others 

  



Bidder’s Information 

 

Form ELI - 1: Bidder’s Information Sheet  

Bidder's Information 

Bidder's legal name  

In case of JV, legal name of each partner  

Bidder's country of constitution  

Bidder's year of constitution  

Bidder's legal address in country of constitution  

Bidder's authorized representative (name, 

address, telephone numbers, fax numbers, e-

mail address) 

 

Attached are copies of the following original documents. 

1. In case of single entity, articles of incorporation or constitution of the legal entity named above, in 

accordance with ITB 4.1 and 4.2. 

2. Authorization to represent the firm or JV named in above, in accordance with ITB 17.2.  

 

3. In case of JV, letter of intent to form JV or JV agreement, in accordance with ITB 4.1.  

 

4. In case of a government-owned entity, any additional documents not covered under 1 above required to 

comply with    ITB 4.5.  

 

  



Form ELI - 2: JV Information Sheet 
 

Each member of a JV must fill in this form  

JV / Specialist Subcontractor Information 

Bidder's legal name  

JV Partner's or Subcontractor's legal name  

JV Partner's or 

Subcontractor's country of constitution 

 

JV Partner's or 

Subcontractor's year of constitution 

 

JV Partner's or  

Subcontractor's legal address in country of 

constitution 

 

JV Partner's or 

Subcontractor's authorized representative 

information (name, address, telephone 

numbers, fax numbers, e-mail address) 

 

Attached are copies of the following original documents. 

1. articles of incorporation or constitution of the legal entity named above, in accordance with ITB 

4.1 and 4.2. 

2. Authorization to represent the firm named above, in accordance with ITB .2. 

3. In the case of government-owned entity, documents establishing legal and financial autonomy and 

compliance with commercial law, in accordance with ITB 4.5. 



Form ELI - 3: Bidder’s Running Contracts**** 
Each member of a JV must fill in this form  

 Bidder’s Running Contracts  

Name of 

office 

Contract 

Identification 

no. 

Source of 

Fund* 

Date of issuance 

of Letter of 

Acceptance 

Status of  

contract** 
Date of Issuance of 

Taking Over 

Certificate*** 

 
 
 
 
 

 

 

 

 

 

 
 
 
 
 
 

 

 

 

 

 

 
 
 
 
 
 
 

 

 

 

 

 

  

 

 

 

 

 

*  Mention GON funded or DP funded or Other PE (Insert name) funded 

** Mention "Yet to sign" if contract is not signed, "Running" if contract has been signed and contract is running and 

"Substantially completed" if taking over certificate has been issued. 

 

*** Insert date of issuance of taking over certificate if the awarded contract has been substantially completed and taking 

over certificate has been issued. 

****Note: Following contracts shall not be counted for this purpose 

a) The contracts which were invited or accepted before 2078-12-03 B.S or March 17, 2022 A.D 

b) The contracts which have been invited after 2078-12-03 B.S i.e March 17, 2022 A.D and accepted but the work acceptance 

report has been approved according to Rule 117 of PPR. 

c) The contracts that are running under all types of foreign assistance 



Price Adjustment : Table A - Local Currency

Base DateBase Value

 Employer's
Proposed Weighting

coefficient Range
from

Source of IndexIndex Description
Sl

No.

Employer's Proposed
Weighting

coefficient Range to

Bidder's Proposed
Weight

Total 1
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SECTION-V

Works Requirements
This  Section  contains  the  Specification,  the  Drawings,  and  supplementary  information  that describe
the Works to be procured.
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Specification 6-77 

 

SECTION 1 SUMMARY OF WORK 
 
1.1 Project Description  
 
A. The works of this contract are described in the Drawings and Bill of Quantities of the 

Bid Documents.  
B. The accessibility of the Work Site is described in the Bid Documents.  
C. All the materials shall be supplied by the Contractor at his own cost, the approval of 

which will have to be obtained from the Employer. 
D. The project implementation will be carried with the assistance of WUA's construction 

committee. However all the instruction to the Contractor will be given through the 
Project Manager appointed by the Employer. 

 
1.2 Rainfall and Climate 

 
Climatic conditions in the Project area are dominated by monsoons.  Average annual rainfall 
varies from about 1200 mm to 1700 mm.  Over 80% of the total annual rainfall is 
concentrated from June to October.  Mean temperatures vary depending on altitude and 
mean monthly temperatures range from 5 – 18 degree Celsius in January to 20 – 38 degree 
Celsius in May & June.  Relative humidity ranges from 40% in April to 90% in August.  
 
1.3 Drawings  
 
 A. The location, extent, types and arrangement of the required construction and 

improvements are shown and noted on the Drawings accompanying this 
specification, which Drawings are hereby made a part of the Specification and this 
Contract. 

 
B. The Drawings accompanying the Specification, along with the quantities given in the 

Bill of Quantities are for tendering purpose and for obtaining comparable tenders.  
The Drawings accompanying the Specification indicate the scope and character of 
the Works to be performed.  They are not fully detailed and are not released for 
construction purpose.  

 
1.4 Standards and Supplementary Specifications 
 

A. All workmanship, materials, and components throughout shall where applicable, and 
unless otherwise stated in the Contract Documents, comply either:  

 
1. With the relevant ISO, British or Indian Standard Code of Practice current on the 

date fixed for receipt of tenders, or 
2. With other Standards or Codes of Practice proposed by the Contractor at the time 

of tendering provided that these standards or Codes of Practice are equivalent or 
superior to the relevant ISO, British or Indian Standard or Code of Practice.  

 
B. The acceptance of a tender based upon a Standard or Code of Practice proposed by 

the Contractor shall only signify the Employer’s Representative's general approval to 
the use of such Standard or Code of Practice, and shall not make the Employer’s 
Representative liable to accept a Standard of workmanship subsequently found to be 
inferior to the corresponding ISO, British, or Indian Standard or Code of Practice.  

 
C. Where the relevant standard provides for the furnishing of a certificate to the 

Employer or Employer’s Representative at their request, stating that the materials 
supplied comply in all respects with the standard, the Contractor shall obtain the 
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certificate and forward it to the Employer’s Representative.  If no standard is 
indicated, then the relevant ISO, British, or Indian Standard, if any, shall apply.  

 
D. Wherever reference is made within these documents to certain standard 

specifications the reference shall unless otherwise specifically stated be construed to 
mean the standards, with all subsequent amendments, change or additions as 
thereafter adopted and published that are in effect on the date of issue of the Tender 
Documents.  

 
1.5 Quality Control 
 
The Contractor shall submit and agree with the Project Manager a Quality Assurance Plan 
(QAP) prior to commencement of Works at site.  The quality assurance plan shall clearly set 
out working procedures, workmanship, testing and process control the Contractor will adopt 
in carrying out the Works so that the material and works shall comply with the requirements 
of the Contract and the Technical Specifications.  Only after receiving approval of QAP from 
the Project Manager shall the Contractor proceed with the Works at site. 
 
The Project Manager will be assisted in monitoring the quality of work by the Water Users 
Association Construction Sub-committee.  However, instructions to the Contractor shall only 
be given by the Project Manager, based on the information provided by the WUA. 
 
In addition, the National Vigilance Centre may conduct technical audits on the work done to 
ensure all works are carried out in accordance with the Contract and Specifications. 
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SECTION 2 CONSTRUCTION FACILITIES 
 
2.1 Transportation Facilities  
 
The Contractor shall investigate the availability of transportation facilities and shall make all 
arrangements necessary for the delivery of materials to be used on the work.  The Contractor 
shall make his own investigations on the condition of available public roads, access rights of 
way, and of restrictions, bridge load limits and other limitations affecting transportation and 
ingress.  
 
2.2 Sanitation  
 
The Contractor shall maintain the Site and all working areas in a sanitary condition and in all 
matters of health and sanitation shall comply with the requirements of the local medical office 
or other competent authority.  
 
2.3 Potable Water Supply 

 
The Contractor shall install, operate and maintain an adequate supply of fresh potable water 
to all staff quarters, labour camps, offices, workshops and other sheds and places of work on 
the Site.  The supply shall be continuously available at all the Contractor's housing sites.  
Potable water shall mean water free of harmful impurities.  
 
2.4 Safety Measures and Public Convenience  
 

A. The Contractor shall provide for the protection of all persons and property at all times.  
The Contractor shall comply with a manual acceptable to the Employer’s 
Representative, to the extent that such provisions do not conflict with the applicable 
laws.  The Contractor shall take all necessary measures to protect the work and 
prevent accidents during the construction.  He shall provide and maintain sufficient 
night lights, barricades, guards, temporary sidewalks, temporary bridges, danger 
signals, watchmen and necessary appliances and safeguards to properly safeguard 
life and property.  He shall also protect all excavations, equipment and materials so 
that the public will not be endangered.  

B. The Contractor shall so conduct his operations as to offer the least possible 
obstruction and inconvenience to traffic, and he shall have under construction no 
greater amount of work than he can handle properly with due regard for the rights of 
the public.  Where existing streets or footpaths are not available as detours, the 
Contractor shall make suitable temporary detours as necessary, as directed by the 
Employer’s Representative. 

C. The Contractor shall be responsible for all damage or injury which may be caused on 
any property by trespass by the Contractor or his employees in the course of their 
employment, whether the said trespass by the Contractor or his employees in the 
course of their employment, was committed with or without the consent or knowledge 
of the Contractor.  

 
2.5 Temporary Fencing 
 
If and where required the Contractor shall erect, maintain, and remove suitable and approved 
temporary fencing to enclose such areas of the works and all areas of land occupied by the 
Contractor within the site as may be necessary.  Where any temporary fencing has to be 
erected alongside a public road, footpath, etc. it shall be of the type required by and shall be 
erected to the satisfaction of the authority concerned.  
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2.6 Notice Board 
 
The Contractor shall erect a notice board of a size of not less than 1.0 m by 2.5 m at each 
work Site. The notice boards shall be painted and the inscription shall be approved by the 
Employer’s Representative.  The board is to be erected at a suitable place upon the 
commencement of the works.  
 
2.7 Progress Photographs 
 
The Contractor shall take progress photographs of key measurement events throughout the 
Contract period.  The monthly statements of the estimated value of the work executed shall 
be accompanied by photographs of the key measurement events with measuring tapes or 
poles to indicate scale.  The final statement should be accompanied by progress 
photographs of all completed main structures and works. 
 
2.8 Costs 
 
The costs of providing construction facilities shall be included in the prices tendered for the 
various items of the Bill of Quantities for which the construction facilities are required, and no 
separate payment will be made therefore.  
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SECTION 3 CONTROL OF WATER 
 
3.1 General  
 

A. The Contractor shall be responsible for the control of water met within the 
excavations due to ground water, springs, seepage, rain or other causes.  He shall 
take all measures and necessary precautions to control water seepage into 
excavations by suitable diversions and by bailing out or by pumping, if necessary, to 
keep the excavations dry during excavation, concrete construction, and embankment 
or backfill placement and compaction.  

B. The Contractor shall submit to the Employer’s Representative for approval, details of 
such measures as he proposes to adopt for the control of water from any source.  
Notwithstanding any approval by the Employer’s Representative of the Contractor's 
arrangements for the exclusion of water, the Contractor shall be responsible for the 
sufficiency thereof and for keeping the works safe at all times particularly during any 
floods, and for making good at his own expense any damage to the works including 
any that may be attributable to floods.  

C. Pumping from the interior of any foundation enclosure shall be done in such a manner 
as to preclude the possibility of the movement of water through any fresh concrete.  
No pumping shall be permitted during the placing of concrete or for any period of at 
least 24 hours thereafter unless it is done from a suitable pump separated from the 
concrete work by a watertight wall or other similar means.  

D. At the discretion of the Contractor, cement grouting or other approved methods may 
be used to prevent or reduce seepage and to protect the excavation area.  

 
3.2 Works to be Kept Clear of Water 
 
The Contractor shall keep the works well drained until the Employer’s Representative 
certifies that the whole of the works is substantially complete and shall ensure far as is 
practicable all work is carried out in the dry.  Temporary works such as temporary dams, 
water courses and other works of all kinds including pumping and well-point de-watering that 
may be necessary to exclude water from the works while construction is in progress shall not 
be removed without the approval of the Employer’s Representative.  The Contractor is to 
take all necessary precautions to avoid floatation of any partially completed structure.  

 
3.3 Discharge of Water into Existing Streams  
 
The Contractor shall make provision for the discharge or disposal from the works and 
temporary works of all water and waste products howsoever arising, and the methods of 
disposal shall be to the satisfaction of the Employer’s Representative and of any Authority or 
person having an interest in any pond or watercourse over or in which water and waste 
products may be so discharged.  Care shall be taken so that discharge of drained water will 
not cause damage to the works, crops or any other property, the requirements of this clause 
shall not limit any of the Contractor's obligations or liabilities, particularly as to Clause 22 of 
the Conditions of Contract.  

 
3.4 Costs 
 
Costs incurred by the Contractor in complying with the requirements of this Section shall be 
deemed to be included in the prices tendered for the various items of the Bill of Quantities for 
which the control of the water is required and no separate payment will be made thereof. 
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SECTION 4 STORAGE OF MATERIALS 
 
4.1 General  
 

A. Materials shall be stored so as to ensure preservation of their specified quality and 
fitness for the work.  They shall be placed on a hard, clean surface, and when 
required, they shall be placed under cover as approved by the Employer’s 
Representative.  Stored materials shall be located so as to facilitate prompt 
inspection.  Private property shall not be used for storage purposes without the 
written permission of the owner and payment to him if necessary.  

 
B. The stockpile site shall be prepared by clearing and levelling as approved by the 

Employer’s Representative.  
 

C. Aggregate storage piles shall be built up and removed in layers not exceeding 1 m.  
The height of such stockpiles shall be limited to 5.0 m.  The centre of the storage 
areas shall be raised and sloped to the sides, as required to provide proper drainage 
of excess moisture.  The material shall be stored in such a manner as to prevent 
segregation and to ensure proper gradation and moisture content.  

 
D. Immediately upon receipt at site of work, cement shall be stored in a dry weather 

tight, properly ventilated structure with adequate prevention of absorption of moisture.  
The Contractor's method of handling and storing of cement shall be to the approval of 
the Employer’s Representative.  

 
Not more than 13 bags of cement shall be permitted to be piled up and this number 
shall be limited to 7 bags when the storage is expected to be longer than 2 months.  
The bags of cement shall be piled up or stored so as to permit easy access for 
identification, inspection and testing.  
 

4.2 Costs  
 
The costs of providing for storage for materials shall be included in the prices tendered for 
the various items of the Bill of Quantities for which storage of materials is required, and no 
separate payment will be made thereof.  
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SECTION 5 EQUIPMENT PERFORMANCE, STANDARDISATION AND TESTING 
 
5.1 Equipment Performance  
 
Where performance of equipment is specified or accepted at the time of tender, failure of the 
equipment to perform at the specified level will be the responsibility of the Contractor.  The 
Employer reserves the right not to accept such equipment and to withhold retention money 
and to make claims on the performance bond in the event of failure of equipment to meet the 
specified performance.  
 
5.2 Standardization  
 
To the maximum extent possible, equipment to be supplied and installed by the Contractor 
under this contract is to be standardized both as to type and to supplier.  
 
5.3 Operational and Field Testing 
 
After all construction is completed and before acceptance, the Contractor shall perform field 
tests in the presence of Engineer's representative and WUA Construction Committee 
members. Where called for, the Contractor shall demonstrate to the Employer’s 
Representative the operation of the facilities for proper sequence of operation of the system 
and satisfactory performance of the individual components.  Any improper operation of the 
system or any improper, neglected or faulty construction shall be repaired or corrected to the 
satisfaction of the Employer’s Representative and WUA Construction Committee members.  
The Contractor shall make such changes, adjustments or replacement as may be required to 
make the same comply with the Specification, or shall replace any defective parts or 
materials.  
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SECTION 6 MEASUREMENT AND PAYMENT 
 
6.1 Preliminary Note 
 

A. The items as set out in the Bill of Quantities are understood to be full compensation for: 
 

• the preparation of Working Drawings for the Civil Engineering works and 
conforming to the requirements for the equipment and drawings as set out in the 
Specification, Conditions of Contract, Information and Instructions, Drawings, 
Schedules and Appendices Submitted with the Tender Documents;  

• all material, parts and labour cost as well as the cost of supervision, quality 
inspection and testing and all other costs for the supply of the equipment and 
materials;  

• all handling, packing and shipping charges, rail, road and all other transport costs, 
including harbour dues, dock handling charges, insurance during transit, customs 
outside Nepal (if any) and all other charges on the equipment and material from 
any place outside Nepal until it is delivered on site;  

• all cost of labour, supervising, erection of plant and temporary works, materials 
and other things of whatever nature required for storing, moving into final position, 
setting out, handling and erecting, final painting and protection, quality inspection 
and testing;  

• all duties and obligations as set out in the Conditions of Contract, the 
Specification, Information and Instruction, Drawings, Schedules and Appendices.  

 
B. Measurement methods specified in the individual Sections of the Specification shall 

govern if they differ from methods specified in this Section.  
 
C. The Employer’s Representative will compute all quantities and will take 

measurements as required for such computations.  
 

6.2 Measurement of Quantity 
 

A. Measurement Standards: All work to be paid for at a contract price per unit of 
measurement will be measured by the Employer’s Representative in accordance with 
Metric Standard Measures.  A ton shall consist of 1,000 kilograms.  

 
B. Measurement of Quantities: 
 

1. Steel shapes, castings, miscellaneous metal, metal fabrications, and similar items 
to be paid for by weights for the type and quantity of material actually furnished 
and used.  

2. The Employer’s Representative may be present to witness the weighing and to 
cheek and compile the daily record of such scale weights; however, in any case, 
the Employer’s Representative will require that the Contractor furnish weigh slips 
and daily summary weigh sheets.  In such cases, furnish a duplicate weigh slip or 
a load slip to each vehicle weighed and deliver the slip to the Employer’s 
Representative at the point of delivery of the material.  
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C. Measurement by Volume: 
 

1. Measurement by volume will be by the cubic dimension listed or indicated in the 
Bill of Quantities.  Method of volume measurement will be as determined or 
directed by the Employer’s Representative.  

2. When material is to be measured and paid for on a volume basis and it is 
impractical to determine the volume by the specified method of measurement, or 
when requested by the Contractor in writing and accepted by the Employer’s 
Representative in writing, the materials will be weighed in accordance with the 
requirements specified for weight measurement.  Such weights will be converted 
to volume measurement for payment purposes.  Factors for conversion from 
weight measurement to volume measurement will be determined by the 
Employer’s Representative and shall be agreed to by the Contractor before such 
method of measurement of payment quantities will be accepted.  

 
D. Measurement by Area: Measurement by area will be by the square dimension listed 

or indicated in the Bill of Quantities.  Method of square measurement will be as 
determined or directed by the Employer’s Representative.  

 
E. Linear Measurement: Linear measurement will be by the linear dimension listed or 

indicated in the Bill of Quantities.  Method of linear measurement will be as 
determined or directed by the Employer’s Representative.  Generally, items 
components, or work to be measured will be measured at the centreline of the item in 
place. 

 
F. Lump-Sum Measurement: 
 

1. Lump-sum measurement will be for the entire item, unit of work, structure, or 
combination thereof, as listed or indicated in the Bill of Quantities.  

2. If the Contractor requested progress payments for lump-sum items or amounts in 
the Bill of Quantities, such progress payments will be made in accordance with a 
well-balanced, detailed program of payment apportioning, prepared by the 
Contractor and submitted to the Employer’s Representative for approval.  

3. Such program for each applicable lump-sum item shall show estimated quantities 
and unit prices as allocated by the Contractor to the different features of the work 
and major subdivisions thereof it shall also show the amounts allocated by the 
Contractor for:  
(1) Costs of the various materials to be furnished,  
(2) Direct labour costs and derivative charge, 
(3) Other itemized costs, 
(4) Overhead, 
(5) Insurance, and 
(6) Profit, the Summation of extensions of quantities and unit prices and related 

costs total, in each case, the exact amount to be paid under the lump-sum 
Contract Price for the item.  

4. Such programs will be used for computing progress payments as provided herein, 
but will not be used to determine the amount of the final payment for the work of 
this Contract.  
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6.3 Field Measurement for Payment 
 

A. The Employer’s Representative will compute for payment purposes all quantities of 
Work performed by the Contractor, of materials and equipment delivered to the site.  

 
B. The Contractor shall assist the Employer’s Representative in the taking of 

measurements by providing all equipment and workers, as required to measure 
quantities in accordance with the provisions for measurement specified herein.  

 
C. All measurement services required, of the Contractor, as specified shall be performed 

under the direction and supervision of the Employer’s Representative.  
 
 D. The Contractor shall take photographs of key stages during the construction of main 

structures/canals and submit these with his progress payment requests. 
 

6.4 Rejected Materials 
 
Quantities of material waste or disposed of in a matter not called for under the Contract, 
rejected loads of material, including material rejected after it has been placed by reasons of 
the failure of the Contractor to conform to the 'Provisions of the Contract; material not 
unloaded from the transporting vehicle; material placed outside the lines indicated on the 
Contract Drawings or established by the Employer’s Representative; or material remaining 
on hand after completion of the Work, will not be paid for, and such quantities shall not be 
included in the final total quantities.  No compensation will be permitted for loading, hauling 
and disposing of rejected material.  
 
Separate measurement or payment will not be made for work required under this Section.  
All costs in connection with the work specified herein will be considered to be included with 
the related item of work in the Bill of Quantities, or incidental to the Project.  
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SECTION 7 MOBILIZATION AND DEMOBILIZATION 
 
7.1 General  
 

A. Within a period of specified days from the Employer's order to commence the work, 
the Contractor shall submit a mobilization programme to the Employer’s 
Representative for approval. 

 
B. The mobilization work prescribed shall consist of all work involved in the 

establishment by the Contractor of his construction camps as required for the 
execution of the Work, and includes all accommodations, offices, and workshops 
(suitably equipped), sheds, stores, temporary roads, or paths, services and 
maintenance facilities required by him for his personnel, plant, equipment, and 
materials.  This work also includes all movement of personnel, plant and objects to 
and from the site.  It includes all assistance, which is required to enable the 
Employer’s Representative and his staff to carry out the checking and testing of the 
works expeditiously.  

 
C. The establishment of camps and plant on site shall comply with all the provisions of 

the conditions of contract.  
 
D. Except in areas where no alternative access is practicable, as determined by the 

Employer’s Representative, no construction traffic will be permitted on the canal 
inspection roads.  

 
E. The demobilization work shall consist of all work involved in the removal of the 

construction camps and other facilities mentioned in paragraph B above, removal 
from the site of personnel, plant and other objects brought by the Contractor and 
leaving the camp and working sites clear and free from any obstructions on the 
completion of the work as required .under Clause 22 of the Conditions of Contract. 

 
F. All temporary buildings erected by the Contractor shall be removed from the site by 

the Contractor at the completion of the Contract.  The area in which such buildings 
were sited shall be cleaned up and all foundations, plumbing and other fixtures shall 
be removed and the site restored to its original condition before the buildings were 
erected. 

 
G. At the completion of the Contract, except as may be permitted by the Employer’s 

Representative, all temporary roads and tracks made by the Contractor shall be 
levelled to the satisfaction of the Employer’s Representative.  Due care shall be 
exercised to ensure that the obliteration of such roads and tracks will not lead to soil 
erosion.  

 
7.2 Payment  
 

A. If required by the Contractor pursuant to Clause 48 of the Conditions of Contract, the 
Employer will make an advance payment for mobilization as a loan against future 
earnings in accordance with the terms of said Clause 48. 

 
Within a period of thirty (30) days from the date of the Employer's order to 
commence, the Contractor shall submit to the Employer’s Representative a payment 
schedule in such form as to allocated the total lump-sum amounts tendered for the 
items Construction and Maintenance of Temporary Access Roads; Compensation 
payment (Rental) for Temporary Access Roads; Construction, Maintenance and 
Removal of Contractor's Staff Quarters and Labour Camps, and Construction, 
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maintenance and Removal of Contractor's Temporary offices, Stores and Workshops 
in the Bill of Quantities to the major divisions of the work to be performed.  The 
payment schedule shall show the proportionate part of the total lump-sum amounts 
allocated thereto.  The above allocation of the lump-sum amount shall be subject to 
the approval of the Employer’s Representative.  Monthly statements for progress 
payment shall include the amount allocated to each major division of work for each 
month as approved by the Employer’s Representative.  No quantity measurement will 
be made of the work under the said items and the payments therefore will be based 
on the completion of the work specified herein.  
 

B. The amounts tendered for the various items specified in A above shall be full 
compensation for the work specified herein including the work of site preparation, 
which shall consist of all the clearing and grubbing for temporary works outside the 
limit of permanent works as required by the Contractor to establish camps and other 
temporary work areas and all costs of maintenance and operation of camps, offices, 
workshops, ware houses, sheds, storage yards and also maintenance of Contractor 
provided in the work areas.  

 
C. All other costs relating to work specified in this section but not covered in the Bill of 

Quantities Items Specified herein shall be deemed to be covered in the prices 
tendered for related items in the Bill of Quantities, or shall be considered incidental to 
the Works.  
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SECTION 8 SITE INVESTIGATION 
 
8.1 General  
 
If at any time during the execution of the Works the Employer’s Representative shall require 
the Contractor to make bore-holes or to carry out exploratory excavation, such requirement 
shall be ordered in writing and shall be deemed to be an addition ordered under the 
provisions of Clause 10 of the Conditions of Contract unless a provisional sum in respect of 
such anticipated work shall have been included in the Bill of Quantities.  
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SECTION 9 CLEARING AND GRUBBING 
 
9.1 General Description  
 
This Specification Section covers clearing, grubbing, and removing of vegetation and other 
objectionable materials from the site and the right-of-way.  
 
9.2 Clearing of the Site: General 
 

A. Within limits established by the Employer’s Representative, the Contractor shall 
uproot and remove all trees, shrubs, bushes and other vegetation standing above the 
ground surface. Trees designated by the Employer’s Representative to remain shall 
be protected.  

 
B. On the instructions of the Employer’s Representative, the Contractor shall demolish 

and remove all timber buildings, fences and similar structures within the same areas.  
 

C. Where directed by the Employer’s Representative, usable materials and equipment 
should be salvaged and handed over to the representative of the Employer.  All other 
material cleared shall be disposed of by burning on site, as prescribed below, or by 
removal to waste lands beyond the site boundaries.  The location of such disposal 
areas shall be subject to approval by the Employer’s Representative before use.  

 
9.3 Clearing the Right of Way 
 

A. All areas which require clearing for purpose of earthworks and construction including 
right of way, borrow areas, stock pile sites and elsewhere as directed by the 
Employer’s Representative shall be cleared of trees, brush, roots, rubbish and other 
objectionable matter and such materials shall be removed from the site of the work or 
otherwise disposed of as approved by the Employer’s Representative.  On the 
approval of the Employer’s Representative fences, walls, buildings and ruins shall be 
removed from the same areas.  

 
B. All materials to be burnt shall be piled neatly and when in a suitable condition shall be 

burnt completely.  Piling for burning shall be done in such a manner and in such 
locations as to cause the least fire risks.  The Contractor shall take special 
precautions to prevent fire from spreading.  

 
C. In general, only such trees that would interfere with the construction required under 

these specifications shall be removed, and trees along the right-of-way shall be left in 
place to the greatest extent practicable.  The Contractor shall dispose of all material 
cleared as prescribed above.  

 
D. During the Contractor's operations the removal of certain trees and shrubs outside 

the right of way may be required, in which case the Contractor may remove such 
trees and shrubs after obtaining prior approval of the Employer’s Representative.  All 
trees and shrubs designated to remain in place shall be protected from damage.  Any 
damage to the Works and public or private property caused by the Contractor's 
operations in clearing and grubbing shall be repaired or replaced by the Contractor at 
his cost.  
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9.4 Measurement and Payment  
 
When indicated as an item in the Bill of Quantities, clearing and grubbing will be measured 
for payment in terms of area from toe to toe of the canal alignment and the area covered by 
borrow pit. No payment shall be made for any clearance made by the Contractor for making 
access to the canal alignment outside the right of way or to the borrow pit.  Where the Bill of 
Quantities for a schedule does not include an item for clearing and grubbing, no separate 
payment will be made for such work and all costs therefore shall be included in the unit rates 
tendered for the various type of excavation.  
 
In general, borrow material will be taken from agricultural land in the vicinity of canal 
embankments as indicated in the Bill of Quantities utilising shallow, levelled and drained 
borrow pits to be returned for agricultural use after excavation.  The completion of works in a 
single stretch of canal system will generally require that a single dry season crop 
compensation will require to be paid to occupiers of the borrow area.  The crop 
compensation shall be measured for payment in terms of area from toe to toe of the canal 
alignment and the areas covered by borrow pits.  No payment shall be made for any 
clearance made by the Contractor for making access to the canal alignment outside the right 
of way or to the borrow pit.  Prior to the commencement of the works, the Contractor shall 
conduct survey measurement detailing the list of the occupiers of the borrow area and the 
right of way of the canal alignment and their individual areas for approval by the Employer’s 
Representative.  The rate and the sum for crop compensation given in the Bill of Quantities 
are provisional only.  The rates for compensation shall be determined by the Employer’s 
Representative in consultation with the local district authority.  Upon approval of the list of 
occupiers and rates, the Contractors shall make payment for crop compensation to the 
occupiers and the evidence of such payment shall be submitted to the employer.  An 
advance payment to the Contractor may be made for crop compensation.  The payment for 
crop compensation to the Contractors shall be made only to extent of actual amount paid to 
the occupiers.  The Contractor's rate for excavation from borrow areas shall include for the 
survey, measurement and administration of such compensation.  

 
Payment for clearing grubbing and for the crop compensation shall be made for the following 
works: 

 
(a) In case of Command area Development works, area covered by excavation in the 

canal to carry out works as per Section 12 and area covered by embankment 
construction of Type A and B as per Section 13.  

(b) In case of Branch and Distributary Canals, area covered by excavation in the canal 
to carry out works as per Section 12 and area covered by embankment construction 
of Type A and B as per Section 13.  No payment shall be made for carrying out Type 
C, D and E of embankment construction.  

(c) In case of Service Roads Construction no payment shall be made for excavation and 
all types of embankment construction.  
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SECTION 10 DEMOLITION OF EXISTING STRUCTURES 
 
10.1 General Description  
 

A. This Specification Section covers the partial and complete demolition of existing 
structures constructed of concrete, brick, stone etc. 

 
10.2 Demolition  
 

A. Existing structures shall be demolished as directed by the Employer’s 
Representative.  Where the structure interferes with the new construction, it shall be 
demolished completely.  Where such structures are to be incorporated into the 
Works, such structures shall be partially demolished as specified below.  

 
B. Materials resulting from demolition which are suitable for reuse shall be considered 

as the property of the Employer and shall be salvaged.  Sound brick and stone shall 
be neatly stockpiled at locations as directed by the Employer’s Representative.  
Rubble resulting from demolition of concrete shall be stockpiled when directed by the 
Employer’s Representative, for use in backfill, embankment, or for other purposes.  

 
C. Partial demolition of existing structures which are to be incorporated into the Works 

shall consist of the removal of all unsound portions of the structures, and other 
portions as directed by the Employer’s Representative, as necessary to incorporate 
the remaining, sound portions into the Works.  Care shall be taken to preserve the 
portions designated to remain in sound condition.  Concrete structures shall be cut 
with a suitable saw to a depth of 40 mm before the cut-off portion is demolished, all 
unsound concrete which spalls when struck with a hammer shall be removed.  All 
bricks and stones that are loose, and all bricks and stones set in unsound mortar 
shall be removed.  

 
10.3 Measurement and Payment 

 
Separate measurement for payment will not be made for work required under this Section.  
All costs in connection with the work specified herein will be considered to be included with 
the related item of work in the Bill of Quantities or incidental to the Project.  Accidental 
demolition of parts of structures designated to remain shall be repaired by the Contractor at 
his own expense.  
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SECTION 11 STRIPPING 
 
11.1 General Description  
 
This Specification Section covers stripping of topsoil and other unsuitable material, and the 
stockpiling or disposal thereof.  
 
11.2 Stripping 
 

A. Stripping shall consist of the removal of all organic and unsuitable materials such as 
sod, topsoil and roots from embankment foundation, from areas where the excavated 
material is to be further used in embankments, from the base of all roads, from 
approved borrow areas within the right of way, and from all other areas as may be 
directed by the Employer’s Representative.  

 
B. Materials from stripping which are suitable for topsoil shall be selected during 

stripping operations and stockpiled for further use if so directed by the Employer’s 
Representative. Material not suitable for topsoil or other further use shall be disposed 
of in spoil banks according to the Employer’s Representative's instructions.  

 
11.3 Measurement and Payment 
 

A. Where indicated as an item in the Bill of Quantities stripping will be measured for 
payment by the square meter for the applicable schedule and shall include a depth of 
0.20 m below original ground surface.  Quantities for payment will be computed by 
direct measurement of areas stripped, and will include only the locations directed by 
the Employer’s Representative. No measurement for payment will be made of over 
excavation and no allowance will be made for bulking or compaction or for work done 
outside the outer bank slopes.  Payment will be made at the unit rates per square 
meter tendered therefore in the Bill of Quantities.  

 
B. Where the Bill of Quantities for a schedule does not include an item for stripping the 

top 0.20 m depth of excavation shall be measured for payment as excavation.  
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SECTION 12 EXCAVATION FOR IRRIGATION CANALS AND STRUCTURES 
 
12.1 General Description  
 

A. This Specification Section covers excavation required for the construction and 
rehabilitation of irrigation canals, associated structures such as abutments, flumes, 
piers, and retaining walls and ancillary work such as drainage pipes.  

 
B. Excavation shall consist of excavation, removal and satisfactory disposal of all 

materials necessary for the construction of permanent works in accordance with the 
requirements of the Specification to the lines, grades and cross-sections shown on 
the Drawings or as otherwise directed by the Employer’s Representative.  This work 
shall include the hauling and stacking, or hauling to sites of embankment also the 
disposal of unsuitable materials in specified manner, de-watering and pumping, and 
the trimming and finishing of excavation lines to such widths, depths, levels and 
profiles as shown on drawings or to such other dimensions and levels as may be 
ordered by the Employer’s Representative.  

 
12.2 Classification of Materials  
 
For payment purposes materials excavated shall be classified by the types of facilities or 
structures shown in the Bill of Quantities.  The nature of materials such as clay, sand, rock, 
etc, will not be considered for payment purposes.  
 
12.3 Construction Operations  
 

A. Preliminary Operations:  
1A. Prior to any excavation the work shall be set out as directed by the Employer’s 

Representative.  
2A. Before commencement of excavation a survey of the existing ground levels shall 

be made by the Employer’s Representative.  The survey records shall serve as 
initial measurement for the determination of the final quantities of excavation 
performed under the Contract, and for related purposes.  

3A. Clearing and grubbing shall be performed in all excavation areas.  
4A. Stripping and storing of topsoil shall be performed as specified. 
 

B. General Requirements: 
1. All excavation shall be made in accordance with the provision stated herein or as 

directed by the Employer’s Representative and to the grades shown on the 
Drawings or established by the Employer’s Representative.  

2. Change of Slopes: During progress of the work it may be found necessary or 
desirable by the Employer’s Representative to vary the slopes of excavation or 
the slopes of embankments and the dimensions dependent thereon, and the 
Contractor shall execute the work in accordance with these specifications.  Any 
increase or decrease of quantities excavated as a result of such variations shall 
be subject to the provisions stipulated for variations set forth in the Conditions of 
Contract.  

3. Sliding Material: Materials which will not stand on the slopes shown on the 
Drawings or established by Employer’s Representative, and materials which are 
a part of slides extending beyond the established lines of excavation which move 
into excavated areas, shall be removed by the Contractor in an approved 
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manner, and the slopes shall be refinished to lines and grades established by the 
Employer’s Representative.  The Contractor shall be required to excavate 
potential slide areas beyond the limits of the originally staked excavation where, 
in the judgment of the Employer’s Representative, such excavation is necessary 
to prevent damage to the work.  

4. Excavation Lines: Where excavations are not to be covered by structures or 
other required construction, they shall be made to the full dimensions required 
and shall be finished to the neat lines and grades shown on the Drawings or to 
such other lines and levels determined by the Employer’s Representative.  All 
necessary precautions shall be taken to preserve the material below the lines of 
all excavation in the soundest possible condition.  Any over excavation made for 
the convenience of the Contractor or for any purpose or reason, except as 
otherwise provided herein, shall be refilled and compacted by the Contractor at 
his expense as directed by the Employer’s Representative.  

5. Use of Material: It is anticipated that most of the materials from required 
excavation will be suitable for use in the construction required under the 
Contract.  As far as practicable, all suitable materials shall be placed in the 
designated final locations directly from the excavation, except the backfill 
materials, which shall be placed in temporary stockpiles and later placed in the 
designated location.  As determined by the Employer’s Representative, all 
materials designated for use in compacted embankments shall be brought to the 
proper water content before and during excavation.  

6. Subsurface Water: Part of the required excavation will be below the subsurface 
water level.  Any lines of water levels shown on the Drawings can be considered 
as tentative information only.  The Contractor shall not be entitled to derive any 
claim therefrom and he shall select his equipment and programme his 
constructional operations and the timing of these operations so as to complete 
the works to the satisfaction of the Employer’s Representative.  

7. Surface Water: The Contractor shall take all necessary precautions to protect the 
work from surface water by constructing provisional bunds, drains or similar 
means, or by pumping, as may be approved or directed by the Employer’s 
Representative.  

8. Whenever it becomes necessary during the course of the work to determine the 
volume of excavation in channels which are filled or partially filled with water, the 
Contractor shall furnish and maintain the required equipment for measuring and 
shall assist the Employer’s Representative in making such measurements.  

9. Gravel: Where gravel is encountered during excavation and such gravel is 
suitable for surfacing operations and maintenance or service roads or paths, or 
for further gravel lining, as may be determined by the Employer’s Representative, 
the materials shall in so far as practicable be stockpiled along the right-of-way 
where designated by the Employer’s Representative.  

10. Spoil Banks: Excavated materials containing stumps, roots, vegetable matter and 
other objectionable materials and excavated materials that are not required for 
backfill, embankments and other permanent construction shall be placed in 
designated spoil banks in waste areas designated by the Employer’s 
Representative.  Spoil banks adjacent to the canal embankments shall be 
continuous except for gaps at suitable intervals for transverse drainage as shown 
on the Drawings or as directed by the Employer’s Representative.  All spoil 
banks and waste areas shall be levelled and sloped to drain and trimmed to 
reasonably regular lines as shown on the Drawings or as directed by the 
Employer’s Representative.  
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C. Rock Excavations:  

1. Rock when encountered in the excavation shall be removed down to the 
foundation level or as otherwise indicated on the Drawings.  Where, however, 
unstable shale or other similar materials are interfaced at the foundation level, 
these shall be excavated to the extent of 500 mm below the foundation level or 
as otherwise directed.  In all cases, the excavation operations shall be so carried 
out that at no point on cut formation shall the rock protrude above the specified 
levels; provided, however, that a negative tolerance of 300 mm shall be 
permissible.  

2. Slopes in rock cuts shall be finished to uniform lines corresponding to slope line 
shown on the Drawings or as directed by the Employer’s Representative.  
Notwithstanding the foregoing, all loose pieces of rock on excavated slope 
surface which move when raised by a crowbar shall be removed.  

3. Where blasting is to be used, the same shall be carried out as per instruction of 
Employer’s Representative.  

 
D. Slushy Soil Excavation:  

1. The excavation of marshes and swamps shall be carried out as per the 
programme approved by the Employer’s Representative.  

2. Excavation of marshes shall begin at one end and proceed in one direction 
across the entire marsh immediately ahead of back filling.  The method and 
sequence of excavation and back filling shall be such as to assure, to the 
maximum extent practicable, complete removal or displacement of all muck from 
within the internal limits called for on the Drawings or as stated by the Employer’s 
Representative, and to the bottom of the marsh, firm support, or levels indicated.  

 
E.  Excavation for Surface Drains:  
 Where the Contract provides for construction of surface drains excavation for 

these shall be carried out in proper sequence with other works as approved by 
the Employer’s Representative.  

 
F. Preparation of Foundation: 

1. Upon completion of the excavation of the lines and levels shown on the Drawings 
or directed by the Employer’s Representative, the foundation shall be inspected 
by the Employer’s Representative and the cut formation shall be prepared to 
receive the base course as directed by the Employer’s Representative.  

2. Where material in a poor state of compaction is encountered at the foundation 
level, the same shall be loosened to a depth of 500 mm and compacted in 
250 mm thick loose layers in accordance with the requirements of Section 13.  
Any unsuitable materials encountered shall be removed at the discretion of the 
Employer’s Representative.  

3. The bottom of the foundation shall be levelled both longitudinally and 
transversely or stepped as directed by the Employer’s Representative.  Before 
placing the concrete, the surface shall be watered and rammed if necessary, but 
no standing water shall be permitted on the foundation.  In the event of the 
foundation having been made deeper than that shown on the drawings or as 
otherwise ordered by the Employer’s Representative, the extra depth shall be 
made up with concrete or masonry to the foundation grade at the Contractor's 
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cost.  Ordinary backfill shall not be used for the purpose of bringing the 
foundation to level.  

4. When rock or other hard stratum is encountered, it shall be left free of all soft and 
loose material, cleaned out to a firm surface either level, stepped or serrated as 
directed by the Employer’s Representative.  All seams shall be cleaned out and 
filled with cement mortar or grout to the satisfaction of the Employer’s 
Representative.  

 
G. Finishing Operations:  

1. Finishing operations shall include the work of properly shaping and dressing all 
excavated surfaces.  

2. When completed, no point from the slopes shall vary from the designated slopes 
by more than 150 mm measured at right angles to the slope, except where 
excavation is in rock (hard or soft) where no point shall vary more than 600 mm 
from the designated slope.  In no case shall any portion of the slope encroach on 
the finished lines of structures.  

3. The finished cut formation shall satisfy the surface tolerance described 
elsewhere.  

4. Where directed, the top soil removed earlier and stored shall be spread over cut 
slopes, embankments and other disturbed areas.  Slopes may be roughened and 
moistened slightly prior to the application of topsoil in order to provide 
satisfactory bond.  The depth of topsoil shall be sufficient to sustain plant growth, 
the usual thickness being 75 mm to 150 mm. 

 
12.4 Excavation for Structures  
 

A. General: The bottom and the side slope of excavation upon or against which 
structures or other required constructions are to be placed shall be finished accurately 
to the Drawings and, if required by the Employer’s Representative, shall be 
moistened with water and tamped or rolled with suitable tools or equipment for the 
purpose of forming a firm foundation.  

B. Over Excavation: If, at any point in the excavation, material is excavated beyond the 
established lines and grades, it shall be over compacted by tamping or rolling in 
layers not more than 15 cm thick at the Contractor's expense.  Whenever the natural 
foundation material is disturbed or loosened because of the Contractor's excavation 
operation, it shall be consolidated by tamping or rolling, if required by the Employer’s 
Representative, or shall be removed and replaced at the Contractor's expense with 
selected material which shall be thoroughly compacted.  

C. After excavation is completed, the Contractor shall inform the Employer’s 
Representative to that effect and no footing, bedding material or structure shall be 
placed until the Employer’s Representative has approved the depth and the suitability 
of foundation material.  Rock and other hard foundation material shall be cleaned of 
all loose materials.  

D. Unsuitable Material: If, at any point in any structure excavation or excavation for other 
required construction, material unsuitable for foundations is encountered, as 
determined by the Employer’s Representative, the Contractor shall, if so ordered by 
the Employer’s Representative, in writing, remove all such unsuitable material and 
refill with selected and approved materials thoroughly compacted by tamping or 
rolling in layers not more than 15 cm thick.  
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E. Stability of Excavation: Excavation for structures shall be carried out to the lines 
necessary to permit the proper construction of the structure and the Contractor will be 
responsible for ensuring the stability of side slopes and for the provision of such 
timbering, shuttering or other support as he may deem to be necessary.  The 
approval of the Employer’s Representative shall not relieve the Contractor of his 
obligation to carry out all excavation in a safe manner.  

F. Variation of Slopes: During the progress of the work, it may be found necessary to 
vary the slopes of the dimensions of the Excavation from those shown on the 
Drawings or established by the Employer’s Representative.  Subject to the provisions 
set forth in the Condition of Contract, the Contractor shall not be entitled to additional 
allowance above the unit rates quoted for structure excavation in the Bill of Quantities 
or to any other variation of the applicable unit rate for excavation. 

 
12.2 Excavation for Canals and Drains 
 

A. Variation of Dimensions: Canals, farm ditches, and drains shall be excavated (or 
rehabilitated) to the lines and grades shown on the Drawings, unless the Employer’s 
Representative determines that the stability of the earth material (in which the canals, 
ditches, and drain will be constructed and which will form the banks) or other factors 
make it necessary or desirable during the progress of work to vary the slopes of 
embankment and the dimensions dependent thereon and so informs the Contractor in 
writing.  Subject to the provisions set forth in the Conditions of Contract the 
Contractor shall not be entitled to the variation of the unit rates quoted for excavation 
of drains and canals in the Bill of Quantities in payment for such additional work.  

B. Over Excavation: Excavation in such a manner as to cause over excavation which in 
the opinion of the Employer’s Representative is excessive will not be permitted.  
Canals, ditches, and drains shall be excavated to the full depth and width required 
and shall be finished uniformly to the prescribed lines and grades; provided that if the 
Contractor prefers to excavate under water that portion of the canal section may be 
over excavated to not more than 30 centimetres measured normal from the 
prescribed lines and grades; provided further that where the existing cross section of 
a canal or drain is exceeding the design section, refilling will not be required.  

C. De-watering: De-watering a canal, ditch, or drain for dry excavation will be permitted 
provided the measures taken by the Contractor have been approved by the 
Employer’s Representative, and provided further that regardless of whether the canal, 
ditch, or drain is excavation dry or wet the Contractor shall not be entitled to a 
variation of the unit rates quoted for excavation of canals, ditches, and drains in the 
Bill of Quantities in payment for such work.  

D. Interruption of Local Facilities: Local facilities like irrigation channels, roads etc. are to 
be properly maintained in the case of their interference with works.  The Contractor 
shall be responsible for maintaining the local facilities so that the services of such 
facilities are availed.  The costs, if any, are to be borne by the Contractor.    
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12.3 Measurements and Payment 
 

A. Measurement: 
1. Excavation shall be measured by taking cross sections at suitable intervals in the 

original position before the work starts and after its completion and computing the 
volume in cubic meters by the method of average and areas.  Where it is not 
feasible to compute volumes by this method because of erratic location or isolated 
deposits, the volume shall be computed by other accepted method.  

2. Where the Bills of Quantities includes an item for stripping in the schedule, 
measurement for payment for excavation will be computed from elevation 0.2 m 
below original ground level.  

3. At the option of the Employer’s Representative, the Contractor shall leave depth 
indications during excavation of such shape and size and in such positions as 
directed so as to indicate the original ground level as accurately as possible.  The 
Contractor shall see that these remain intact until the final measurements are 
taken.  

4. Excavation for canals, farm ditches, drains and structures shall be measured in 
cubic meters for the respective features, limited to the dimension shown on the 
Drawings or as otherwise directed by the Employer’s Representative.  

 
B. Payment: 

Payment for the various types of excavation shall be made at the Contract unit rates 
tendered therefore in the Bill of Quantities.  The Contract unit rates for the items of 
excavation shall include full compensation for the following operations:  

a. Site clearance where the Bill of Quantities contains no item for clearing and 
grubbing in the Schedule.  

b. Assistance in setting out profiles.  
c. Removal of boulders including loosening to required depth for the removal of 

surface boulders and other unsuitable materials if any back filling and 
compacting, if required.  

d. Excavation in all types of materials. 
e. Transporting the excavated material and depositing on the sides of 

embankments spoil banks or stacking as directed.  
f. Trimming bottoms and slopes of excavation.  
g. All labour, equipment, tools sheeting, bracing, drills, explosives and other 

incidental used to complete the work. 
 

C. Payment will be made under the applicable item of the Bill of Quantities for the 
excavation of the unsuitable foundation material, excavation of slide materials from 
slides which are beyond the control of the Contractor, and for refilling and compacting 
of such excavation as directed and approved by the Employer’s Representative.  
Measurement and payment will be made under the applicable item of the Bill of 
Quantities for placing of backfill in such excavations. Cost of re-handling and 
transporting backfill material from stockpiles, if so required, shall be included in the 
unit rate tendered in the Bill of Quantities for backfill around structures.  

 
D. No Payment will be made for excavation made for the convenience to the Contractor 

for any purpose or reason, for over excavation or fill beyond the established lines and 
grades, and for removal of materials disturbed or loosened because of the 
Contractor's Operations.  
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SECTION 13 EMBANKMENTS AND BACKFILL 
 
13.1 General Description  
 
Embankment shall include the construction of all embankments for canals, drains, roads, 
river, structures and filling in other parts of works with suitable materials obtained from 
canals, drains, rivers and structure excavation or extracted from borrow areas.  

 
All embankments shall be constructed to the lines and levels shown on the drawings or as 
directed by the Employer’s Representative.  The materials for embankment shall not contain 
any stump, brush, weed, root, clod, and matter that may decay.  
 
Not less than fourteen (14) days before he intends to commence the work for furnishing the 
materials, the Contractor shall submit to the Employer’s Representative for his approval the 
details of his proposed method of obtaining such materials from borrow pits within the borrow 
areas.  The Contractor shall not commence any work necessary for furnishing the materials 
until the Employer’s Representative's approval shall have been obtained.  
 
13.2 Borrow Areas 
 
The materials used for embankment shall be obtained from the sources as described in the 
Bill of Quantities.  The Contractor shall arrange the borrow area showing its location on the 
drawings and request in writing its approval from the Employer’s Representative.  Upon 
approval thereafter, the Contractor shall pay to the owners of such borrow area, the cost of 
procurement of the materials from such privately owned areas as directed by the Employer’s 
Representative, except the cost of furnishing the materials such as excavation of the 
materials, which shall be included in the rates in the Bill of Quantities.  
 
Borrow pits shall be located in places approved by the Employer’s Representative, but shall 
not be within a minimum of two (2) metres from the toe of a completed embankment, spur, 
guide bank or other works, and shall not be located on the proposed canal route or other 
works.   
 
The borrow pits shall be cleared and grubbed as provided in Section 9 so that the excavated 
materials in the borrow pits shall not contain any stumps, brush, roots, weeds, turf and any 
matter that may decay.  
 
As far as practicable the moisture content of materials shall be conditioned in the borrow pit 
before excavation, by irrigation into the borrow pit when moisture shall be introduced or by 
excavation of drainage or trenches for reducing excessive moisture.  
 
Upon completion of the construction of all embankments, the Contractor shall restore all 
borrow areas in such a manner that the ground elevation of the restored borrow areas will be 
as same as the neighbouring areas, so as not allow rain water to stagnate on borrow areas 
to the satisfaction of the owner of the borrow area and the Employer’s Representative, or as 
otherwise directed by the Employer’s Representative.  
 
Except as provided otherwise, no direct payment will be made for preparatory operation and 
maintenance of borrow pits including clearing, stripping, excavation operations necessary to 
properly condition the material and any other works to furnish the embankment materials in 
the borrow areas. These costs shall be included in the appropriate unit rates for the 
embankment of which materials shall be obtained from the borrow areas from distances as 
specified in the Bill of Quantities. 
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The embankments for branch and distributary canals shall be constructed to the lines and 
grades shown on the drawings or established by the Employer’s Representative.  
 
13.3 Embankments 
  

(a) General  
 The embankments shall be constructed to the lines and grades shown on the 

drawings or established by the Employer’s Representative.  
 
(b) Embankment Construction  
 Before the materials for the first layer of the embankment is placed, the foundation for 

the embankment shall be prepared as provided for in Section 9 hereof and shall be 
moistened or dried and compacted in the manner hereinafter specified for compacted 
embankment to be placed hereon.  

 
 The materials shall be deposited in horizontal layers and the thickness of each 

horizontal layer after compaction shall not be more than twenty (20) centimetres in 
any case.  Embankments shall not be widened with loose material dumped from the 
top.  All lumps and clods of heavy clay shall be thoroughly broken down by means of 
proper instruments and moisture control for materials shall be thoroughly made so as 
to secure high enough unit weight of embankment.  Compaction shall not be 
permitted until the moisture content of the soil has been adjusted unless otherwise 
approved to within + 3% and – 3% from the optimum moisture content.  

 
 When the materials have been satisfactorily conditioned, they shall be compacted by 

pneumatic tired rollers, sheep foot rollers, tamping rollers, vibration rollers, vibration 
roller with pad foot, or mechanical tempers upon the Employer’s Representative's 
approval.  Where mechanical tampers are used to compact soils in confined areas, 
they shall be equipped with suitably shaped heads to obtain the required density.  

 
 Where placing and spreading operations will be carried out by hand methods, which 

deposits materials directly from excavation by human power with the Employer’s 
Representative's approval, the materials shall be thoroughly compacted by 
mechanical tamper or other approved means after spreading the materials 
horizontally.  The distribution of materials will be homogeneous and free from lenses, 
pockets, streaks or other discontinuities.  

 
 In normal circumstances, the dry density of the soil in the compacted material shall 

not be less than ninety (90) percent of the maximum dry density as determined by 
Standard Proctor Compaction Test for material being compacted with a probability of 
the maximum ten (10) percent failure except as otherwise directed by the Employer’s 
Representative.  In no case, however, shall the degree of compaction be less than 80 
percent.  The minimum number of samples for testing shall be as specified in Sub 
Section 12.7 hereof.  

 
 Embankment slopes after trimming work shall be compacted by mechanical tamper 

or approved means.  The trimmed materials shall be spread on the outer slopes of 
the embankment unless otherwise specified or directed by the Employer’s 
Representative. Compaction to a specified density for the spoil bank is not called for 
this disposed material, but materials to be disposed of shall be evenly spread over 
the slope to the satisfaction of the Employer’s Representative.  

 
(c) Measurement and Payment: 
 Measurement for payment of embankments shall be made of the materials in place to 

the prescribed lines, grades and dimensions shown on the drawing or as directed by 
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the Employer’s Representative.  The extra filling to the embankment shall not be 
measured for payment.  

 
 In the event that the compaction of any stretch of the embankment is less than the 

required degree in normal circumstances but more than the minimum mentioned 
above, payment for the stretch of the embankment shall be made after deducting an 
amount as demonstrated below:  

 
 M = Required Degree of Compaction in normal circumstances  
 N = Actual Degree of Compaction Achieved  
 R = Unit rate of Filling in Embankments which is taken as the higher of the unit rates 

quoted by the Contractor in the Bill of Quantity or the unit rate of the project in its rate 
analysis accompanying the Cost estimate.  

 Unit Rate of Deduction to be Applied (D) = (1 – N/M) x R 
 Amount of Deduction = D x Measured Quantity 
 

13.4 Embankment for Command Area Development Works  
 

(a) General  
 The embankment for Command Area Development works is classified into 

embankment Type A and B depending upon the source of materials and the haul 
distance as specified in Section 13 hereof and in the Bill of Quantities. 

 
 The embankment for Command Area Development works shall be constructed to the 

lines and grades shown on the Drawings or established by the Employer’s 
Representative.  

 
(b) Embankment Construction  
 Before the materials for the first layer of the embankment is placed, the foundation for 

embankment shall be prepared as provided for in Section 9 hereof and shall be 
moistened or dried and compacted in the manner hereinafter specified for compacted 
embankment to be placed hereon.  

 
 The materials shall be deposited in horizontal layers and the thickness of each 

horizontal layer after compaction shall not be more than twenty (20) centimetres in 
any case.  Embankments shall not be widened with loose material dumped from the 
top.  All lumps and clods of heavy clay shall be thoroughly broken down by means of 
proper instruments and moisture control for materials shall be thoroughly made so as 
to secure high enough unit weight of embankment.  Compaction shall not be 
permitted until the moisture content of the soil has been adjusted unless otherwise 
approved to within + 3% and – 3% from the optimum moisture content.  

 
 When the materials have been satisfactorily conditioned, they shall be compacted by 

tamping rollers, vibration roller, vibration roller with pad foot, mechanical tampers or 
hand tampers upon the Employer’s Representative's approval.  Where mechanical 
tampers are used to compact soils in confined areas, they shall be equipped with 
suitably shaped heads to obtain the required density.  Where hand tampers are used, 
the tamper shall be of iron or concrete of weight not less than 15 kg with a gravity fall 
of a minimum of 30 centimetres.  

 
 Where placing and spreading operations will be carried out by hand methods, which 

deposits materials directly from excavation by human power with the Employer’s 
Representative's approval, the materials shall be thoroughly compacted by 
mechanical tamper, hand tamper or other approved means after spreading the 
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material horizontally.  The distribution of materials will be homogeneous and free from 
lenses, pockets, streaks or other discontinuities.  

 In normal circumstances, the dry density of the soil in the compacted material shall 
not be less than eighty eight (88) percent of the maximum dry density as determined 
by Standard Proctor Compaction Test for materials beings compacted with a 
probability of the maximum ten (10) percent failure except as otherwise directed by 
the Employer’s Representative.  In no case shall the degree of compaction be less 
than 80 percent.  The minimum number of samples for testing shall be as specified in 
Sub Section 12.7 hereof.  

 
 Embankment slopes after trimming work shall be compacted by mechanical tamper, 

hand tamper or approved means.  The trimmed materials shall be disposed of on the 
outer slopes of the embankment unless otherwise specified or directed by the 
Employer’s Representative. Compaction to a specified density for the spoil bank is 
not called for this disposed material, but materials to be disposed of shall be evenly 
spread over the slope to the satisfaction of the Employer’s Representative.  

 
 In the event that the compaction of any stretch of the embankment is less than the 

required degree in normal circumstances but more than the minimum mentioned 
above, payment for the stretch of the embankment shall be made after deducting an 
amount as demonstrated below:  

 
 M = Required Degree of Compaction in normal circumstances 
 N = Actual Degree of Compaction Achieved  
 R = Unit rate of filling in Embankment which is taken higher of the unit rates quoted 

by the Contractor in the Bill of Quantity or the unit rate of the project in its rate 
analysis accompanying the Cost estimate.  

 Unit Rate of Deduction to be Applied (D) = (1 –N/M) x R 
 Amount of Deduction = D x Measured Quantity 
 
(c) Measurement and Payment  
 Measurement for payment of embankment for Command Area Development Works 

shall be made of the material in place to the prescribed lines, grades and dimensions 
shown on the drawing or as directed by the Employer’s Representative.  The extra 
filling to the embankment shall not be measured for payment.  

 
Payment for embankments shall be made at the unit rate per cubic meter of the 
measured quantity, which unit rate shall include all cost of excavation, transportation 
of the excavated materials from the excavation sites or from the temporary stockpile 
including re-handling, if required, to place of final use, and the costs of placing 
materials in layers, furnishing water, moistening or drying the materials and 
compacting the materials as provided in this Section and trimming and compacting 
the slopes, including all cost of labour, materials and construction equipment.  
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13.5 Embankments for Service Roads 
 

(a) General  
 The embankments for service roads shall be constructed to the lines and grades 

shown on the drawings or established by the Employer’s Representative.  
 
(b) Embankment Construction  
 Before the materials for the first layer of the embankment is placed, the foundation for 

embankment shall be prepared as provided for in Section 9 hereof and shall be 
moistened or dried and compacted in the manner hereinafter specified for compacted 
embankment to be placed hereon.  

 The materials shall be deposited in horizontal layers and the thickness of each 
horizontal layer after compaction shall not be more than twenty (20) centimetres in 
any case.  Embankments shall not be widened with loose material dumped from the 
top.  All lumps and clods of heavy clay shall be thoroughly broken down by means of 
proper instruments and moisture control for materials shall be thoroughly made so as 
to secure high enough unit weight of embankment.  Compaction shall not be 
permitted until the moisture content of the soil has been adjusted unless otherwise 
approved to within + 3% and – 3% from the optimum moisture content.  

 
 When the materials have been satisfactorily conditioned, they shall be compacted by 

pneumatic tired rollers, sheep foot rollers, tamping rollers vibration rollers, vibration 
roller with pad foot, or mechanical tampers upon the Employer’s Representative's 
approval.  Where mechanical tampers are used to compact soils in confined areas, 
they shall be equipped with suitably shaped heads to obtain the required density.  

 
 Where placing and spreading operations will be carried out by hand methods, which 

deposits materials directly from excavation by human power with the Employer’s 
Representative's approval, the materials shall be thoroughly compacted by 
mechanical tamper or other approved means after spreading the material 
horizontally.  The distribution of materials will be homogeneous and free from lenses, 
pockets, streaks or other discontinuities.  

 
 The dry density of the soil in the compacted material shall not be less than ninety five 

(95) percent of the maximum dry density as determined by Standard Proctor 
Compaction Test for material being compacted with a probability of the maximum ten 
(10) percent failure except as otherwise directed by the Employer’s Representative.  
The maximum number of samples for testing shall be as specified in Sub Section 
13.7 hereof.  

 
 Embankment slopes after trimming work shall be compacted by mechanical tamper 

or approved means. The trimmed materials shall be disposed of on the outer slopes 
of the embankment unless otherwise specified or directed by the Employer’s 
Representative. Compaction to a specified density for the spoil bank is not called for 
this disposed material, but materials to be disposed of shall be evenly spread over 
the slope to the satisfaction of the Employer’s Representative.  

 
(c) Measurement and Payment 
 Measurement for payment of embankments for service roads shall be made of the 

materials in place to the prescribed lines, grades and dimensions shown on the 
drawing or as directed by the Employer’s Representative. The extra filling to the 
embankment shall not be measured for payment.  

 
 Payment for embankments shall be made at the unit rate per cubic meter of the 

measured quantity, which unit rate shall include all cost of excavation, transportation 
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of the excavated materials from the excavation sites or from the temporary stockpile 
including re-handling, if required, to place of final use, and the costs of placing 
materials in layers, furnishing water, moistening or drying the materials and 
compacting the materials as provided in this section and trimming and compacting 
the slopes, including all costs of labour, materials and construction equipment.  

 
13.6 Embankment/Backfill Around Structures 
 

(a) Embankment Construction  
Backfill/Embankments around structures shall be placed to the lines shown on the 
Drawings, as prescribed in this paragraph, or as directed by the Employer’s 
Representative.  The type of material used for backfill, the amount thereof, and the 
manner of depositing the material shall be subject to approval.  So far as practicable, 
backfill material shall be obtained from material already moved.  If material is not 
available from this source or from adjacent excavations, additional material shall be 
obtained from approved sources. 
 
Backfill around or on sides of the following structures or portions of structures, shall 
be compacted to slopes shown on the drawings from the top of the concrete walls, 
provided that where the structure is located in compacted embankment, the backfill 
shall be compacted to the elevation prescribed for the adjacent compacted 
embankment.  
 

• Regulators and check structures  
• Escape channel and bridge over it.  
• Open transitions at the ends of all structures.  
• Cut and cover conduits  
• Cross drainage works  

 
To avoid interference with the construction of abutments, walls or return walls, the 
Contractor shall, at points to be determined by the Employer’s Representative, 
suspend work on embankments forming approaches to such structures, until such 
time as the construction of the latter is sufficiently advanced to permit the completion 
of approaches without the risk of interference or damage to the works.  
 
Unless directed otherwise, the filling around structures shall be carried out 
independent of the work on the main embankment.  The fill material shall not be 
placed against any abutment or wing wall unless permission has been given by the 
Employer’s Representative, but in any case not until the concrete or masonry has 
been in position for 14 days.  The embankment shall be brought up simultaneously in 
equal layers on each side of the structure to avoid displacement and unequal 
pressure.  The sequence of work in this regard shall be approved by the Employer’s 
Representative.  
 
All material used for backfilling shall not be an organic soil or highly plastic clay 
having plasticity index and liquid limit more than 20 and 40 respectively when tested 
according to IS:2720 (Part V).  The fill material shall be deposited in horizontal layers 
not exceeding 20 centimetres in loose thickness and compacted thoroughly.  
 
Where the provision of any filter medium is specified behind the abutment, the same 
shall be laid in layers simultaneously with the laying of fill material.  
 
Where it may be impracticable to use power rollers or other heavy equipment, the 
compaction shall be carried out by mechanical tampers or other methods approved 
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by the Employer’s Representative.  Care shall be taken to see that the compaction 
plant does not hit or come too close to any structural member so as to cause any 
damage to them or excessive pressure against the structure.  
 
In placing and compacting backfill or embankments adjoining concrete pipes or small 
structures, sufficient material shall be carefully placed and compacted in layers 
equally along the sides of the pipes or structures in order to firmly establish line and 
grade before placing and compacting the adjoining embankment.  The Contractor 
shall be responsible for any damage to structures caused by his operation in placing 
or compacting embankments or backfill material adjoining to structures, and shall 
repair damage to the full satisfaction of the Employer’s Representative.  Construction 
traffic shall not use the prepared surface of the embankment without the prior 
permission of the Employer’s Representative.  Any damage arising out of such use 
shall, however, be made good by the Contractor at his own expense. 
 

(b) Measurements and Payment 
Earth embankment and backfill construction shall be measured by taking cross 
sections at intervals in the original position before the work starts and after its 
completion and computing the volumes of earthwork in cubic meters by the method of 
average end areas.  
 
Filter gravel behind abutments shall be measured and paid for as separate item of 
work, in position in cubic meters.  
 
The Contract unit rates for the items of embankment and backfill construction shall 
include the following:  

i) Setting out; 
ii) Compacting original ground; 
iii) Scarifying or cutting continuous horizontal benches 0.3 m wide on side slopes 

of existing embankment or slopes as applicable; 
iv) Compaction to specification requirements; 
v) Shaping and dressing top and slopes of the embankment and backfill 

including rounding off corners;  
vi) Working on narrow widths off embankment; 
vii) Restricted working of embankment; 
viii) Restricted working at sites of structures; 
ix) Excavation in all soils from designated borrow areas and transporting the 

materials to embankment site within all lifts and loads not exceeding 50 m 
unless otherwise provided for in the Contract, and  

x) All labour, materials tools, equipment and incidental necessary to complete 
the work to the Specification.  

 
13.7 Field Embankment Test 
 
The field embankment tests shall be made in such a manner as to obtain the optimal 
passage number of compaction equipment in relation to the thickness of layer after spread to 
attain the highest dry density of the embankment after compaction, and to obtain the 
allowable moisture content range of the materials.  
 
No separate payment shall be made for the field embankment tests. All costs of furnishing 
materials, labour, construction equipment and executing the field embankment test shall be 
included in the unit rates for applicable embankment items in the Bill of Quantities.  
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The Contractor shall carry out the control tests on fill materials as required in the 
Specification as and when required by the Employer’s Representative.  Tests required are:  
 Specific Gravity Test  
 Moisture Content Test 
 Grain Size Analysis 
 Liquid limit 
 Plastic Limit 
 Compaction Test 
 Field Density Test 

As an approximate average, a compaction, specific gravity test, grain size analysis and 
plastic index will be required per 4,000 cubic metres of filling materials.  
 
The Contractor shall provide the necessary equipment, labour and transport equipment for 
carrying out the sampling and testing in the Project Laboratory.  The soil samples shall be 
stored and tested at the Project Laboratory under the supervision of the Employer’s 
Representative.  
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SECTION 14 GABIONS, RIPRAP AND STONE SLOPE PROTECTION 
 
14.1 General Description  
 
This Specification Section covers riprap and slope protection of the following types: 

 
1. Boulder apron placed with and without wire mesh gabions.  
2. Stone/boulder pitching (riprap) on slopes, placed by hand with filter layer.  
 

14.2 Materials 
 

A. Stone for apron and pitching shall be sound, hard, durable, and fairly regular in shape 
with at least one side broken.  Stone subject to marked deterioration by water or 
weather shall not be used. 

B. All stone shall be taken from approved sources.  The stones shall be fine boulders or 
rock, quarrying of granite, quartzite, or similar materials having a specific gravity of at 
least 2.4 and a compressive strength of at least 400 kg/cm2 

C. Stones for apron and pitching shall weigh at least 40 kg.  Spalls shall be minimum 
25 mm size and suitable to fill voids in apron and pitching.  

D. The material for filters shall consist of sound gravel, stone or brick ballast and coarse 
sand, For a single layer filter the compacted thickness of the filter shall not be less 
than 150 mm. For a multi layer filter, the compacted thickness of each layer filter 
material shall not be less than 115 mm.  

E. Gabions and Reno Mattresses 
1. The galvanized iron wire shall fulfil the specification of IS 280 or BS 443.  
2. The Minimum weight of Zinc coating per unit area of uncoated wire surface shall 

be as given below:  
 

  
 
 
 

 
3. The tensile strength of the wire shall be between 40-55 kg/mm2  
4. Gabions shall consist of wire netting double knotted to form a square mesh of 

100 mm x 100 mm and the stone for filling gabions shall be hard clean stone 
between 10 cm and 25 cm.  The gauge of the GI wire will be 10 SWG or as 
specified.  The gauge if GI wire used as Selvedge wire will be of 7 SWG. 

5. Box gabions shall have wire frames securely tied to the netting at the edges of the 
box. Before placing any orders for gabion baskets, the Contractor shall submit for 
the Employer’s Representative's approval, full details of the baskets he proposes 
to use. 

  
14.3 Apron 
 

A. General:  
This work shall consist of laying boulders directly, or in wire crates on the bed of rivers or 
wherever directed by the Employer’s Representative for protection against scour.  The 
thickness and shape of aprons shall be as indicated on the drawings or as decided by the 

Nominal diameter of 
wire (mm) 2.2 2.7 3.0 3.4 3.9 

Nominal weight of 
coating gm/cm2 240 260 275 275 290 
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Employer’s Representative.  The surface on which the apron is to be laid shall be levelled 
and prepared for the length and width as shown on the drawings.  
 
B. Laying Boulder Apron:  
To ensure regular and orderly disposition of the full intended quantity of stone in the 
apron, template walls in dry masonry shall be built about a meter thick and to the full 
height of the specified thickness of the apron at intervals of 30 meters all along the length 
and width of the apron.  Within these walls, the stone then shall be hand-packed. 
C. Laying Wire Mesh Gabions in the Apron:  

1. Before placing in position, the gabions shall be stretched to their full size and shall 
be wired at all edges.  

2. Each row of gabions shall be wired to the adjoining row at the top and bottom 
edges and at the corners.  

3. Each gabion shall be carefully packed by hand with stone so placed as to 
minimize voids. The Top layers of stones shall be placed with their flattest sides 
uppermost to provide a smooth surface for placing the lid.  The gabions shall be 
filled 25 mm above the top so that the lid can be tightly stretched over the stone.  
The lid shall be wired all round.  

4. Adjoining rows of gabions shall first be part filled to ensure that the sides of the 
mesh do not bulge.  

5. Care must be taken that the gabions are not distorted during filling.  
6. Gabions and mattresses shall be placed on top of a filter fabric.  In no case will it 

be allowed to place gabions and mattresses directly in contact with the soil. 
 

14.4 Pitching on Slopes 
 

A. General:  
This work shall consist of covering the slopes of guide banks, embankments and 
wherever directed by the Employer’s Representative, with stone, boulders or bricks 
over a layer of granular material called filter to drain off seepage water and to prevent 
erosion of the base materials by providing graded material.  The pitching shall extend 
from the maximum water level, including allowance for wave action, if any, down and 
about 30 cm below the bed level or as specified in the drawings.  The thickness of 
pitching shall be provided as shown on the drawings.  

B. Construction Operations:  
1. Before laying the pitching, the sides of banks shall be trimmed to the required 

slope profile put up by means of lines and pegs at intervals of 3 metres to ensure 
regular straight work and a uniform slope throughout.  Depressions shall be filled 
and thoroughly compacted.  

2. The filter granular material is to be laid over the prepared base and suitably 
compacted to a thickness of 150 mm or as specified on the drawings.  

3. The lowest course of pitching shall be started from the toe wall and build up in 
courses upwards.  The toe shall be in dry rubble masonry (uncoursed).  

4. The stone/boulder pitching shall commence in a trench below the toe of the 
slope.  Stone shall be placed by derrick or by hand to the required length, 
thickness and depth conforming to the Drawings.  Stone shall be set normal to 
the slope and placed so that the large dimension is perpendicular to the face of 
the slope unless such dimension is greater than the specified thickness of 
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pitching.  The largest stone shall be placed in the bottom courses and for use as 
headers for subsequent courses.  

5. When full depth or pitching can be formed with a single stone, the stones shall be 
laid breaking joints and all interstices between adjacent stones shall be filled in 
with spalls of the proper size and wedged in with hammers to ensure tight 
packing.  

6. When there are two or more layers the stones must be laid to obtain the design 
thickness of pitching, dry masonry shall be used and stones shall be well 
bonded.  

 
14.5 Measurement and Payment 
 

A. Measurement: 
The protection works shall be measured as set forth below:  
 
1. If directed by the Employer’s Representative for measurement the materials may 

have to be stacked at site before laying and nothing extra will be paid to the 
Contractor for this stacking.  

2. The wire mesh gabions (boulders and wire crates) will be measured in cubic 
meters.  

3. The filter and stone/boulder pitching (riprap) will be measured separately in cubic 
meters for each class of material.  

4. Preparation of base for laying the flooring shall be deemed incidental to the work.  
5. For laying apron, excavation up to an average depth of 15 cm shall be deemed to 

be included in the main item and shall not be measured separately unless 
otherwise specified.  

 
B. Payment: 

1. The tender price quoted per cubic metre of wire mesh gabions shall include the 
cost of all materials, labour tools and paint for completing the works according to 
the Specification. Excavation up to an average depth of 15 cm shall also be 
deemed to be included in the rate as dressing of the bed.  Excavation beyond this 
depth shall be paid separately unless otherwise specified.  

2. The tender price quoted per cubic metre of filter or stone/boulder pitching, (riprap) 
shall include the cost of preparing the bases, putting to the profiles, laying and 
compacting the filter and stone or boulder pitching for embankment slopes to the 
specified thickness lines, curves, slopes and levels and all labour and materials 
as well as tools and plant required for the work.  
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SECTION 15 GEOTEXTILES 
 
15.1 General 
 
Geotextiles are used as filters beneath gabions and reno mattresses to provide for the 
transmission from the fine-grained subgrade soil to the large opening sizes in the revetment. 

 
15.2 Material 

 
Geotextiles shall be non-woven fabric made of 100% polypropylene continuous fibre, spun-
bonded with the exclusion of glues or welds. 
 
Material shall comply with the following requirements: 
 

• Minimum tensile strength = 9.5 KN/m 

• Minimum trapezoidal tear = 225 N 

• Minimum vertical water flow 50 mm head = 110 mm/s 

• Minimum apparent opening size (AOS) = 0.27 mm 
 
15.3 Installation 
 
Geotextiles shall be supplied in rolls or folded. 
 
Geotextiles shall be laid in accordance with the lines and grades shown in the Drawings. 
 
Panels must be unrolled transversely to the bank and the overlapping area should be at least 
0.3 m wide.  Installation shall be made proceeding from downstream to upstream, against the 
flow direction. 
 
The geotextile must be carefully anchored at the top, at the bottom and at the edges of the 
revetment in order to avoid possible erosion.  Anchoring shall be made bending downwards 
the geotextile in order that a minimum earth cover of 50 cm shall be provided for a width of 
30 cm. 
 
15.4 Measurement and Payment 
 
Geotextiles shall be measured in square metres in accordance to the lines and grades 
shown in the Construction Drawings. 
 
Payment shall be made according to the appropriate Contract List Price and shall include 
overlaps and anchorings not shown in the Construction Drawings. 
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SECTION 16 TURFING WITH SODS 
 
16.1 General Description  

 
This Specification Section covers furnishing and laying of live sod of perennial turf forming 
grass on embankment slopes, or other locations shown on the Drawings or as directed by 
the Employer’s Representative.  
 
16.2 Material  
 

A. The sod shall consist of dense, well-rooted growth of permanent and desirable 
grasses, indigenous to the locality where it is to be used, and shall be practically free 
from weeds or other undesirable matter.  At the time sod is cut, the grass on the sod 
shall be free of debris.  

B. Thickness of the sod shall be as uniform as possible with approximately 5–8 cm of 
soil covering the grass roots depending on the nature of the sod, so that practically all 
the dense root system of the grasses is retained in strips of uniform width, not less 
than about 25 cm x 30 cm in size but not so large that it is inconvenient to handle and 
transport these without damage.  During wet weather, the sod shall be allowed to dry 
sufficiently to prevent tearing during handling.  During dry weather, it shall be watered 
before lifting to ensure its vitality and prevent the dropping of the soil in handling.  

 
16.3 Construction Operation  
 

A. Preparation of the Earth Bed:  
1. Unless otherwise specified, the work shall be taken up as soon as possible 

following construction of the embankment, provided the season is favourable for 
establishment of the sod.  

2. The area to the sodded shall have been previously constructed to the required 
slope and cross section.  Soil on the area shall be loosened, freed of all stones 
larger than 50 mm diameter, sticks, stumps and any undesirable foreign matter, 
and brought to a reasonably fine granular texture to a depth of not less than 
25 mm for receiving the sod.  

3. Where required, top soil shall be spread over the slopes; prior to placing the top 
soil the slopes shall be scarified to a depth of 10–15 cm.  The top soil shall be 
spread to a depth which after settlement will provide the required nominal depth 
shown on the Drawings. Spreading shall not be done when the ground is 
excessively wet.  

4. Following soil preparation and top soiling, where required by the Employer’s 
Representative, fertilizer and ground limestone shall be spread uniformly at the 
rate directed by the Employer’s Representative.  After spreading, the materials 
shall be incorporated in the soil by discing or other means to the depths shown on 
the drawings.  

 
B. Placing the Sods: 

1. The prepared sod bed shall be moistened to the loosened depth, if not already 
sufficiently moist, and the sod shall be placed thereon within approximately 24 
hours after the same has been cut.  Each sod strip shall be laid edge to edge 
such that the joints caused by abutting ends are staggered.  Every strip after it is 
snugly placed against the strips already in position shall be lightly tamped in 
position, to eliminate air pockets and pressed into the underlying soil.  
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2. On side slopes steeper than 2 to 1, the laying of sod shall be started from bottom 
upwards.  

3. At points where water may flow over a sodded area, the upper edges of the sod 
strips shall be turned into the soil below the adjacent area and a layer of earth 
placed over this followed by its thorough compaction.  

 
C. Staking the Sods:  

Where the side slope is 2 to 1 or steeper and the distance along the slope is more 
than 2 meters, the sods shall be staked with pegs or nails spaced at approximately 50 
to 100 cm along the longitudinal axis of the sod strips.  Stakes shall be driven 
approximately plumb through the sods to be almost flush with them.  
 

D. Top Dressing:  
After the sod has been laid in position, the surface shall be cleaned of loose sod, 
excess soil and other foreign material.  Thereafter a thin layer of top soil shall be 
scattered over the surface as top dressing and the area thoroughly moistened by 
sprinkling with water. 
 

E. Watering and Maintenance:  
1. The sods shall be watered by the Contractor for a period of at least four weeks 

after laying.  Watering shall be done as to avoid erosion and prevent damage to 
sodded areas by wheels of water tanks.  

2. The Contractor shall erect necessary warning signs and barriers, repair or replace 
sodded areas failing to show uniform growth of grass or areas that are damaged 
by his operations, and shall otherwise maintain the sod at his cost until final 
acceptance.  

 
16.4 Measurement and Payment  
 

A. Turfing with sods shall be measured as finished work in square meters, measured 
along the slope.  

B. The tender price quoted for turfing with sods shall include payment in full for carrying 
out all the required operation explained above including compensation for furnishing 
all the materials to be incorporated in the Works; and all labour, tools, equipment and 
incidentals to complete the work in accordance with the Specification, except that 
fertilizer and ground limestone when required by the Employer’s Representative shall 
be paid for in accordance with the variations and provisions of the Conditions of 
Contract.  
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SECTION 17 GRAVEL SURFACED ROADS 
 
17.1 General  
 
This Section refers to the surfacing of canal roads.  The earthworks for the roads shall be in 
accordance with the requirement of Section 13 of the Specification except where otherwise 
provided herein.  
 
Various terminologies related with surface road construction shall have the following 
definitions: 
  

"Sub-grade" means the zone immediately below the pavement.  
"Pavement" means any part or all of the construction comprising base course and 
surface course 
"Base Course" means the material which is placed on the compacted sub-grade to 
form the lower part of the pavement.  
"Surface Course" means the material placed over the base course to form the 
wearing surface.  
"Shoulders" means the fill placed either side of the wearing surface above the base 
course.  
 

17.2 Tolerances  
 

(i) The surface level of the layer making up the road shall be constructed to the levels 
and lines shown on the drawings or ordered by the Employer’s Representative within 
the following limits:  

 
 Above required Level Below required 

Level 
Surface Course  15 mm 15 mm 
Base Course 10 mm 10 mm 
Sub-grade 20 mm 20 mm 
Side slopes from positions shown 
on the drawing  0.15 m to one side or other 

Centre-line of roads 0.25 m to one side or other 
 
(ii) Where any tolerances are exceeded, the Contractor shall determine the full extent of 

the area which is out of tolerance and shall make good the surface of the pavement 
course or formation as follows:   

 
If the formation level is too high, it shall be retrimmed and recompacted as specified.  
If the formation level is too low the deficiency shall be corrected by the addition of 
suitable material of the same classification or other approved by the Employer’s 
Representative laid and compacted to Specification.  
 
The layer shall be scarified to a depth of 75 mm, reshaped with material added or 
removed as necessary and recompacted all to the Specification.  
 

17.3 Grade and Alignment Control  
 
Grade and alignment control stakes shall be supplied, set and maintained by the Contractor 
subject to checking by the Employer’s Representative in order that the work shall conform to 
the lines, grades and cross-sections shown on the drawings or ordered by the Employer’s 
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Representative.  The stakes shall be set in rows on and parallel with the centreline of the 
roadway and spaced so that string lines may be stretched between them.  
Curve radii, super elevation profiles and vertical and horizontal transitions shall be as shown 
on the drawings or as directed by the Employer’s Representative.  

 
17.4 Works to be Kept Free of Water 
 
The Contractor shall make prior arrangements for the rapid removal of any water which may 
fall on or be discharged into the site of roadworks under active construction or in a partially 
completed state.  
 
The Contractor shall provide where necessary temporary drains, pumps or other means of 
maintaining the roadworks free from water.  Such provision shall include forming the 
embankments in such a manner that their surfaces have at all times a sufficient cross fall to 
enable them to shed water.  The Contractor shall ensure that there is no ponding of water 
adjacent to the road and side drains.  

 
17.5 Sub-grade 
 
Materials for sub-grade shall be excavated from road side drains or from approved borrow 
areas or be excess material from excavation in cut to sub-grade level.  All unsound material 
shall be removed from the sub-grade, which shall then be compacted in accordance with the 
requirement for road embankment in Section 13.  
 
The sub-grade once it has been finally compacted, shaped and approved, shall be protected 
and kept well drained.  Storage or stockpiling of materials or contractor's equipment on the 
formation shall not be permitted.  
 
Traffic shall be permitted to pass over the compacted sub-grade only with the approval of the 
Employer’s Representative.  Use of prepared sub-grade by Contractor's equipment or public 
traffic which will damage or cause the sub-grade to deteriorate will not be permitted and the 
Contractor shall, at his own expense, repair any soft spots or any damage caused by his 
operations or by public traffic.  
 
17.6 Base Course 
 
Base course shall be natural river sand and gravel mixture of consistent grading and strength 
with the following properties:  
 
The base course material shall have following textural gradation: 
 
Nominal Maximum Size 3"  
 

 BS Sieve       % Passing by weight  
3"       100 
2"       85–100 
3/8"       37–75  
3/16"       25–60   
No. 7       20–50  
No. 36       10–30  
No. 200      0 –15  

 
The base course shall only be constructed provided that the underlying layer conforms to the 
requirements specified for the layer concerned.  Immediately before placing the material, the 
underlying layer shall be checked for any damage or deficiencies which shall be made good.  
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The Contractor shall arrange his sequence of transporting, spreading and compacting the 
pavement so that segregation is avoided and the required compacting is achieved over the 
full width.  Before commencing work the Contractor shall submit his proposals for the working 
and compaction of road materials to the Employer’s Representative for approval.  
Contractor's equipment for compaction may consist of sheep foot roller, rubber tyre or 
vibrating rollers or other suitable plant which will compact the respective materials to their 
specified densities and as approved by the Employer’s Representative.  
 
17.7 Surface Course 
 
The material for the surface course shall consist of a well graded crushed stone or natural 
river gravel, free from vegetable matter, lumps of clay or other deleterious substances.  The 
material shall conform to the particle size distribution given hereunder:  
 

Sieve Size (mm)   % Passing 
37.5     100 
20.0 80–100  
10.0     55–80  
5.0     40–60   
2.36     30–50  
0.60     15–30  
0.75     5–15    

 
All clay lumps shall be excluded but dust or powdered silt shall be added in controlled 
amounts to achieve the required grading and plasticity modulus.  
 
The surface course shall only be constructed provided that the underlying base course layer 
conforms to the requirements specified for the layer concerned.  Immediately before placing 
the material, the underlying layer shall be checked for any damage or deficiencies, which 
shall be made good.  
 
The Contractor shall arrange his sequence of transporting, spreading and compacting the 
pavement, so that segregation is avoided and the required compaction is achieved over the 
full width.  Before commencing work, the Contractor shall submit his proposals for the 
working and compacting of road materials to the Employer’s Representative for approval.  
Contractor's equipment for compaction may consist of sheep foot roller, rubber tyre or 
vibrating rollers or other suitable plant which will compact the respective materials to their 
specified densities and as approved by the Employer’s Representative.  
 
17.8 Inspection, Sampling and Testing 
 
While the construction work is in progress, regular inspection, sampling and testing of the 
Sub-grade base course and surface course shall be carried out by the Contractor under 
supervision of the Employer’s Representative.  
 
Five samples, for each 500 m length of road or as determined by the Employer’s 
Representative, shall be taken for determining field density.  The field density shall not be 
less than ninety five (95) percent of the optimum dry density determined by Standard Proctor 
Compaction Test in the Laboratory for the material being compacted.  The cost of such tests 
shall be born by the Contractor.  
 
The Compacted base course and surface course shall have a surface smoothness such that 
waves and irregularities do not exceed 10 mm in 3 m as measured against straight edge, for 
surface course and 15 mm in 3 m for base course.  
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The compacted base course and surface thickness shall not be less than that shown on the 
drawings. Any areas of the compacted base course or surface course having a compacted 
thickness or smoothness less than those specified shall be corrected by scarifying the 
surface, adding approved material, reshaping, re-compacting and finishing as specified and 
approved by the Employer’s Representative.  Skin patching an area without scarifying the 
surface to permit proper bonding of the added material will not be permitted.  
 
17.9 Measurement and Payment  
 
Measurement for payment for base course and surface course shall be made of the 
materials in place to the prescribed lines, grades and dimensions shown on the drawings or 
as directed by the Employer’s Representative to the required degree of compaction.  
 
The volume shall be measured by taking the area of the compacted course at regular interval 
of 30 m or as directed by the Employer’s Representative and following average end area 
method.  The thickness shall be measured by making holes into the compacted layer at three 
points at each cross-section; two on the sides and one at the centre.  The average thickness 
so measured shall be taken as the thickness of the compacted layer.  Alternatively, the 
thickness can also be determined by taking the differences in the level before and after the 
construction of the layer in consideration.  
 
Payment for base course and surface course shall be made at the unit rate per cubic meter 
of the respective item in the Bill of Quantities.  The unit rate shall include all cost for 
preparation of formation, selection of materials, supply control of moisture content and 
compaction in layers as specified for pavement and shoulder materials; testing and forming 
to tolerances.  
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SECTION 18 CONCRETE CONSTRUCTION 
 
18.1 Scope  
 

A. This Specification Section includes furnishing all materials and production, 
transportation, placing, finishing, curing, repair and protection of all concrete, grout 
used in connection with the concrete work, and grout, mortar or concrete used for 
setting in equipment which is a part of this Contract.   

 
B. All concrete required to be used for structures to be constructed under the Contract 

and for all related purposes and as may be required by the Employer’s 
Representative, shall consist of the materials herein specified and shall be according 
to the Drawings and the requirements stated herein.  The stipulations and 
requirements herein set forth shall apply except when such stipulations are 
specifically modified by the Employer’s Representative for any particular item of the 
work.  Any stipulations and requirements not specified herewith shall conform to IS or 
BS standards.  

 
18.2 Storage and Handling Cement  
 

A. The Contractor shall provide suitable storage for cement at approved places 
convenient to the work.  The cement shall at all times be carefully protected against 
moisture and exposure. Cement store house shall be weather tight, shall have close 
fitting floors set at a height of at least 30 cm above ground, shall be large enough to 
maintain a sufficient supply of cement on hand to prevent delays or interruptions to 
the work and shall have sufficient floor space to store each truck load of cement 
separately and affording convenient access thereto for sampling, counting of sacks 
and removal.  The height shall be limited to one meter when the storage period is 
expected to be longer than 60 days.  

 
B. To prevent undue aging of sacked cement after delivery, the Contractor shall use 

sacked cement in the chronological order in which it was delivered on the job.  Each 
shipment of sacked cement shall be stored so that it may readily be distinguished 
from other shipments.  All condemned sacks shall be promptly disposed of or marked 
by means approved by the Employer’s Representative.  

 
18.3 Class and Grade of Concrete  
 

A. General:  
All structural concrete shall conform to the appropriate class and grade for strength 
and exposure conditions of the appropriate IS or BSS standards.  
 

B. Unreinforced Concrete for Foundation and Floor Slabs and other structural Parts 
(M10, M15 and M20):  
Furnish forms and place foundation concrete as specified.  Concrete shall be placed 
in sections according to the construction drawings or as specified by the Employer’s 
Representative. Contraction joints shall not be the subject of separate payment items.  
Construction joints in the foundation slab shall be only allowed if directed by the 
Employer’s Representative.  On connection to walls, water stops shown on the 
Drawings or as specified by the Employer’s Representative shall be cast into the 
fresh concrete.  Visible concrete surfaces shall be finished in fair-faced concrete.  
This item includes the construction of all recesses, block outs and voids.  

C. Concrete Mixes:  
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Concrete shall consist of cement, graded aggregate and water thoroughly mixed and 
completed to provide the strengths as IS Code detailed below:  
 

Nom max size of Agg Proportion  Min. Compressive  
     of aggregate  strength at 28 days 

A  38mm   1:2:4   150kg/cm2 
AA  19mm   1:2:4   150kg/cm2 
B  38mm   1:3:6   100kg/cm2 

C  38mm   1:4:8   
 

The mix proportions shown in the table above are given as a guide to the mixes ordinarily 
needed to achieve the specified strengths.  The actual mix designed after tests will depend 
upon the closeness of control which the contractor is prepared to exercise in production and 
upon the quality of the materials which will be obtained.  The contract rates included in the 
Bill of Quantities for all types of concrete are to allow for any additional cement which may be 
required to achieve the specific strengths and to produce a dense impermeable and stable 
concrete.  
 
Preliminary trial mix design of concrete will be carried out by the Contractor in the presence 
of the Employer’s Representative to determine the design mixes which will satisfy the 
specification with the available materials.  These mixes will be designed with due regard for 
the workability necessary to allow the contractor to place and compact the concrete with the 
equipment be proposes to use in any particular situation.  
 

D. Water Cement Ratio:  
The water cement ratio for the various types of concrete shall be determined by the 
preliminary tests and in no case shall the water ratios used be allowed to exceed 
those determined by the preliminary tests.  
 
The contractor shall be required to have knowledge of the moisture content of all 
sand and coarse aggregate as they reach the mixer and shall make such adjustments 
to the mix, as are necessitated by changes in the moisture content of all aggregates. 
 

18.4 Composition  
 

A. Unless otherwise specified and/or approved by the Employer’s Representative, 
concrete shall be composed of Portland cements and aggregate and water as 
specified, well mixed and brought to the proper consistency.  

 
B. Grout shall be composed of Portland cement, sand and water all proportioned and 

mixed to the consistency approved by the Employer’s Representative.  A nonshrink 
compound may be required by the Employer’s Representative where this is deemed 
necessary, in which case an extra payment shall be agreed upon between the 
Employer’s Representative and the Contractor.  

 
C. For nonstructural concrete and blinding, the proportion of Portland cement to sand 

and aggregate shall not be less than 1 to 8 by volume.  The minimum weight of 
cement in each cubic meter of concrete placed shall be 225 kg.  

 
D. For structural concrete the "Design Mix" shall be used.  The "Design Mix" will be 

established from the test mixes to attain the stipulated characteristic strength.  The 
minimum quantity of cement in each cubic meter of concrete placed shall be 325 kg. 
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E. The proportion in which various ingredients are to be used shall be as determined 
and approved from time to time during the progress of the works and tests made of 
the aggregates and the resulting concrete.  The mix proportion and the appropriate 
water/cement ratio will be determined on the basis of producing concrete having 
suitable impermeability, durability, workability and required strength without the use of 
an excessive amount of water or cement. The new water/cement ratio of the concrete 
(inclusive of the water within or absorbed by the aggregate) shall not exceed 0.54 by 
weight for structural concrete, and not exceed 0.66 by weight for other classes.  Tests 
for the concrete will be made by the Employer’s Representative and the mix 
proportions shall be changed whenever necessary for the purposes of securing the 
required economy, workability, density, impermeability, durability or strength, and the 
Contractor shall not be entitled to additional compensation because of changes.  

 
F. Additives: Plasticizers, waterproofing compounds and the other additives will not be 

used unless approved in writing by the Employer’s Representative.  
 

G. The Contractor at his expense shall provide the Employer’s Representative with such 
equipment and activities as may be necessary for procuring and testing 
representative samples of the concrete or cement to the satisfaction of the 
Employer’s Representative.  

 
H. The frequency of the tests shall be determined by the Employer’s Representative on 

the basis of placement rate and the structure, but not more often than necessary to 
make sure that the concrete being placed conforms to the Specification and the 
design requirements.  

 
18.5 Materials for Concrete 
 

A. Portland Cement:  
The Portland cement shall conform to the IS Code or equivalent. 
 

B. Concrete Reinforcement Steel:  
The Contractor-furnished steel reinforcement bars shall conform to IS Code or 
equivalent.  
 

C. Water:  
The Water in the concrete, mortar and grout shall be free from objectionable 
quantities of silt, organic matter, alkalis sulphates, and other impurities.  The water to 
be used in all concrete, mortar and grout will be subject to the approval of the 
Employer’s Representative.  
 

18.6 Aggregate   
 

A. General:  
All aggregate materials to be used for the Contract and for all related purpose, and as 
may be required by the Employer’s Representative, shall consist of materials herein 
specified and the requirements set forth herein shall apply except where such 
stipulations and requirements are specifically modified by the Employer’s 
Representative for any particular item of work.  
 

B. Handling and Stockpiling:  
1. The Contractor shall excavate as required, load, transport, unload, handle and 

stockpile sand and aggregates as required to perform the construction of the 
Works and structures herein.  All methods employed by the Contractor for 
unloading, loading, handling and stockpiling of sand and aggregates and the 
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location and arrangement of all stockpile areas shall be subject to the approval of 
the Employer’s Representative.  

 
2. The Contractor shall clear and evenly grade for drainage all sites destined for 

stockpiling and shall handle stockpiling operations of sand and aggregates so that 
the segregation and breakage will be kept to a minimum and that stockpiled 
materials will not be contaminated with soil or other foreign material due to 
surface floods of ground water.  

 
3. The Contractor will be required at his own expense to reprocess any sand or 

aggregates which may become segregated or contaminated due to improper 
stockpiling and lack of adequate protection as directed by the Employer’s 
Representative.  

 
4. The Contractor shall conduct all stockpiling operations in such a manner as to 

deposit all materials directly in final position in the stockpiles and in layers of not 
more than 1.5 meter height.  Sand and aggregates shall not be moved from place 
to place in the stockpiles except as superficial levelling may be necessary to 
provide suitable road-ways for trucks in placing successive layers, and the 
Contractor shall provide effective means to prevent breakage of aggregates 
caused by trucks operating over stockpiles.  Dumping over the ends or sides of 
the stockpiles will not be permitted.  

 
C. Sand:  

1. All natural sand required for the construction of the works shall be furnished by 
the Contractor and may be obtained from river deposits or other approved natural 
sources.  If natural sand is obtained from sources not owned or controlled by the 
Employer, the Contractor shall make all necessary arrangements with the source 
owner and shall pay all rentals or other costs connected therewith.  

 
2. Samples: The Contractor shall submit to the Employer’s Representative, for 

preliminary tests and approval of the material, a representative sample of about 
15 kg of natural sand proposed for use at least 14 days before use of such 
materials is required.  Approval by the Employer’s Representative of sources of 
natural sand shall not be construed as constituting approval of all materials taken 
from the sources, and the Contractor shall be responsible for the specified quality 
of all such materials used in the work.  

 
3. The deposit of natural sand shall be cleared by the Contractor of all vegetation 

and other objectionable matters, and all unsuitable soil, sand and gravel shall be 
removed.  The deposit shall be developed and operated so as not to detract from 
the usefulness of the deposits.  The materials shall be screened and washed as 
necessary to produce natural sand meeting the requirements set forth herein.  

 
4. Cleanliness and Quality: Sand or fine aggregates shall be clean and free from 

clay lumps, soft and flaky particles, alkali, organic matter, loam, mica and injurious 
amounts of deleterious substances.  The sum of percentages of all deleterious 
substances must not exceed 5% by weight.  Sand shall be sharp, cubical, hard 
and durable.  Loss of fine aggregate subject to five cycles of sodium sulphate 
soundness test shall not exceed 5 percent.  

 
5. Fine Aggregates:  
 Fine aggregate shall be natural sand or sand derived by crushing gravel or stone 

and shall be free from coagulated lumps; sand derived from stone unsuitable for 
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coarse aggregate shall not used as fine aggregate.  The following grading shall be 
taken for general guidance.  

 
Percentage Weight Passing B.S. Sieves 

 
B.S. 410 Test Sieve Grading Zone 2 

5.52 mm 100 
4.76 91-100 
2.40 75-100 
1.20 55-90 
1.60 35-59 
0.30 8-30 
0.15 0-10 

 
 
6. All natural and blended sand will be subject to testing by the Employer’s 

Representative to determine whether the sand produced conforms to the 
requirements of the specification.  The Contractor shall furnish, without charge, 
such assistance as the Employer’s Representative may require in obtaining 
representative samples for testing purposes and in inspecting plant facilities and 
operations of the Contractor.  The Contractor shall at his expense furnish the 
Employer’s Representative with all the equipment needed in order to make above 
tests and analysis.  

 
D. Coarse Aggregate: 

Coarse Aggregate shall be crushed or uncrushed gravel or crushed stone.  The 
pieces shall be angular or rounded in shape and shall have granular or crystalline or 
smooth (but not glossy) non-powdery surfaces.  Friable, flaky, and laminated pieces 
of mica shall only be present in such quantities as not to affect adversely the strength 
and durability of the concrete.  The nominal sizes of the coarse aggregate shall be 38 
mm to 5 mm in structural Concrete and well graded to the satisfaction of the 
Employer’s Representative.  
 
The coarse aggregates are required to conform to the specifications and if, when 
tested by the Employer’s Representative, they do not meet the specified grading 
requirements, the Contractor shall re-screen or process the materials, at his own 
cost, to the extent necessary to produce aggregates to the satisfaction of the 
Employer’s Representative.  
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The following grading shall be taken for general guidance percentage by weight 
passing 85 sieves:  
 

B.S. 410 
Normal Size of graded aggregate 

38 mm to 5 mm 19 mm to 5 mm 
76.20 100 0 
63.05 0 0 
38.10 95.00 100 
19.5 30.00 95.00 
12.70 0 0 
19.50 10.35 22.55 
4.66 0.5 0.10 

 
18.7 Batching  

 
The Contractor shall provide such means and equipment as are required accurately to 
determine and control the amount of each separate ingredient entering the concrete mix.  
Such means and the equipment and its operation shall at all times be subject to approval of 
the Employer’s Representative. All dry materials entering the mixer shall be measured by 
weight or calibrated volume boxes.  
 
18.8 Mixing  
 

A. The concrete ingredients shall be mixed in a batch mixer or portable mixer for not 
less than 1 ½ minutes after all ingredients (except for the full amount of water) are in 
the mixer.  The mixing time will be increased where the batch mixer exceeds a 
capacity of 1.5 m3.  The Employer’s Representative reserves the right to increase the 
mixing time when the charging and mixing operations fail to produce a concrete batch 
throughout which the ingredients are evenly distributed and consistency uniform.  The 
concrete shall be uniform in composition and consistency from batch to batch except 
when changes in composition, consistency are required.  Water shall be added prior 
to, during and following the mixer charger operations. Excessive overmixing requiring 
the addition of water to preserve the required concrete consistency will not be 
permitted.  

 
B. Hand mixing of concrete will not be permitted, except that the Employer’s 

Representative may approve such operations for small size concrete works upon 
request of the Contractor.  

 
C. Truck mixers will be permitted only when the mixers and their operation are such that 

the concrete throughout the mixed batch and from batch to batch is uniform with 
respect to consistency and grading.  Any concrete retained in truck mixers so long as 
to require additional water to permit satisfactory placing shall be discarded at the 
expense of the Contractor.  

 
D. Any mixer that at any time produces unsatisfactory results shall be repaired.  Mixers 

in centralized batch and mixing plants shall be arranged so that mixing action in the 
mixers can be observed from a location convenient to the mixing plant operator's 
station.  Mixers shall not be loaded in excess of their rated capacity unless 
specifically authorized.   
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18.9 Formwork (Shuttering and Centering)  
 

A. Design and Material: 
Forms shall conform to the various shapes, lines, grades, and dimensions of the 
concrete structures as shown on the Drawings or as determined by the Employer’s 
Representative.  The material to be used and the design of the forms shall be subject 
to approval by the Employer’s Representative before the construction of the forms is 
started; provided however that such approval will not relieve the Contractor from his 
responsibility for the adequacy of the forms or from his obligation to remedy any 
defects which may develop or become apparent with use of the forms.  The 
Employer’s Representative may at any time condemn any sections of forms found 
deficient in any respect, and the Contractor shall promptly remove the condemned 
forms from the work and replace them at his expense.  Drawings showing the general 
design and dimensions for forms for structures need not be submitted by the 
Contractor to the Employer’s Representative for approval unless the Employer’s 
Representative orders such submission.  
 

B. Form Constructions:  
1. Forms to confine the concrete and shape it to the required lines shall be used 

wherever necessary.  Forms shall be of metal, of metal lined timber, plywood 
lining, tempered pressed wood lining, or of smooth planed boards, in good 
condition as required to produce the surface finish specified herein.  

2. The surface of concrete exposed to view on completion of the works shall be fair 
faced. The forms for such surfaces may be made of metal and shall be true in 
every respect to required shape and size and shall be of sufficient strength and 
rigidity to maintain their position and shape under the loads and operations 
incident to placing and vibrating the concrete.  All forms on waterway surfaces 
shall be planed and cleaned to eliminate marks in so far as it is practicable.  
Suitable and effective means shall be provided in the construction of forms for 
holding adjacent edges and ends of panels and sections tightly together and in 
accurate alignment so as to prevent the formation of ridge line offsets or similar 
surface defects in the finished concrete.  Forms when erected shall be grout tight. 
Only in specific cases, where it requires smoothing of the corners and curves, 
wooden forms shall be allowed upon the approval by the Employer’s 
Representative.  

 
C. Surface Treatment:  

Adequate and suitable means for removing the forms without injury to the surface of 
the finished concrete shall be provided.  Before concrete is placed, the surface of the 
forms shall be oiled with commercial form oil that will effectively prevent sticking of the 
concrete to the forms and will not stain the concrete.  Bond breaking materials or 
processes shall be used only after approval by the Employer’s Representative.  Care 
shall be taken in applying oil to avoid contract with reinforcing steel with resulting loss 
of bond.  
 

D. Chamfering:  
Chamfer strips shall be placed in the corners so as to produce bevelled edges on 
permanently exposed concrete surfaces.  Interior angles on such surfaces and edges 
at formed joints will not require bevelling unless requirement for bevelling is so 
indicated on the Drawings.  
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E. Centering:  
Forms shall be properly secured in position so as to prevent floating or other 
movement during the placing of concrete.  They may be supported during placement 
of concrete on concrete piers, metal pedestals or by other approved means.  Form 
supports shall be carried to firm foundation so that no settlement of the forms will be 
possible during construction.  
 

18.10 Fabrication and Cleaning Reinforcing Steel  
 

A. Reinforcement bars before being placed shall be free from loose mill scale rust, oil, 
grease and any coatings that will destroy or reduce the bond.  When after placing 
there is delay in placing the concrete, the steel bars shall be re-inspected and 
cleaned when required by the Employer’s Representative.  

 
B. The steel bars shall be accurately bent and formed to the dimensions indicated on the 

Drawings included herein or on the approved reinforcing steel detail drawings.  
 

C. The steel bars shall not be straightened or be bent in a manner that will injure the 
material. Bars with kinks or bends not shown on the Drawings shall not be used.  All 
bars shall be bent cold.  Heating of the bars for bending will be permitted only if the 
entire operation is approved by the Employer’s Representative.  

 
18.11 Placing of Reinforcement  
 

A. General: Reinforcement bars shall be accurately positioned as shown on the 
Drawings and secured against displacement by using iron wire ties or suitable clips at 
intersections, and shall be supported as required by concrete or metal supports.  
Supports for horizontal reinforcement shall be used so that there will be no sagging of 
the bars or mesh.  Where portions of the supports will be exposed on concrete 
surfaces designed to receive a smooth finish, the supports shall be made of non-
corrodible metal.  

 
B. Cover: The minimum concrete cover to reinforcement shall be 30 mm or as specified 

by the Employer’s Representative, but in no case will the minimum concrete cover be 
less that 1.5 bar diameters.  Bars shall be bent and fixed with suitable spacers to 
ensure that the minimum cover is maintained.  The ends of tying wires shall be-bent 
inwards or cut off so as to have 30 mm minimum concrete cover.  

 
C. The minimum distance between parallel bars shall be 25 mm, but in no case be less 

than 1.5 times the maximum size of the coarse concrete aggregate, unless particular 
instruction are given by the Employer’s Representative.  

 
18.12 Splicing  
 
When it becomes necessary to splice reinforcement bars at points other than shown on the 
Drawings, for floors, walls and columns the minimum overlaps of splices shall be thirty times 
the steel diameter of the larger bar and shall be subject to approval of the Employer’s 
Representative.  
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18.13 Preparation for Placing of Concrete  
 

A. No concrete shall be placed until all form work, reinforcement, installation of parts to 
be embedded, bracing of forms and preparation of surfaces necessary before placing 
have been approved by the Employer’s Representative.  No concrete shall be placed 
in water without the written permission of the Employer’s Representative, and the 
method of depositing the concrete shall be subject to his approval.  Concrete shall not 
be placed in running water until the concrete has sufficiently hardened.  All surfaces 
of forms and embedded materials that have become encrusted with dried mortar or 
grout from concrete previously placed shall be cleaned of all such mortar or grout 
before the surrounding or adjacent concrete is placed.  

 
B. Cleaning of Surface: Immediately before placing concrete, all surfaces upon or 

against which the concrete is to be placed shall be free from standing water, mud, 
debris or loose material. The surfaces of absorptive materials against or upon which 
concrete is to be placed shall be moistened thoroughly so that moisture will not be 
drawn from the freshly placed concrete.  

 
C. Blinding Course: Where shown on the Drawings or where required by the Employer’s 

Representative, the Contractor shall lay a blinding course of non structural concrete.  
The surface of the blinding course shall be finished to the dimensions shown on the 
Drawings and shall be dense and smooth.  No concrete shall be placed on the 
blinding course until at least 24 hours after laying.  No structural concrete shall be 
placed against the ground without either form work or blinding.  

 
D. Construction Joint Surfaces: Concrete surfaces upon or against which concrete is to 

be placed, and to which new concrete is to adhere, and which have become so rigid 
that the new concrete cannot be incorporated integrally, are defined herein as 
“construction joints”.  The surfaces of construction joints shall be clean and moistened 
before being covered with fresh concrete or mortar.  Cleaning shall consist of the 
removal of all loose or defective concrete coatings or foreign material.  The surface of 
construction joints shall be cleaned by wet sandblasting, scraping, chipping or other 
approved methods and then washed thoroughly (e.g. with high pressure air-water 
jets) to the satisfaction of the Employer’s Representative immediately prior to 
placement of fresh concrete.  All pools of water shall be removed from the surface of 
construction joints before placing of the following concrete layer.  

 
E. Placing Equipment: Concrete shall be compacted, except when the Employer’s 

Representative decides otherwise, with the help of concrete vibrators of approved 
type and capacity. Transporting concrete inside the forms with the help of vibrators 
will not be allowed.  Before placing of any concrete the Contractor shall present to the 
Employer’s Representative for approval the list of all equipment available for the 
particular pour of concrete, including number, capacity and the state of repair of the 
said equipment.  The methods and equipment used for transporting and placing of 
concrete will be such that concrete having the required composition and consistency 
will be delivered to and placed into the work, without objectionable segregation or 
loss of slump.  
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18.14 Placing of Concrete 
 

A. Concrete shall be placed only in the presence of the Employer’s Representative or 
his authorised representative.  After the surface has been prepared satisfactorily, 
surfaces or construction joints upon which new concrete is to be placed, shall be 
flushed with a coat or neat cement grout or covered with a layer of mortar 
approximately 3 cm thick.  The mortar shall have the same proportion of cement and 
sand as the regular concrete mixture, unless otherwise directed.  The water-cement 
ratio of the mortar shall be suitable for placing and working in the manner herein 
specified.  The mortar shall be spread uniformly and shall be worked thoroughly into 
all irregularities of the surfaces.  Concrete shall then be placed immediately upon the 
fresh mortar.  In placing concrete against formed construction joints, special contact 
with the surface of the joints shall be achieved by careful puddling and spading with 
the aid of suitable tools.  

 
B. Retempering of concrete will not be permitted.  Any concrete which has become so 

stiff that proper placing cannot be assured shall be discarded and no payment will be 
made to the Contractor for such wasted concrete.  Concrete shall be deposited in all 
cases as nearly as practicable directly in its final position and shall not flow in a 
manner to permit or cause segregation.  Excessive separation of coarse aggregates 
in concrete, caused by allowing the concrete to fall freely from too great a height or at 
too great an angle from the vertical, or to strike the forms or reinforcement steel, will 
not be permitted and where such separation would otherwise occur, the Contractor 
shall provide suitable drop chutes and baffles to confine and control the falling 
concrete.  

 
C. Except as intercepted by joints, all formed concrete shall be placed in continuous 

horizontal layers, the depths of which generally shall not exceed 50 cm.  The 
Employer’s Representative reserves the right to require lesser depths of layers where 
concrete in 50 cm layers cannot be placed in accordance with the requirements of 
this specification.  All intersections of construction joints with concrete surfaces which 
will be exposed to view shall be made straight and level or plumb, unless otherwise 
shown on the Drawings as ordered by the Employer’s Representative.  

 
D. Large Blocks: In placing Concrete in large thick exposed areas the Contractor shall 

maintain the exposed area of fresh concrete at the practicable minimum by first 
building up the concrete to full width of structures and to full height of the lift over a 
restricted area at one end of the structure and then continuing in similar progressive 
stages across the structure and then continuing in similar progressive stages to the 
full area of the structure.  The slope formed by the unconfined edges of concrete shall 
be kept as steep as practicable in order to keep its area to a minimum.  Concrete 
along these edges shall not be vibrated until adjacent concrete in the layer is placed 
except that it shall be vibrated immediately when conditions are such that the 
concrete will harden to the extent that later vibrations will not fully consolidate and 
integrate it with more recently placed adjacent concrete.  Clusters of large aggregate 
shall be scattered before new concrete is placed over it.  Once placement of concrete 
has commenced in a structure, placement shall not be interrupted, unless adequate 
construction joints can be made.  

 
E. Rain: Concrete shall not be placed during rains sufficiently heavy or prolonged to 

wash mortar from coarse aggregate on the slopes of the placement.  During such 
rains mortar should not be spread on construction joints and diluted mortar already 
spread shall be removed and replaced before continuing with the work.  
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F. Buckets: Concrete buckets where used shall be capable of promptly discharging the 
low-slump concrete mixes specified and the dumping mechanism shall be designed 
to permit the discharge of as little as 0.35 m3 portions of the load in one place.  
Buckets shall be suitable for attachment to and use of drop chutes where required in 
confined locations.  

 
G. Concrete around Openings: If concrete is placed monolithically around openings 

having vertical dimensions greater than 60 mm, and if concrete in decks, floor slabs, 
beams, girders or other similar parts of structures if placed monolithically with the 
concrete of structures, the following instructions shall be strictly observed;  
1. Placing of concrete shall be delayed from one to three hours at the top of 

openings and at the bottom of bevels under decks, floor slabs, girders or other 
similar parts of structure members when bevels are not specified, but in no case 
shall placing be delayed so long that the vibrating unit will not readily penetrate of 
its own weight into concrete placed before the delay.  When consolidating the 
concrete placed after the delay, the vibrating unit shall penetrate and vibrate the 
concrete placed before the delay.  

2. The last 60 cm or more of concrete placed immediately before the delay shall be 
placed with as low slump as practicable and special care shall be exercised to 
effect thorough consolidation of the concrete.  

3. The surface of concrete where delays are made shall be clean and free from 
loose and foreign material when concrete is started after the delay.  

4. Concrete placed over openings and in decks, floors, beams, girders and other 
similar parts of structures shall be placed with as low a slump as practicable and 
special care shall be exercised to effect thorough consolidation of concrete.  

 
H. Consolidation: Each layer of concrete shall be consolidated to the maximum 

practicable density, so that it is free from pockets of aggregates and closes snugly 
against all surfaces of forms and embedded materials.  In consolidating each layer of 
concrete, the vibrating head of the vibrator shall be allowed to penetrate and revibrate 
the concrete in the upper portion of the underlying layer.  All concrete for major 
structures shall be consolidated with electric or pneumatic power driven immersion 
type vibrators, operating at speeds of at least 7,000 revolutions per minute when 
immersed in the concrete.  Hand consolidation, using slice bars, may be employed for 
minor structures at the Employer’s Representative's direction. Additional layers of 
concrete shall not be placed until the layers previously placed have been compacted 
thoroughly as specified.  Equipment used for consolidating the concrete shall be 
subject to the approval of the Employer’s Representative.  

 
18.15 Temperature of Concrete  
 
The temperature of concrete when it is being placed, in general, shall not be more than 300C.  
When the temperature is high, the concrete shall be mixed at the job site and be placed 
immediately after mixing.  If the weather conditions are such that the temperature rise above 
+ 320 C, the contractor shall take the necessary steps to keep the concrete temperature 
below that specified above (e.g. placing of concrete during the night). 
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18.16 Removal of Forms   
 

A. The time and method of removal and moving of forms shall be subject to approval by 
the Employer’s Representative, and this work shall be done with care so as to avoid 
injury to the concrete.  No loading on "green" concrete will be permitted.  As soon as 
the forms are removed, the surface of the concrete shall be carefully examined and 
any irregularities in the surface shall be immediately repaired to the satisfaction of the 
Employer’s Representative.  

 
B. In general, the minimum time between placing of the concrete and the removal of 

forms shall be two days for unloaded walls and other side forms, seven days for 
supporting walls and conduits, and 14 days for bridge decks.  

 
18.17 Curing of Concrete and Protection of Surfaces   
 

A. All concrete shall be cured by water or by white pigmented sealing compound, as 
hereinafter specified.  The Employer’s Representative shall have the right to 
determine which type of curing shall be used by the Contractor in the different 
portions of the work in order to prevent damage.  

 
B. Concrete cured with water shall be kept wet for at least fourteen consecutive days 

immediately following placement, beginning as soon as the concrete has hardened 
sufficiently to prevent damage.  Curing shall consist of covering the exposed concrete 
surfaces and the forms with water saturated material or a system of perforated pipes, 
mechanical sprinklers or porous hose, or by any other approved method which will 
keep all surfaces to be cured continuously (not periodically) wet.  Water used for 
curing shall meet the requirements of the Specification for water used for mixing 
concrete.  

 
C. Exposed surfaces of all concrete, except surfaces of concrete coated with white 

pigmented sealing compound, shall be protected against direct access of sun rays for 
at least the first three days after placing.  Such protection shall be made effective as 
soon as practicable after the removal of the forms.  The Contractor shall protect all 
concrete against injury until final acceptance by the Employer’s Representative.  

 
D. Testing of Irregularities: 

1. Finishing and repair of concrete surfaces shall be performed only by skilled 
workmen and in the presence of the Employer’s Representative.  Concrete 
surfaces will be examined by the Employer’s Representative where necessary to 
determine whether surface irregularities are within the limits hereinafter specified.  

2. Surface irregularities will be classified as "abrupt" or "gradual".  Offsets caused by 
displaced sheeting or lining of form sections or by loose knots or otherwise 
defective form lumber will be considered as abrupt irregularities and will be tested 
by direct measurement.  
All other irregularities will be considered as gradual irregularities and will be tested 
by use of a template, consisting of a straight edge or the equivalent thereof for 
curved surface. The length of the template will be 1.5 m for testing or formed 
surfaces and 3 m for testing of unformed surfaces.  
 

E. Finishing of Formed Surfaces: Finishing of formed surfaces shall consist of filling all 
recesses larger that 5 mm, or which have been caused by removal of form ties, and 
grinding or filling as necessary to produce surfaces with no abrupt irregularities 
exceeding 6 mm and no gradual irregularities exceeding 13 mm.  Before acceptance 
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of the work, the Contractor shall clean all exposed surface of unsightly encrustation 
and stains.  

 
F. Sloping of Unformed Surface: Interior unformed surfaces shall be sloped for drainage 

where shown on the Drawings or as directed by the Employer’s Representative.  
Surfaces which will be exposed to the weather shall be sloped for drainage.  Unless 
the use of other slopes on normally level surfaces in indicated on the Drawings or 
directed by the Employer’s Representative, narrow surfaces such as tops of walls and 
curbs shall be sloped approximately 20 mm per metre of width; broader surfaces such 
as platforms and decks shall be sloped approximately 10 mm per metre.  

 
G. Finishing of Unformed Surfaces: Clauses of finish for unformed surfaces shall be as 
follows:  

1. Unformed surfaces that will be covered by backfill or by concrete shall be finished 
by sufficient levelling and screening to produce an even uniform surface.  Surface 
irregularities measured as described in paragraph D above shall not exceed 1.9 
cm.  

2. A hard steel trowel finish shall be applied to unformed surfaces that will be 
subjected to the action of flowing water.  Bridge deck surfaces which are subject 
to pedestrian or vehicular traffic shall be given a standard light broomed finish.  
Floating and trowelling may be performed by use of hand or power driven 
equipment.  Floating and trowelling shall be started as soon as the screened 
surface has stiffened sufficiently and shall be the minimum necessary to produce 
a surface that is free from screed marks and is uniform in texture.  
Surface irregularities, measured as described in paragraph D above shall not 
exceed 6 mm, no trowel marks or abrupt irregularities will be permitted.  Joints 
and edges shall be tooled.  
 

H. Repair of Concrete Surface:  
1. If, after stripping of forms, any concrete is found to be not formed as shown on the 

Drawings or is out of alignment of level or shows a defective surface, it shall be 
considered as not conforming with the intent of the specification and shall be 
removed and replaced by the Contractor within 72 hours of concrete age at his 
expense unless the Employer’s Representative grants permission to patch the 
defective area, in which case patching shall be performed as described in the 
following paragraphs and subject to further detailed instruction as the Employer’s 
Representative may consider necessary.  

2. Defects that require replacement or repair are those that consist of honeycombs, 
damage due to stripping of forms, loose pieces of concrete, bolt holes, tie-rod 
holes, ridges at formed joints, and bulges due to movement of the forms.  

3. Ridges and bulges shall be removed by chipping or tooling followed by rubbing 
with a grinding stone.  

4. Honeycombed and other defective concrete shall be chipped out, the chipped 
openings being sharp-edged and shaped so that the filling will be keyed in place.  
All holes shall be thoroughly moistened for 24 hours before the filling is placed.  
The surface or the filling shall be finished flush with the surrounding concrete 
surface and shall have the same texture.  All patches shall be cured as specified 
above for concrete, and to the satisfaction of the Employer’s Representative.  

5. Imperfections, bolt and tie-rod holes, and the chipped out honeycomb areas to be 
repaired, shall be filled with dry patching mortar composed of one part of Portland 
cement and two parts of regular concrete sand (volume measurement) together 
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with a non-shrink patching compound approved by the Employer’s 
Representative, in the amount specified by the manufacturer, and just enough 
water, so that after the ingredients are thoroughly mixed the mortar will stick 
together on being moulded into a ball by slight pressure of the hands and will not 
extrude free water.  Mortar repairs shall be placed in thin layers and thoroughly 
compacted by suitable tools.  Care shall be taken in filling rod, bolt and pipe holes 
so that the entire depths of the holes are completely filled with compacted mortar.  

6. Where concrete be exposed to view, the mortar shall be made to match the colour 
of concrete by substituting white Portland cement in the required amount for a 
portion of the regular cement.  When, in the opinion of the Employer’s 
Representative, the extent of the imperfections in structures exposed to view is 
such that patching alone would not produce a surface of satisfactory appearance 
the Contractor will be required to give such surfaces, as well as adjacent surfaces 
a sack rubbed mortar finish in accordance with the Employer’s Representative's 
instructions.  

 
18.18 Joints in Concrete 
 
 A. General 

Joints shall only be formed in the positions shown on the Drawings or approved by 
the Employer’s Representative.  Construction, contraction and expansion joints shall 
be formed to the details shown on the Drawings and as specified herein, and from the 
specified materials. 
 

B. Construction Joints 
Whenever concrete is placed on or against previously placed concrete which has 
become so hard that the new concrete cannot be monolithically compacted therewith, 
the resulting place of separation shall be defined as a construction joint. 
Where the locations of construction joints have not been shown on the Drawings then 
the Contractor shall decide the locations of construction joints to suit the concreting 
programme. The positions of construction joints shall be to the approval of the 
Employer’s Representative, which shall be obtained before any concreting takes 
place.  The Contractor shall submit to the Employer’s Representative drawings 
showing the positions of constructions joints. Construction joints shall be located so 
that in conjunction with the programme for concreting, the effects of shrinkage and 
temperature are minimized.  Construction joints shall be formed in straight lines at 
right angles to the general direction of the member and shall take account of shear 
and other stresses, and as far as is practical shall be located at points of least shear. 
Construction joints shall be formed with clean sharp arises.  
Construction joints shall be formed using rigid shuttering or other approved method, 
with joint lines at exposed surfaces of concrete being straight and continuous, plumb, 
level or inclined.  Before placing new concrete against that which has already set, the 
surface shall be cleaned over the full section to leave a sound irregular clean surface 
free from laitance, loose and foreign matter by green cutting using an air/water jet, by 
chipping or other approved means. 

C. Contraction Joints 
Contraction joints shall be as located and detailed on the Drawings.  The joints shall 
be made by forming with smooth forms the concrete on the side of the joint and 
allowing it to set before placing concrete on the other side of the joint.  The concrete 
surface on one side of each joint shall be given two coats of approved bitumen before 
the concrete on the other side of the joints is placed.  Waterstops shall be placed in 
the joints in accordance with the Drawings. 
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D. Expansion Joints 

Expansion joints shall be constructed in the locations and to the details shown on the 
Drawings.  Preformed joint filler, bond breaker and joint sealing compound and 
waterstops, dowel bars and bitumen coating shall be placed in the joints in 
accordance with the Drawings. 

 
E. Installation of Joint Sealer 

The Contractor shall prepare the surface of the joint and shall fill or caulk the recess 
completely with the joint sealer strictly in accordance with the manufacture's 
instructions.  The application of joint sealer shall not be commenced without the 
Contractor having first obtained the approval of the Employer’s Representative. 
Where a polysulphide joint sealer is used an approved bind breaker shall be provided 
between the joint filler and the sealer.  
 

18.19 Water Stops and Elastomeric Bearing Pads  
 

A. Rubber or uPVC water stops approved by the Employer’s Representative shall be 
placed in joints of structures as shown on the Drawings.  The Contractor shall furnish 
all waterstops, including rubber plugs, gum rubber, rubber cement, bolts, nuts, 
washers and other articles required for construction of the joints.  The Contractor 
shall make all splices, joints and bonds, and shall fabricate any special intersections 
in accordance with the Drawings or as directed by the Employer’s Representative.  

 
B. All joints, splices, bonds and intersections shall be made in strict accordance with the 

manufacturer's printed instructions using material approved by the manufacturer, and 
shall be formed to produce strong, sound and watertight joints.  

 
C. The Contractor shall take suitable precautions to support and protect the water-stops 

during the progress of the work, and to ensure their proper incorporation in the 
Works.  

 
D. Elastomeric bearing pads shall be neoprene, bonded in laminations by vulcanising to 

metal plates to prevent extrusion under load.  Class of material shall have had at 
least five years successful usage as bridge bearing pads.  Thickness and dimensions 
shall be as shown on the Drawings.  

 
18.20 Measurement and Payment   
 

A. No separate payment will be made for handling cement or for formwork (shuttering 
and centering), contraction joints, fine concrete topping or grout, and all costs in 
connection therewith shall be included in the prices quoted for the various types of 
concrete.  

 
B. Expansion joint material and elastomeric bearing pads will each be measured for 

payment by the square metre.  Quantities for payment will be determined by direct 
measurement of the joint material and bearing pads in place.  

 
C. Payment for expansion joint material and elastomeric bearing pads will each be made 

at the unit price per square metre; except in case where the Bill of Quantities do not 
show expansion joint material in the Schedule, such material shall be included in the 
price for concrete.  
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D. Waterstops will be measured for payment by the linear metre.  Quantities for payment 
will be determined by direct measurement of the water stop in place.  

 
E. Payment for Waterstops will be made at the unit price per linear metre; except in 

cases where the bills of quantities do not show Waterstops in the Schedule, such 
material shall be included in the price for concrete.  

 
F. Concrete will be measured for payment by the cubic metre.  Quantities for payment 

for formed concrete and slabs will be computed from the line, grades and dimensions 
shown on the Drawings.  Concrete used as backfill of holes and other areas directed 
by the Employer’s Representative will be measured for payment at the mixer.  

 
G. Concrete will be paid for at the respective unit prices per cubic metre quoted; except 

that where backfill concrete is required due to fault for negligence of the Contractor 
such concrete will be at the Contractor's expense.  

 
H. No separate payment will be made for the Sampling and Testing of concrete. 
 

18.21 Measurement and Payment of Reinforcing Steel  
 
Measurement for payment for furnishing and placing reinforcement bars will be made only of 
the weight of the bars placed in the concrete in accordance with the Drawings or as directed 
by the Employer’s Representative.  Payment for furnishing and placing reinforcement bars 
will be made at the Contract rate per kg in the Bill of Quantities, which contract rate shall 
include the cost of furnishing reinforcement bars, furnishing and attaching wire tied and metal 
supports of use, and of delivering unloading, hauling, storing, sorting, cutting bending, 
cleaning, placing and securing and maintaining in position all reinforcement bars as shown 
on the Drawings or as directed by Employer’s Representative.  
 
Payment for handling and installing Employer furnished Steel reinforcing Bars will be made 
at the unit price per kg quoted therefore in the Bill of Quantities which price shall include full 
compensation for furnishing labour, tools, equipment, and incidentals, and for doing all the 
work involved in handling, cutting, bending and placing the bar reinforcing steel, complete in 
place as shown or directed.  
 
18.22 Concrete Sampling and Testing 
 
Sampling and testing shall be in accordance with BS 1881. 
 
The Contractor shall establish a system for regular sampling and testing of concrete to the 
approval of the Employer’s Representative.  Samples shall be taken from randomly selected 
batches of each class of concrete used in the Works, and at approximately equal intervals 
throughout the placement.  Where more than one mixer is in use, sampling shall be from 
each mixer in turn.  Rates of sampling and testing shall generally be as directed by the 
Employer’s Representative.  Higher rates of sampling and testing may be used at the start of 
the Works to establish the quality quickly or during periods of production when quality is in 
doubt. 
 
The Contractor shall provide the necessary equipment, labour and transport for carrying out 
the sampling and testing in the Laboratory.  
The concrete test cubes shall be stored and tested at the Site Laboratory under the 
supervision of the Employer’s Representative. 
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Records of concrete sampling and testing shall be kept by the Contractor and forwarded to 
the Employer’s Representative within 24 hours of sampling and testing.  Samples for testing 
shall be taken at the point of discharge into the Works.   
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SECTION 19 BRICK WORK 
 
19.1 General  
 
All Brick, brick lining, brick paving and brick masonry required to be constructed under the 
Specification and for all related purposes and as may be required by the Employer’s 
Representative shall consist of the materials herein specified.  The stipulation and 
requirements herein set forth shall apply to all brickwork, except when such stipulations and 
requirements are specifically modified by the Employer’s Representative for any particular 
item of work.  
 
19.2 Materials   
 

A. All brick supplied or used for the works shall conform to the requirements of Indian 
Standards for brick or such other standards as the Employer’s Representative may 
determine.  

 
B. The earth material used for manufacturing the bricks shall be carefully selected and 

shall be of good firm loam or clay.  The material shall be free from objectionable 
quantities of lime, gravel, coarse sand, roots, or other organic matter, and saline 
deposits.  

 
C. Bricks shall be classified as follows:  

1. Handmade Burnt Bricks:  
(a) First class bricks shall be thoroughly burnt without being vitrified, shall be 

regular and uniform in space and size with sharp and square edges, 
paralleled faces and of deep red or copper colour.  They shall be 
homogeneous in texture and emit a clear ringing sound when struck, and shall 
be free from flaws, cracks, chips, stones and nodules of lime.  The average 
compressive strength of five representative bricks shall be not less than 
10 kg/cm2 

(b) Second class bricks shall be as well burnt as first class bricks, or slightly over-
burnt, and shall give a clear ringing sound when struck.  Slight irregularities in 
size, shape of colour will be accepted, but not such which may give irregular 
or uneven courses when used.  The average compressive strength of five 
representative bricks shall not be less than 8 kg/cm2 

2. The Bricks shall be tested dry and flat-wise: first class bricks should not absorb 
more than 15 percent of their weight.  

 
D. Lime: lime shall be ordinary lime conforming to the requirement of the IS standards.  
 
E. Portland cement: The Employer will furnish Portland cement conforming IS Code or 

British standards Institute specification BS 12. 
 
F. Special Cement: Special cement shall conform to the applicable standards.  
 
G. Sand: Sand for mortar used in the construction of brick lining, brick paving masonry 

etc. shall be furnished by the contractor in accordance with provision of and in 
complete conformity with the stipulations and requirements for sand specified in 
Section 17.  
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H. Water: The water used for the preparation of mortar shall be free from objectionable 
quantities of silt, organic matter, alkali, sulphates and other salts and other impurities, 
and will be subject to approval of the Employer’s Representative.  

 
I. Brick to be used in brickwork with mortar joints shall be moistened with water from 

three to four hours before they are used by a method which will ensure that each 
brick is thoroughly and uniformly wetted.  

 
J. Bricks shall be skilfully laid with level courses, uniform and completely filled joints, 

square corners, plumb verticals and true surfaces, except when otherwise shown on 
Drawings or directed by the Employer’s Representative.  

 
K. Brick work constructed for a waterway shall be of the best standard of workmanship 

and objectionable offsets in the brickwork shall be removed by and at the expense of 
the Contractor.  The smoothest practicable finished surface of the brickwork will be 
required whenever it is a part of a waterway, if not otherwise directed by the 
Employer’s Representative.  

 
19.3 Curing and Repair   
 

A. Brickwork requiring mortar shall be cured by water curing or other acceptable 
methods.  All methods and operations of the Contractor in curing the different 
portions of the work are subject to the Employer’s Representative's approval.  

 
B. When curing by water the brickwork shall be kept wet continuously for at least 14 

days, unless otherwise specified by the Employer’s Representative.  Water used for 
curing shall meet the requirements of the specification of water used in the 
construction of brickwork.  

 
C. If, after the completion of any brickwork, a brick is out of alignment or not level, or 

does not conform to the lines and grades shown on the Drawings or shows a 
defective surface, it shall be removed and replaced by the Contractor at his expense, 
unless the Employer’s Representative grants permission, in writing, to patch or 
replace part of the defective area to his satisfaction.  

 
19.4 Pointing (Cement Mortar) 
 

A. The joints of the brick, stone masonry shall be raked out to a depth or 20 mm (3/4") 
and the surface of the wall washed and kept wet for two days before pointing.  The 
material of mortar, cement and sand shall be of standard specification.  Mortar shall 
then be applied in the joints slightly in excess and pressed by a proper tool of the 
required shape, extra mortar should not spread over the faces of bricks, or stone and 
the edges of bricks.  Bricks shall be clearly defined to give a neat appearance.  After 
pointing, the surface shall be kept wet for seven days.  
1. Flush Point: The mortar shall be pressed into the raked, cleaned and wet joints 

and shall be finished of flush and level with the edges of brick or stone to give a 
smooth appearance.  The edges shall be neatly trimmed with a towel and straight 
edge.  

2. Ruled Pointing: The mortar shall be pressed into the raked, cleaned and wet joints 
and a groove of shape and size 5 to 6 mm depth shall be formed running a 
forming tool to steel along the centre of line of the joint.  The vertical joints also 
shall be finished in a similar way at right angles to horizontal lines.  The finished 
work shall give neat and clean appearance with straight edges.  
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3. Weather or struck pointing: The mortar shall be applied on the raked clean and 
wet joints, and the horizontal joints shall be pressed and finished with a pointing 
tool so that the slope is from top to bottom.  The vertical joints shall be finished as 
ruled pointing.  

4. Raised or Trucked Pointing: The mortar shall be applied in raked clean and wet 
joints excess to form base of 6 mm (1/4”) raised and 10 mm (3/8") width or as 
directed.  

 
B. Subject to the Employer’s Representative's directions the pointing shall be carried out 
as; 

1. Inside pointing shall consist of filling of joints to about 1 cm average depth from 
the face of brick.  

2. Flat pointing shall consist of filling the joints to about 1 cm and not less then 2 cm 
width above the face.  

 
C. After raking, the joints shall be compressed with a pointing tool.  All tooling of joints 

shall be done after the mortar shall be partially set but is still sufficiently plastic to 
bond.  Bricks with mortar voids visible beyond the depth of the raking shall be 
removed and re-laid with fresh mortar unless such voids can be completely filled by 
other methods, as approved by the Employer’s Representative.  

 
19.5 Measurement and Payment  
 

A. Brick masonry will be measured for payment by the cubic metre.  Quantities for 
payment will be computed from the lines and dimensions shown on the Drawings.  

 
B. Payment for brick masonry will be made at the unit price per cubic metre quoted 

therefore in the Bill of Quantities, which price shall be full compensation for all costs in 
connection with brick masonry except that separate payment will be made for pointing 
of the masonry surface where required by the Employer’s Representative.  

 
C. Pointing of brick masonry surfaces will be measured for payment by the square metre. 

Quantities for payment will be the square metres of overall (gross) wall surfaces 
designated by the Employer’s Representative to have joint pointing.  

 
D. Payment for pointing brick masonry surface will be made at the unit price per square 

metre quoted therefore in the Bill of Quantities.  
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SECTION 20 STONE MASONRY 
 
20.1 General   
 
All stone masonry required to be constructed under the specification, and for all related 
purposes or as directed by the Employer’s Representative, shall consist of the materials 
herein specified, which shall be proportioned, mixed, formed and placed in accordance with 
these stipulations and requirements. The stipulations and requirements herein set forth shall 
apply to all stone work, except when such are specifically modified by the Employer’s 
Representative for any particular item of work.  
 
20.2 Materials   
 

A. Stone shall be procured from approved sources.  The stones to be used shall be from 
boulders or rock quarrying of granite, quartzite, or similar materials having a minimum 
specific gravity of 2.4.  The compression strength shall be not less than 400 kg/cm2 
unless otherwise approved by the Employer’s Representative.  

 
B. For use in masonry work, the stone shall be hard, tough compact and durable, free 

from faults and cleavage.  
 
C. Stone masonry shall be dressed to the size and shape as shown on the Drawings or 

as required by the Employer’s Representative to fit the size of the wall lining or slab in 
the configuration as shown on the Drawings.  

 
D. Special Cement: Special cement shall conform to the applicable standards.  
 
E. Sand: Sand for mortar used in the construction of stone masonry for walls, lining, 

paving etc. shall be furnished by the Contractor in accordance with the provision of 
and in complete conformity with the stipulations and requirements for sand specified 
in Section 17.  

 
F. Water: The water used for the preparation of mortar shall be free from objectionable 

quantities for silt, organic matter, alkali, sulphates and other salts and other 
impurities, and will be subject to approval of the Employer’s Representative.  

 
G. Mortar Composition and Mixing:  

1. Mortar for stone masonry shall, except where otherwise directed by the 
Employer’s Representative, consist of one part Portland cement and three parts 
of damp loose mortar sand, by volume and sufficient water to produce the proper 
consistency for the intended use.  

2. Methods and equipment used for mixing mortar shall be such as will accurately 
determine and control and amount of each separate ingredient entering into 
mortar and shall be subject to the approval of the Employer’s Representative.  If a 
mixer is used, it shall be of approved design and the mixing time after all 
ingredients are in the mixer, except for the full amount of water, shall be not less 
than two minutes.  

3. Mortar shall be mixed only in quantities sufficient for immediate use, and all 
mortar not used within 30 minutes after adding water to the mix shall be 
discarded.  Retempering of mortar will not be allowed.  Mixing troughs and pans 
shall be thoroughly cleaned and washed at the end of each day's work. 
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20.3 Placing of Stone Masonry   
 

A. Stone used in masonry shall be properly cleaned before placing and shall be 
approved by the Employer’s Representative.  

 
B. Stone shall not be placed during rains sufficiently heavy or prolonged to wash the 

mortar from the masonry.  Mortar already spread which becomes diluted by rain shall 
be removed and replaced before continuing with the work.  Loads shall not be 
allowed on the stone before it is fully set.  

 
C. Stone to be used in masonry with mortar joints shall be moistened with water from 

three to four hours before they are used, or by a method which will ensure that each 
stone is thoroughly and uniformly wetted.  

 
D. Stone masonry shall be placed on properly prepared and firm foundations and in 

accordance with the Drawings or directions of the Employer’s Representative.  
Foundations used shall be approved by the Employer’s Representative before placing 
the masonry.  

 
E. Walls shall be uncoursed but shall include a bond stone of at least 0.3 m2 area 

showing on the exposed face and continuous through the wall for every m2 of 
projected face.  

 
F. Full mortar coverage shall be provided on all non-exposed stone faces.  
 
G. Stone masonry constructed for a waterway shall be of the best standards of 

workmanship and objectionable matters in the masonry surface shall be removed by 
and at the expense of the Contractor.  The smoothest practicable finished surface of 
the masonry will be required whenever it is a part of a waterway, if not otherwise 
directed by the Employer’s Representative.  

 
20.4 Pointing of Stone Masonry  
 

A. Where shown on the Drawings of directed by the Employer’s Representative, the 
Contractor shall point masonry surfaces.  Mortar for pointing, except as otherwise 
directed by the Employer’s Representative, shall be of the same composition as used 
for placing the masonry.  

B. In preparation of the pointing work the joints at the exposed surface of stone masonry 
shall be raked out (before the mortar is set) or chiselled out.  The surface shall be 
cleaned by wire brush and shall be moistened.  Subject to the Employer’s 
Representative's directions, the pointing shall be carried out as follows;  

1. Inside pointing shall consist of filling of joints to about 1 cm average depth 
from the face of stone.  

2. Flat pointing shall consist of joints to about 1 cm depth and height flush with 
the face of the stone.  

3. Raised pointing shall consist of filling of joints to about 1 cm depth and height 
not less than 1 cm above the face of stone.  

 
C. After raking the joints shall be compressed with a printing tool.  All tooling of joints 

shall be done after the mortar has partially set but is still sufficiently plastic to bond.  
Stones with mortar voids visible beyond the depth of the raking shall be removed and 
re-laid with fresh mortar unless such voids can be completely filled by other methods 
as approved by the Employer’s Representative.  
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20.5 Curing and Repair   
 

A. Stone masonry including pointing shall be cured by water curing or other acceptable 
methods as approved by the Employer’s Representative.  

 
B. When curing by water the stone masonry shall be kept wet continuously for at least 4 

days, unless otherwise specified by the Employer’s Representative.  Water used for 
curing shall meet the requirements of the specification for water used for mortar.  

 
C. If after completion, any stone masonry is out of alignment or not level, or does not 

confirm to lines and grades shown on the Drawings, it shall be removed and replaced 
by the Contractor at his expense, unless the Employer’s Representative grants 
permissions in writing to patch or replace part of the defective area to his satisfaction.  

 
20.6 Plastering Cement Mortar  
 
The joints of the brickwork or stone shall be raked out to a depth of 12 mm (1/2") and the 
surface wall shall be washed and cleaned and kept wet for two days before plastering.  
 
The materials of mortar, cement and sand specified should be of standard specification.  The 
Materials of mortar shall be first dry mixed by measuring with boxes to have the required 
proportion as specified and then water added slowly and gradually and mixed thoroughly.  
 
The thickness of plastering shall be as specified usually 12 mm (1/2") to ensure uniform 
thickness of plaster.  Patches of 5 mm x 15 cm (6") strips 1 m (3 ft) apart or 10 cm (4") wide 
plaster shall be applied first at about 2 m (6 ft) apart to act as a guide.  First mortar shall be 
dashed and pressed over the surface and the brought to a smooth and uniform surface by 
means of float and trowel.  Wall plastering shall be started from the top and worked down 
towards the floor.  Ceiling plastering shall be completed before starting on wall plaster.  All 
corners and edges shall be rounded and protected from rain, sun, frost, etc.  
 
20.7 Measurement and Payment  
 

A. Stone masonry will be measured for payment by the cubic metre.  Quantities for 
payment will be computed from the lines and dimension shown on the Drawings.  

 
B. Payment for stone masonry will be made at the unit price per cubic metre quoted 

therefore in the Bill of Quantities, which price shall be full compensation for all costs 
in connection with stone masonry except that separate payment will be made for 
pointing of the masonry surface where required by the Employer’s Representative.  

 
C. Pointing of stone masonry surface will be measured for payment by the square metre. 

Quantities for payment will be the square metres of overall (gross) wall surface 
designated by the Employer’s Representative to have joint pointing.  

 
D. Payment for pointing stone masonry surfaces will be made at the unit price per 

square metre quoted therefore in the Bill of Quantities.  
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SECTION 21 LAYING AND JOINTING PRECAST CONCRETE PIPES   
 
21.1 General 
 
The Contractor shall supply and lay precast concrete pipes and materials, including pipe-
jointing material, in those structures where the installation of R.C. pipes is shown on the 
Drawings or as directed by the Employer’s Representative.  The pipes shall be reinforced 
concrete non-pressure pipe to be furnished in accordance with the reinforced concrete pipes 
Class NP2 and Class NP3 of IS 458.  The pipe diameter to be used in each location is shown 
on the Drawings or shall be as specified by the Employer’s Representative.  The class of 
reinforced concrete pipes shall be as indicated in the Drawings. 
 
21.2 Materials 
 
The material used in the manufacture of reinforced concrete pipes shall conform to the following 
requirements: 
 

A. Cement: In accordance with Section 17. 
 

B. Water: In accordance with Section 17. 
 

C. Additives: All concrete used for the manufacture of pipes shall contain an entrainment of 
not ore than 2.5 percent of air, by volume, in the concrete as discharged from the mixer.  
Calcium chloride shall not be used except when approved by the Employer’s 
Representative. 
 

D. Aggregates: Fine and coarse aggregates for concrete shall be in accordance with 
Section17, except that other grading may be used.  The maximum size of coarse 
aggregate for each size of pipe shall be the largest size compatible with satisfactory 
placing of the concrete. 
 

E. Reinforcement Steel: In accordance with Section 17. 
 
21.3 Pipe Installation 
 
During manufacturing, transporting, storing, and laying of concrete pipes, the pipes shall not be 
dropped or handled in a way that might crack the wall or otherwise cause damage.  The pipes 
shall not be moved until after the specified curing period.  Any length of pipe that, in the opinion 
of the Employer’s Representative, is damaged beyond repair, shall be removed from the site of 
the work and replaced by the Contractor at his own expense. 
 
21.4 Trench Excavation 
 
The trench for laying precast concrete pipes shall be carefully excavated to required lines 
and levels shown on the drawings or to such other lines and levels as the Employer’s 
Representative may direct. The sides of excavations shall be supported where necessary to 
ensure their stability; if for any reason, portions or a trench whether supported or 
unsupported should give way, the Contractor shall excavate and remove at no extra cost of 
the Employer, such disturbed ground until the trench is to the satisfaction of the Employer’s 
Representative.  
 
The thickness and shape of foundations shall be as indicated on the drawings or as directed 
by the Employer’s Representative, according to soil conditions.  If soft material is 
encountered such materials shall be excavated and removed, or if the trench bottom is 
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unstable the invert of the trench shall be excavated below the level specified and brought up 
to the required level by suitable fill materials thoroughly consolidated to at least the same 
degree of compaction as the undisturbed material as directed by the Employer’s 
Representative.  
 
21.5 Bedding of Pipe 
 
Excavation of pipe trench shall be done to the grade and line shown on the Drawings.  The pipe 
shall be supported firmly throughout its entire length. 
 
Bedding of reinforced concrete pipes shall conform to the requirement given below for 
compacted earth cradle or concrete cradle, whichever is called for on the Drawings or otherwise 
directed by the Employer’s Representative. 
 
If the type of bedding is not shown, compacted earth cradle shall be provided. 
 

A. Compacted earth cradle: shall be constructed by bedding the pipe in a shallow trench 
cut in compacted earth layers to a depth of not less than 10 cm and shall be accurately 
shaped by a template to fit the lower pipe exterior for the specified embedment. 
 

B. Concrete cradle: concrete cradle for pipe shall consist of a continuous concrete cradle 
constructed of Class C concrete in conformity with the details shown on the Drawings 
and requirements of Section 17. 

 
21.6 Laying 
 
The method of lowering the pipes into the trench and laying them in position shall be such as to 
prevent dirt from entering the pipe and couplings and to prevent damage to the pipe.  Before 
and during execution of the joints all surfaces shall be clean and free of mud, oil or grease.  The 
pipe shall be aligned straight with ends squared, and the joining of pipe sections shall be such 
as to produce watertight joints. 
 
21.7 Joints and Collars and Pipe Bend Joint 
 

A. Joints 
 

Pipe joints shall conform to the type as shown on the Pipe Installation Drawing. 
 

If the joint of pipe is not indicated on the section and plan of the structures required, flush 
joint shall be provided. 

 
Cement mortar used in jointing shall be 1 part of cement and 2 parts of sand, conforming 
to the requirements of Section 17. 

 
B. Collar and Pipe Bend Joint 

 
The collars and pipe bend joints shall be constructed where shown on the Drawings, 
and the concrete shall conform to concrete Class A in Section 17 and reinforcement 
steel shall conform to Section 17. 
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21.8 Water Testing 
 
Where required by the Employer’s Representative, sections of pipeline shall be tested for 
leakage, before backfilling. 
 
21.9 Backfill 
 
As each unit of pipe is laid, sufficient backfill material shall be tamped about the pipe to hold it 
rigidly in place until the joints are completed.  After the joints have been completed, the 
backfilling shall be completed as hereinafter specified.  Loads up to the design loading will not 
be permitted to travel over the pipes until backfill and embankment material have been placed to 
a minimum thickness of at least 0.50 m over the top of the pipe.  This minimum cover 
requirement is not always adequate during construction when equipment heavier than design 
traffic loads is routed over or close to the installed culverts.  The Contractor shall be responsible 
for providing the additional cover necessary to avoid damage to the pipes due to such loads. 
 
21.10 Measurement and Payment 
 
Measurement for direct payment of furnishing and laying the precast pipes will be made along 
the centreline from end to end of the pipe in place and no allowance will be made for lap of 
joints. 
 
The Contract Unit Prices covering the supply and laying of pipes shall include the entire cost of 
furnishing the pipes and all materials for joints and lean concrete bedding if needed, the cost of 
all labour and equipment required for transporting, laying, jointing and bedding the pipes. 
 
The supplying and laying of pipes of each diameter will be paid per linear metre of pipe actually 
laid, while the excavation and backfilling shall be paid per cubic metre, at the appropriate 
Contract Unit Prices. 
 
Reinforced concrete for pipe bend and collar shall be measured in cubic meters and shall be 
paid at appropriate Contract Unit Prices. 
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SECTION 22 LIFTING GATES   
 
22.1 General  
 
Hand operated vertical lift gates of various dimensions as stated in the Bill of Quantities shall 
be supplied and installed as directed by the Employer’s Representative.      
 
Each gate shall be designed to withstand and operate against a head of water equal to the 
depth of the gate with no water downstream, and shall be capable of being raised a height 
equivalent to the gate depth. 
 
Each gate shall consist of framing incorporating guide grooves and sealing faces, together 
with a sill member and gear supporting members, movable gate leaf with sealing faces and 
operating gear.  Gates shall be provided with operating platform with handrailing and access 
ladders wherever needed. 
 
22.2 Framing   
 
The gate framing shall consist of guide grooves fabricated from steel plate with sill and gear 
supporting members connected to the grooves by bolts. 
 
The groove members shall extend upwards sufficiently to support and guide the gate through 
its travel and shall be fitted with adjusting and fixing devices to enable them to be accurately 
positioned and securely held within the recesses in the concrete work during setting–in.  The 
groove members shall be fitted with machined non-ferrous faces upon which the gate shall 
slide and seal. 
 
The sill member shall consist of a rolled steel angle or other suitable section having a 
machined upper surface upon which the lower sealing member of the gate shall bear when 
the gate is fully closed.  The sill member shall be fitted with levelling screws to permit its 
accurate alignment and levelling within the recess formed in the concrete floor.  The ends of 
the sill member shall be connected to the groove members at each end. 
 
The gear supporting members shall be designed to support the operating gear and the loads 
resulting from gate operation and shall be connected to the groove members at each end. 
 
22.3 Gate  
 
The gate shall be of welded steel construction consisting of a steel skinplate supported on 
the upstream side by horizontal stiffening members connected to vertical side guiding and 
stiffening members contained within the side grooves.  Arrangement shall be provided at the 
top of the gate for attachment of the gate to the operating spindles by means of non-ferrous 
hinge pins. 
 
The skinplate shall be stiffened along its upper edge by means of a rolled steel angle or other 
suitable section and along its lower edges by a sealing bar. 
 
The gate shall be fitted with machined steel sliding and sealing faces to match those 
incorporated into the framing as directed by the Employer’s Representative. 
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22.4 Measurement and Payment of Gates 
 
Measurement for payment for supplying and installing of gates will be made against the 
number of gates as mentioned in the Bill of Quantities.  For the Gates of sizes other than 
mentioned in the Bill of Quantities, an equivalent rate on prorata basis comparing with the 
sizes, shall be considered. 
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SECTION 23 SUPPLY OF INSTRUMENTS 
 
23.1 Levelling Instruments 
 
The levelling instruments shall be brand new and shall be manufactured by a reputed 
manufacturer. The instrument shall be equivalent to "Sokisha" make or better.  The 
instrument shall meet the following technical specification:  
 
 Accuracy  
 Mean Error on 1 km of double levelling    +-2.0mm 
 Telescope  
 Magnification       24x 
 Aperture        35mm 
 Image       Erect 
 Field of View at 100 m     2.5 
 Shortest Focusing distance     0.5 
 Stadia Constant       100 
 Compensator  
 Working Range       ±15' 
 Repetition accuracy     ±0.5' 
 Horizontal Circle 
 Graduation       360 degree 
 Interval        1 degree 
 Estimation       0.1 degree 
 General  
 Sensitivity of Circular Level    15'/2 mm 
 Estimation of mm on rods with  
 cm graduation up to approx.    100 m 
 
23.2 Measurement and Payment   
 
Each levelling instrument to be supplied as per the BOQ shall be comprised of the following:  
 
 Levelling Instrument   1 No. 
 Metallic Tripod  1 No. 
 Plumb Bob   1 No. 
 Other accessories  1 No. 
 Operation Manual   1 No. 
 
Before procuring the instrument, the Contractor shall submit the required brochures of at 
least three different makes along with the specifications.  The Employer’s Representative, 
after reviewing the specification, shall order the required type of the instrument and 
accessories to be procured.  
 
The payment for the supply shall be made upon receipt of the complete set of instruments by 
the Project.  The unit rate shall include all the costs of receiving the brochures, cost of 
instrument along with the accessories, cost of transporting to the Project Office, any local 
taxes excluding the Value Added Tax and maintenance during the Contract Period.  
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23.3 Supply of Measuring Staff  
 
The measuring staff shall be brand new and of the length of 5 m when fully stretched.  The 
staff shall be telescopically foldable to length suitable for transportation.  The staff shall be 
made of aluminium metal.  The staff shall be graduated suitably to read the reading by 
Levelling or Theodolite instrument directly up to 5 mm. 
 
23.4 Supply of Measuring Tapes   
 
The Measuring Tapes shall be brand new and made of the fibreglass reinforced material as 
approved by the Employer’s Representative.  
 
23.5 Measurement and Payment  
 
Before procuring the instrument, the Contractor shall submit the required brochures of at 
least three different makes along with the specifications.  The Employer’s Representative, 
after reviewing the specification, shall order the required type of the instrument and 
accessories to be procured.  
 
The payment for the supply shall be made upon receipt of the complete set of instruments by 
the Project.  The unit rate shall include all the costs of receiving the brochures, cost of the 
instrument along with the accessories, cost of transporting to the Project Office, any local 
taxes excluding the Value Added Tax and maintenance during the Contract Period.  
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SECTION 24 CONSTRUCTION AND MAINTENANCE OF ACCESS TO SITE 
 
24.1 Provision of Access 
 
The Contractor shall construct all access and haul roads required by him in order to fulfil his 
obligations under the Contract. The Contractor shall maintain such access roads in a 
condition suitable for the safe and easy passage of plant and vehicles and shall provide 
means of access to enable the adjacent occupiers to carry on their normal operations.  
 
24.2 Restoration of Private or Public Lands 
  
The Contractor shall make a record to be agreed by the Employer’s Representative of the 
condition of the surfaces of any private or public lands over which access to the site lies and 
he shall keep such surfaces in a reasonable state of cleanliness and repair during the 
execution of the Works. On termination of the Contractor's use of such access, he shall 
restore the surfaces to a condition at least equal to that obtaining prior to his first entry on 
them.  
 
24.3 Measurement and Payment  
 
The work is a lump sum item which is to be carried out throughout the execution of the 
Contract.  The payment for this work under the appropriate item in the Bill of Quantities shall 
be done on the prorata basis of the progress of the Works certified during the interim 
certificates in respect to the Contract Price.  Any remaining amount shall be paid after the 
successful completion of the works.  
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SECTION 25 CONSTRUCTION AND MAINTENANCE OF CONTRACTOR'S LABOUR CAMP  
 
25.1 General 
 
The Contractor shall construct all the temporary labour camps for construction works to the 
satisfaction of the Employer’s Representative, and in a manner as to least affect the local 
environment.  The camps shall be maintained while they are in use and cleanly removed 
after the works are completed.  The item of work shall consist of the following activities.  
 

• Construction and maintenance of labour camps including temporary offices and store.  
• Removal of the camps after the works are completed.  
• Line clearance for initiating works including clearing of bushes and some trees if any 
• Arrangement of water for construction as well as for drinking.  
• Procuring of survey consumables such as wooden pegs.  

 
25.2 Measurement and Payment  
 
The work is a lump sum item which is to be carried out throughout the execution of the 
Contract.  The payment for this work under the appropriate item in the Bill of Quantities shall 
be done on the prorata basis of the progress of the Works certified during the interim 
certificates in respect to the Contract Price.  Any remaining amount shall be paid after the 
successful completion of the works.  
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SECTION 26 INSURANCE OF WORKS, DAMAGE TO PROPERTY AND LOSS TO THIRD PARTY 
AND ACCIDENT TO WORKMEN 

 
26.1 General 
 
The Contractor shall provide, in the joint names of the Employer and the Contractor, 
insurance cover as per Clause 13 of the Conditions of Contract from the Start Date to the 
end of the Defects Liability Period, in the amounts and deductibles stated in the Contract 
Data for the following events which are due to the Contractor's risks:  
 

(a) loss of or damage to the Works, Plant and Materials; 
(b) loss of or damage to Equipment 
(c) loss of damage to property (except the Works, Plant, Materials, and Equipment) in 

connection with the Contract; and  
(d) Personal injury of death.  

 
26.2 Measurement and Payment  
 
The Contractor shall produce the insurance policy from any insuring company operative and 
recognised within Nepal.  The Contractor shall, immediately after securing the insurance 
policy(ies) shall produce to the Employer’s Representative the original bills paid against the 
premiums.  The Contractor shall be paid for insurance under Items as specified in BOQ in 
the following manner: 

• If the premium amount as per the original bills is more than the amount stated in the 
BOQ, the amount of the BOQ less any taxes, if applicable, shall be paid.  Any amount in 
excess of BOQ amount shall be borne by the Contractor.  

• If the premium amount as per the bills is less than the amount stated in the BOQ less any 
taxes, if applicable, the amount of the bills, shall be paid.  

• The Bidders are required to fill in the unit rates item “The Insurance Against Accident” not 
exceeding 0.15 percent of the sum of the bid prices for Canal and Canal Structures as 
specified in BOQ.  If in case, it is found that the quoted rates for this item is in excess of 
the said sum, the quoted unit rate shall be corrected to be equal to 0.15 percent of the 
sum and the tender evaluated accordingly.  

• The Bidders are required to fill in the unit rates of Item “The Third Party Insurance” not 
exceeding 0.15 percent of the sum of the bid prices for Canal and Canal Structures as 
specified in BOQ.  If in case, it is found that the quoted rates for this item is in excess of 
the said sum, the quoted unit rate shall be corrected to be equal to 0.15 percent of the 
sum and the tender evaluated accordingly.  

• The Bidders are required to fill in the unit rates item “The Insurance of Work” not 
exceeding 0.15 percent of the sum of the bid prices for Canal and Canal Structures as 
specified in BOQ.  If in case, it is found that the quoted rates for this item is in excess of 
the said sum, the quoted unit rate shall be corrected to be equal to 0.15 percent of the 
sum and the tender evaluated accordingly.  
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SECTION 27 TEST RUN OF CANAL SYSTEM 
 
27.1 General 
 
Prior to preparation and handing over of a certificate of Completion of the Works, the 
Contractor shall carry out a test run of the irrigation system in the presence of the WUA and 
the Project Manager (or his Representative). 
 
The test run is to provide assurance that all works are built to the correct levels and 
dimensions and do not exhibit leakage.  Gates shall be shown to operate properly and easily.  
Flow measurements shall be made to ensure proper system operation. The discharges at 
head regulator and individual canal heads, and functionality of outlets will be recorded and 
compared against the design and report of the test will be submitted to the Employer. 
 
Major defects shall be rectified prior to issue of the certificate of Completion of the Works.  
Minor defects may be repaired during the defects liability period if the Project Manager so 
approves.  A further test run may be requested by the Project Manager after completion of 
repairs. 
 
27.2 Payment 
 
No payment shall be made for carrying out test runs, any costs incurred shall be deemed to 
be covered in the prices tendered for related items in the Bill of Quantities, or shall be 
considered incidental to the Works. 
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SECTION 28 ENVIRONMENTAL MANAGEMENT PLAN 

A specific Environmental Management Plan is included with the Detailed Design Report for 
each subproject under CMIASP. This document is to be included here and form part of the 
Technical Specification. 

SECTION 29  SUBPROJECT SIGNBOARD 

29.1 General 

The Contractor shall provide and erect a Signboard at appropriate location instructed by the 
Project Manager with the following details: 

Provincial Government
Ministry of Water Supply, Irrigation and Energy

Koshi Province
Water Resources and Irrigation Development Division

Tehrathum

Name of Subproject and VDC: 

Notice Board
Medium Irrigation Project (MIP)

Date of Start: 
Date of Completion: 
Contract Amount (including VAT): 
Name of Contractor: 

The Board shall be made of galvanized steel with an approximately size of 2.0 m width and 
1.5 m height 

The Contractor shall be responsible for the repair and maintenance of the Signboard until 
the completion of all construction works  

29.2 Payment 

Measurement and Payment: All the costs in providing, erecting and maintaining the 
Signboard are assumed to be built-in in the unit rates of other BOQ items and hence 
no separate payment shall be made to the Contractor for this item.    



SECTION-VI

Bill of Quantities
Notes for Unit Rate Contracts :
Objectives
The objectives of the Bill of Quantities are
(a) to provide sufficient information on the quantities of Works to be performed to enable Bids to be
prepared efficiently and accurately; and
(b) when a Contract has been entered into, to provide a priced Bill of Quantities for use in the periodic
valuation of Works executed.

In order to attain these objectives, Works should be itemized in the Bill of Quantities in sufficient detail to
distinguish between the different classes of Works, or between Works of the same nature carried out in
different locations or in other circumstances which may give rise to different considerations of cost.
Consistent with these requirements, the layout and content of the Bill of Quantities should be as simple and
brief as possible.
Content
The Bill of Quantities should be divided generally into the following sections:
(a) Preamble;
(b) Work Items (grouped into parts);
(c) Day works Schedule;
d)   Provisional Sums; and
(d) Summary.

Preamble
The Preamble should indicate the inclusiveness of the unit prices, and should state the methods of
measurement which have been adopted in the preparation of the Bill of Quantities and which are to be used
for the measurement of any part of the works.

Work Items
The items in the Bill of Quantities should be grouped into sections to distinguish between those parts of the
Works which by nature, location, access, timing, or any other special characteristics may give rise to
different methods of construction, or phasing of the Works, or considerations of cost.  General items common
to all parts of the works may be grouped as a separate section in the Bill of Quantities.
Day work Schedule
A Day work Schedule should be included only if the probability of unforeseen work, outside the items
included in the Bill of Quantities, is high.  To facilitate checking by the Employer of the realism of rates
quoted by the Bidders, the Day work Schedule should normally comprise the following:
(a) A list of the various classes of labor, materials, and Constructional Plant for which basic day work
rates or prices are to be inserted by the Bidder, together with a statement of the conditions under which the
Contractor will be paid for work executed on a day work basis.
(b) Nominal quantities for each item of Day work, to be priced by each Bidder at Day work rates as bid.
The rate to be entered by the Bidder against each basic Day work item should include the Contractor’s profit,
overheads, supervision, and other charges.
Provisional Sums
A general provision for physical contingencies (quantity overruns) may be made by including a provisional
sum in the Summary Bill of Quantities.  Similarly, a contingency allowance for possible price increases should
be provided as a provisional sum in the Summary Bill of Quantities.  The inclusion of such provisional sums
often facilitates budgetary approval by avoiding the need to request periodic supplementary approvals as
the future need arises.  Where such provisional sums or contingency allowances are used, the Contract Data
should state the manner in which they will be used, and under whose authority (usually the Project Manager’
s).

Summary
The Summary should contain a tabulation of the separate parts of the Bill of Quantities carried forward, with
provisional sums for Day work, for physical (quantity) contingencies, and for price contingencies (upward
price adjustment) where applicable.

These Notes for Preparing Specifications are intended only as information for the Employer or the person
drafting the Bidding documents.  They should not be included in the final documents.



Preamble of Bill of Quantities 
 

A. General  
 

1. The Bill of Quantities shall be read in conjunction with the Instructions to Bidders, General and Special 

Conditions of Contract, Technical Specifications, and Drawings.  

 

2. The quantities given in the Bill of Quantities are estimated and provisional, and are given to provide 

a common basis for bidding. The basis of payment will be the actual quantities of work ordered and 

carried out, as measured by the Contractor and verified by the Project Manager  and  valued  at  the  

rates  and  prices  bid  in  the  priced  Bill  of  Quantities,  where applicable, and otherwise at such rates 

and prices as the Project Manager may fix within the terms of the Contract.  

 

3. For any item for which measurement is based on records made before or during construction the records 

shall be prepared and agreed between the Engineer and the Contractor. Should the Contractor carry out 

such work without the prior agreement of the Engineer, the Engineer may request the Contractor to carry 

out investigations to confirm the extent of the work and the quantity of work certified for payment shall be 

solely at the Engineer's discretion. The cost of any such investigation shall be borne by the Contractor. 

 

4. The rates and prices bid in the priced Bill of Quantities shall, except as otherwise provided under the 

Contract, include all construction equipment, labor, supervision, materials, erection, maintenance, 

insurance, profit, taxes, and duties, together with all general risks, liabilities, and obligations set out or 

implied in the Contract.  

 

5. A rate or price shall be entered against each item in the priced Bill of Quantities, whether quantities 

are stated or not. The cost of items against which the Contractor has failed to enter a rate or price shall 

be deemed to be covered by other rates and prices entered in the Bill of Quantities.  
 

6. The whole cost of complying with the provisions of the Contract shall be included in the Items provided in 

the priced Bill of Quantities, and where no Items are provided, the cost shall be  

deemed to be distributed among the rates and prices entered for the related Items of Work.  

 

7. General directions and descriptions of work and materials are not necessarily repeated nor summarized 

in the Bill of Quantities. References to the relevant sections of the Contract documentation shall be 

made before entering prices against each item in the priced Bill of Quantities. The Specification Clause 

references where  given in the item description of the Bills of Quantities are for the convenience of bidders 

and generally refer to the principal relevant- specification clause but do not necessarily represent the whole 

of the specification requirements for the work required within the item. The presence of a Specification 

clause reference shall not in any way reduce the Bidders obligation to complete work in accordance with 

all the requirements of the Specification. 
 

8. Provisional Sums included and so designated in the Bill of Quantities shall be expended in whole or 

in part at the direction and discretion of the Project Manager in accordance with the Conditions of 

Contract.  

 

9. The method of measurement of completed work for payment shall be in accordance with the Specifications. 
 

10.  The abbreviations and symbols used in this Bill of Quantities are: 



[Insert as applicable] 

B. Day work Schedule  
 

a) General 

1. Work shall not be executed on a day work basis except by written order of the Project Manager. Bidders 

shall enter basic rates for day work items in the Schedules. These rates shall apply to any quantity of day 

work ordered by the Project Manager. Nominal quantities have been indicated against each item of day 

work, and the extended total for day work shall, be carried forward as a Provisional Sum to the Summary 

Total Bid Amount. Unless otherwise adjusted, payments for day work shall be subject to price adjustment 

in accordance with the provisions in the Conditions of Contract. 

b) Day work Labor 

1.  In calculating payments due to the Contractor for the execution of day works, the hours for labor will be 

reckoned from the time of arrival of the labor at the job site to execute the particular item of day work to the 

time of departure from the job site, but excluding meal breaks and rest periods. Only the time of classes of 

labor directly doing work ordered by the Project Manager and are competent to perform such work will be 

measured. The time of gangers (charge hands) actually doing work with the gangs will also be measured 

but not the time of foremen or other supervisory personnel. 

2.  The Contractor shall be entitled to payment in respect of the total time that labor is employed on day work, 

calculated at the basis rates entered by it in the " SCHEDULE OF DAY WORK RATES: 1. LABOR". The 

rates for labor shall be deemed to cover all costs to the Contractor including (but not limited to) i) the amount 

of wages paid to such labor, transportation time, overtime, subsistence allowances, ii) any sums paid to or 

on behalf of such labor for social benefits in accordance with Nepal law, iii) Contractor's profit, overheads, 

superintendence, liabilities and insurance and iv) charges incidental to the foregoing.  

c) Day work Equipment 

1.  The Contractor shall be entitled to payments in respect of Constructional Plant already on site and employed 

on day work at the basis rental rates entered by him in the “SCHEDULE OF DAY WORK RATES:2 

EQUIPMENT ”. The said rates shall be deemed to include due and complete allowance for depreciation, 

interest, indemnity and insurance, repairs, maintenance, supplies, fuel, lubricant, and other consumables and 

all overhead, profit and administrative costs related to the use of such equipment. The cost of drivers, 

operators and assistants also shall be included in the rate of the equipment and no separately payment shall 

be made for it. 

2.  In calculating the payment due to the Contractor for Constructional Plant employed on day work, only the 

actual number of working hours will be eligible for payment, except that where applicable and agreed with 

the Project Manager, the travelling time from the part of the Site where the Construction Plant was located 

when ordered by the Project Manager to be employed on day work and the time for return journey there to 

shall be included for payment. 

d) Day work Materials 

1. The Contractor shall be entitled to payment in respect of materials used for day work (except for materials 

for which the cost is included in the percentage addition to labor costs as detailed heretofore), at the rates 

entered by him in the "SCHEDULE OF DAY WORK RATES: 3 MATERIALS" and shall be deemed to 

include overhead charges and profit as follows; 

(i) the rates for materials shall be calculated on the basis of the invoiced price, freight, insurance, handling 

expenses, damage, losses, etc. and shall provide for delivery to store for stockpiling at the Site.  

(ii) the cost of hauling materials for use on work ordered to be carried out as day work, from the store or 

stockpile on the Site to the place where it is to be used also shall be include in the same rate. 



 

Provisional Sums  
A general provision for physical contingencies (quantity overruns) may be made by including a provisional 

sum in the Summary Bill of Quantities. Similarly, a contingency allowance for possible price increases should 

be provided as a provisional sum in the Summary Bill of Quantities. The inclusion of such provisional sums 

often facilitates budgetary approval by avoiding the need to request periodic supplementary approvals as the 

future need arises. Where such provisional sums or contingency allowances are used, the SCC should state the 

manner in which they will be used, and under whose authority (usually the Project Manager’s).  

 

The estimated cost of specialized work to be carried out, or of special goods to be supplied, by other 

contractors should be indicated in the relevant part of the Bill of Quantities as a particular provisional sum with 

an appropriate brief description. A separate procurement procedure is normally carried out by the Employer 

to select such specialized contractors. To provide an element of competition among the Bidders in respect of 

any facilities, amenities, attendance, etc., to be provided by the successful Bidder as prime Contractor for the 

use and convenience of the specialist contractors, each related provisional sum should be followed by an item 

in the Bill of Quantities inviting the Bidder to quote a sum for such amenities, facilities, attendance, etc. 

 



Bill of Quantities
1 Provisional Sum

QuantityUnitItem Description
SL.
No

Procument Item Details

Unit Rate(NPR) Amount(NPR)

1 Third Party Insurance Job 1.0 23010.0 23,010.00

2 Insurance of the work Job 1.0 23010.0 23,010.00

3 Insurance against accident of the workman Job 1.0 23010.0 23,010.00

4 Preparation of the as built drawing Job 1.0 10057.0 10,057.00

5 Commission for performance bond Job 1.0 7670.0 7,670.00

2 Construction work

2.1  Headworks and Associated Works

2.1.1  Civil Works (Irrigation and Hydropower Components)

QuantityUnitItem Description
SL.
No

Procument Item Details

Bidder's Rate
(NPR)

Total Amount
(NPR)

Bidder's Rate (in
words)

1 Site preparation Job 1.0

2 Foundation excavation in BMS soil Cum. 178.24

3
Foundation excavation in medium
hard rock

Cum. 43.92

4 Backfilling work Cum. 64.64

5 Dry stone Soling Cum. 14.08

6
R.R.Masonry in 1:4 cement sand
mortar including supply of materals all
complete.

Cum. 13.56

7

Concreting of foundation,vert. faces,
walls(cement conc.) incl. supply of
materials & haulage distance upto
30m. PCC (1:3:6)

Cum. 4.51

8

Concreting of foundation,vert. faces,
walls(cement conc.) incl. supply of
materials & haulage distance upto
30m. PCC (1:2:4)

Cum. 16.54

9

Concreting of foundation,vert. faces,
walls(cement conc.) incl. supply of
materials & haulage distance upto
30m. PCC(1:1.5:3)

Cum. 39.21

10

Supplying, Cutting,bending, placing in
position as shown in drawing &
binding by G.I wire of reinforcement
steel bars for RCC works included
haulage distance of  30m.

Kg 4355.17



QuantityUnitItem Description
SL.
No

Procument Item Details

Bidder's Rate
(NPR)

Total Amount
(NPR)

Bidder's Rate (in
words)

11
Making wooden forms  including
supply

Sqm. 343.16

12
12.5mm thick 1:4 cement sand plaster
work

Sqm. 93.04

13 3mm thick fine cement rubbing works Sqm. 131.0

14
Supplying and fitting sal wood frame
for doors and windows.

Cum. 0.09

15
Supplying and fitting sal wood
panneled door shutter.-2.5cm thick

Sqm. 3.42

16
Washing and painting in walls and
doors etc all complete

Job 1.0

17 Lowering of Ring rm 8.0

18 Dewatering Cost Job 1.0

19

Supplying, placing and tying of
machine made heavy coated gabion
box ( hexagonal mesh size
100X120mm) Meshwire 3 mm,
Selvadge wire 3.9mm, lacing wire 2.4
mm) with diaphragms.

Sqm. 660.0

20
Supply of boulder and filling into
gabion boxes including placing in
position all complete.

Cum. 120.0

21

Supply, joining of fittings and other
accessories including strainer, socket,
nipple, Gate valve, Flange set etc
required for RVT as per requirement-
all complete

Job 1.0

22 Angle-section post for fencing (2"*2") Kg 394.79

23 chain link mesh (2"*2") 10 gauge Sqm. 38.59

24
Supply of dia. 125 mm GI pipe all
complete work

Rm 878.0

25
Laying & joining of dia. 125 mm GI
pipe all complete work

Rm 878.0

26

Supplying and fixing all required
fittings and other accessories
including non return valves for
delivery pipeline as per requirements-
all complete

Job 1.0

27 9 mtr steel Tubular Pole Nos 28.0

28 0.03inch ACSR Weasel Conductor m 2280.0

29
95-150 mm 4 core Aluminium Power
cable

m 50.0



QuantityUnitItem Description
SL.
No

Procument Item Details

Bidder's Rate
(NPR)

Total Amount
(NPR)

Bidder's Rate (in
words)

30 Stay Set set 20.0

31 Channel (size 100*50*5*2400mm) Kg 0.2

32 pole clamp kg 60.0

33 T Channel Ton 0.36

34 Nut Bolts Diffrerent Size kg 30.0

35 Stay Wire kg 40.0

36 11kV Pininsulator With Spindle set 60.0

37 11kv Disc insulator With Spindle set 18.0

38 Earthing Set set 3.0

39 Earthing  Wire m 30.0

40 11kv Lighting Arrestor set 1.0

41 11kvDO Set set 1.0

42 Meter Box Nos 1.0

43 95 Sq mm Cable Socket Nos 20.0

44 Transformer 50 KVA Low Loss Nos 1.0

45
TOD Meter Box With Copper Bush
Bar

Set 1.0

46 MCCB Set 1.0

47 GOAB Switch Set 1.0

48 Pole Erection Nos 22.0

49 Stringing conductor km 2.28

50 Installation of Transfformer Nos 1.0



QuantityUnitItem Description
SL.
No

Procument Item Details

Bidder's Rate
(NPR)

Total Amount
(NPR)

Bidder's Rate (in
words)

51 Installation stay Nos 20.0

52 Installation of meter box ls 1.0

53 Miscellaneous ls 1.0

54
3 phase Meter and Service line
Connection

Nos 1.0

55
Supply & Delivery and Installation of
Q=10.8 l/s 102m  Head Power 25HP
Submersible Pump with Motor

Set 2.0

56 ABC Cable Conductor 95 Sq mm Metre 320.0

57 Suspension Clamp Nos 6.0

58
Supply & Delivery of Suitable Power
Cable 6mm2 (Flat Type). All
Complete.

Rm 150.0

59
Supply & Delivery of 65mm dia GI
Column Pipe of  m with

Rm 12.0

60
Supply & Delivery of 50mm dia GI
Column Pipe of

Metre 12.0

61
Supply & Delivery of 65mm dia brass
union

Nos 1.0

62
Supply & Delivery of 65mm dia gate
valve

Nos 1.0

63
Supply & Delivery of 65mm dia
discharge bend

Nos 1.0

64
Supply & Delivery of 65mm dia GI
Socket

Nos 5.0

65 Supply & Delivery of 65mm dia NRV Nos 3.0

66 Supply & Delivery of 50mm dia NRV Nos 2.0

67
Supply & Delivery of 50mm dia GI
Socket

Nos 5.0

68
Supply & Delivery of 50mm dia GI
union

Nos 4.0

69
Supply and Delivery of 50mm dia
Discharge Bend

Nos 2.0

70
Netting & Fabrication of Submersible
Pump with Stand. All complete.

Job 1.0

71
Lowering of Submersible Pump. All
complete.

Job 1.0



QuantityUnitItem Description
SL.
No

Procument Item Details

Bidder's Rate
(NPR)

Total Amount
(NPR)

Bidder's Rate (in
words)

72
Solar PV Modules Trina (500Wp,
mono crystalline  technology)

kWp 30.0

73

PV array mounting structure, ground
mount with wind loading speed of at
least 170km/hr (Hot deep galvanised
or anodized aluminum)- All complete

kWp 30.0

74
20kW 3-phase grid connected inverter
with accessories- 10 years warranty

Nos. 1.0

75

30kW VFD controller, 3-phase, hybrid
type (Solar +Grid input) and a bypass
function, with remote controller,
advanced MPPT function, including
SPD, MCB/MCCB, with protection
function- dry run protection, low/over
voltage protection, overload
protection, surge and lightning
protection, over temperature
protection and IP65 cabinet

Nos. 1.0

76

At least 100A, 1000VDC manual
changeover switch with handle and
IP65 rated housing/cabinet for outdoor
use, all complete set

Nos. 1.0

77

IP65 DC Combiner Boxes with  32A
string fuse & 32A DC Breakers/per
string, 40kA/2500V DC, Type I+II
SPD with earth bar

Nos. 1.0

78

Supply , installation , testing and
commissioning of Wall free standing
mounting type Electrical Panel Boards
fabricated out of 14 SWG CRC Sheet
steel duly treated under 7 tank process
and finally painted with Epoxy Paint
having lockable hinged top cover over
inner , hinged metallic cover with
Hylam supported 200A, TPNE copper
bus bar with provision for future
expansion and terminals to support
incomer from the grid inverter:
MCB/MCCB/CB shall be of
Siemens/ABB/Schneider or L&T
make comprising of following ,
Incomings: 1 no. 200 ampere FP
MCCB, 50 kA as per IEC 60947-2,
Outgoings: 2 nos. of 150A, FP
MCCB, 36kA as per IEC 60947-2,
Three phase AC SPD,Type 1+2,
Nominal Voltage 440 V, Imax 40 kA,
as per IEC 61643-11:2011, Digital
Multifunction Meter, RYB Indicators,
CT, PT and other necessary
accessories, all complete set.

set 1.0

79
Multistrand, 1 core, 6mm2, Copper
UV DC cable,

RM 150.0

80
Multistrand, 2 core, 20mm2, Copper
UV DC cable,

RM 240.0

81
FRLS conduits with couplers, bends
and saddles (25mm)

Mtrs 240.0

82
Lightning protection system with
insulators, down conductor, pole and
radius of protection 30m

Sets 1.0



QuantityUnitItem Description
SL.
No

Procument Item Details

Bidder's Rate
(NPR)

Total Amount
(NPR)

Bidder's Rate (in
words)

83 Copper Strip 3*25mm Mtrs 100.0

84

Maintenance free 3 m copper rod earth
electrode of 20 mm diameter, back-fill
chemical compound of minimum 25
kg, wire size minimum 16 sq. mm.
Earth resistance value must be less
than 10 ohm round the year.The
earthing must have earthing pits with
cover whose terminal shall be clearly
visible for measurement purpose

Sets 3.0

85
Flood light AC 50W with dusk to
dawn and dimming feature

Nos. 1.0

86

Installation, testing and
commissioning, other accessories like
cable tie, connectors (MC4 and
others), cables and transportation
including net metering with NEA DCS
and RETS.

kWp 30.0

Total Item Price

VAT

Grand Total

Total of Procument Items
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SECTION-VII

General Conditions of Contract



General Conditions of Contract 
General 

1. Definitions 

 

1.1 Boldface type is used to identify defined terms. 

(a) The Accepted Contract Amount means the amount accepted in the Letter of 

Acceptance for the execution and completion of the Works and the remedying of 

any defects. 

(b) The  Activity  Schedule  is  a  schedule  of  the  activities comprising  the  

construction,  installation,  testing,  and commissioning of the Works in a lump sum 

contract. It includes a lump sum price for each activity, which is used for valuations 

and for assessing the effects of Variations and Compensation Events. 

(c) The Adjudicator is the person appointed jointly by the Employer and the 

Contractor to resolve disputes in the first instance, as provided for in GCC 23.2 hereunder. 

(d) Bill of Quantities means the priced and completed Bill of Quantities forming part 

of the Bid. 

(e)  Compensation Events are those defined in GCC 50 hereunder. 

(f)  The Completion Date is the date of completion of the Works as certified by 

the Project Manager, in accordance with GCC 68.1. 

(g)  The Contract is the Contract between the Employer and the Contractor to execute, 

complete, and maintain the Works. It consists of the documents listed in GCC 2.3 below. 

(h) The Contractor is the party whose Bid to carry out the Works has been accepted 

by the Employer. 

(i) The Contractor’s Bid is the completed bidding document submitted by the 

Contractor to the Employer. 

(j) The Contract Price is the Accepted Contract Amount stated in the Letter of 

Acceptance and thereafter as adjusted in accordance with the Contract. 

(k) Days are calendar days; months are calendar-months. 

(l) Dayworks are varied work inputs subject to payment on a time basis for the 

Contractor’s employees and Equipment, in addition to payments for associated 

Materials and Plant. 

(m) A  Defect  is  any  part  of  the  Works  not  completed  in accordance with the 

Contract. 

(n) The Defects Liability Certificate is the certificate issued by Project Manager upon 

correction of defects by the Contractor.  

(o) The Defects Liability Period is the period calculated from the Completion Date 

where the Contractor remains responsible for remedying defects.  

(p) Drawings  include  calculations  and  other  information provided  or  approved  

by  the  Project  Manager  for  the execution of the Contract.  

(q) The Employer is the party who employs the Contractor to carry out the Works, as 

specified in the SCC.  

(r) Equipment is the Contractor’s machinery and vehicles brought temporarily to the 

Site to construct the Works.  

(s) Force Majeure means an exceptional event or circumstance: which is beyond a Party's 

control; which such Party could not reasonably have provided against before entering 

into the Contract; which, having arisen, such Party could not reasonably have avoided 

or overcome; and, which is not substantially attributable to the other Party.  

(t) The Initial Contract Price is the Contract Price listed in the Employer’s Letter of 

Acceptance.  

(u) In writing or written means hand written, type written, printed or electronically 

made, and resulting in permanent record. 



(v) The Intended Completion Date is the date on which it is intended that the 

Contractor shall complete the Works.  The Intended Completion Date is specified in 

the SCC. The Intended Completion Date may be revised only by the Project Manager 

by issuing an extension of time or an acceleration order.  

(w) Letter of Acceptance means the formal acceptance by the Employer of the Bid 

and denotes the formation of the contract at the date of acceptance.  

(x) Materials are all supplies, including consumables, used by the Contractor for 

incorporation in the Works.  

(y)   Party means the Employer or the Contractor, as the context requires.  

(z)   SCC means Special Conditions of Contract  

(aa) Plant is any integral part of the Works that shall have a mechanical, electrical, 

chemical, or biological function.  

(bb) The Project Manager is the person named in the SCC (or any other competent 

person appointed by the Employer and notified to the Contractor, to act in replacement 

of the Project Manager) who is responsible for supervising the execution of the Works 

and administering the Contract. 

(cc) Retention Money means the aggregate of all monies retained by the Employer 

pursuant to GCC 54.1.  

(dd) Schedules means the document(s) entitled schedules, completed by the Contractor 

and submitted with the Letter of Bids, as included in the Contract. Such document may 

include the Bill of Quantities, data, lists, and schedules of rates and/or prices. 

(ee) The Site is the area defined as such in the SCC 

(ff) Site Investigation Reports are those that were included in the bidding documents 

and are factual and interpretative reports about the surface and subsurface conditions at 

the Site. 

(gg) Specification means the Specification of the Works included in the Contract 

and any modification or addition made or approved by the Project Manager.  

(hh) The Start Date is given in the SCC.   It is the latest date when the Contractor 

shall commence execution of the Works. It does not necessarily coincide with any of 

the Site Possession Dates.  

(ii) A Subcontractor is a person or corporate body who has a Contract with the 

Contractor to carry out a part of the work in the Contract, which includes work on the 

Site. 

(jj) Temporary Works are works designed, constructed, installed, and removed by 

the Contractor that are needed for construction or installation of the Works.  

(kk)  A Variation is an instruction given by the Project Manager which varies the Works 

(ll)  The Works are what the Contract requires the Contractor to construct, install, and 

turn over to the Employer, as defined in the SCC. 

2. Interpretation 2.1 In interpreting these GCC, singular also means plural, male also means female or 
neuter, and the other way around. Headings have no significance.   Words have their 
normal meaning under the language of the Contract unless specifically defined. The 
Project Manager shall provide instructions clarifying queries about these GCC. 

 

2.2 If sectional completion is specified in the SCC, references in the GCC to the Works, 

the Completion Date, and the Intended Completion Date apply to any Section of the 

Works (other than references to the Completion Date and Intended Completion 

Date for the whole of the Works). 

2.3 The documents forming the Contract shall be interpreted in the following order of 



priority: 

(a)  Contract Agreement, 

(b)  Letter of Acceptance, 

(c)  Letters of Bid, 

(d)  Special Conditions of Contract, 

(e)  General Conditions of Contract, 

(f)  Specifications, 

(g)  Drawings, 

(h) Bill of Quantities (or Schedules of Prices for lump sum contracts), and 

(i) Any other document listed in the SCC as forming part of the Contract.  

3. Language and Law 3.1 The language of the Contract and the law governing the Contract are stated in the SCC. 

a. Throughout the execution of the Contract, the Contractor shall comply with the 

import of goods and services prohibitions in the Employer’s country when 

(a)   by an act of compliance with a decision of the United Nations Security Council 
taken under Chapter VII of the Charter of the United Nations, the Borrower’s 
Country prohibits any import of goods from, or any payments to, a particular 
country, person, or entity. Where the borrower’s country prohibits payments 
to a particular firm or for particular goods by such an act of compliance, that 
firm may be excluded. 

4. Contract 

Agreement 
4.1 The Parties shall enter into a Contract Agreement within 15 days after the Contractor 

receives the Letter of Acceptance, unless the Special Conditions establish otherwise. 
The Contract Agreement shall be based upon the attached Contract forms in Section 
IX. 

5. Assignment 
5.1 Neither Party shall assign the whole or any part of the Contract or any benefit or 

interest in or under the Contract. However, either Party 

(a) may assign the whole or any part with the prior agreement of the other 
Party, at the sole discretion of such other Party; and  

(b) may, as security in favor of a bank or financial institution, assign its right to 
any moneys due, or to become due, under the Contract. 

6. Care and Supply of 

Documents 
6.1   The Specification and Drawings shall be in the custody and care of the Employer. 

Unless otherwise stated in the Contract, one copy of the Contract and of each 
subsequent Drawing shall be supplied to the Contractor, who may make or request 
further copies at the cost of the Contractor. 

6.2    Each of the Contractor’s Documents shall be in the custody and care of the 
Contractor, unless and until taken over by the Employer. Unless otherwise stated in 
the Contract, the Contractor shall supply to the Engineer six copies of each of the 
Contractor’s Documents. 

6.3 The Contractor shall keep, on the Site, a copy of the Contract, publications named in 

the Specification, the Contractor’s Documents (if any), the Drawings and Variations 



and other communications given under the Contract. The Employer’s Personnel 

shall have the right of access to all these documents at all reasonable times. 

6.4 If a Party becomes aware of an error or defect in a document which was prepared 
for use in executing the Works, the Party shall promptly give notice to the other 
Party of such error or defect. 

7. Confidential 

Details 
7.1 The Contractor’s and the Employer’s Personnel shall disclose all such confidential 

and other information as may be reasonably required in order to verify the 
Contractor’s compliance with the Contract and allow its proper implementation. 

7.2 Each of them shall treat the details of the Contract as private and confidential, except 
to the extent necessary to carry out their respective obligations under the Contract 
or to comply with applicable Laws.  Each of them shall not publish or disclose any 
particulars of the Works prepared by the other Party without the previous 
agreement of the other Party.  However, the Contractor shall be permitted to 
disclose any publicly available information, or information otherwise required to 
establish his qualifications to compete for other projects. 

7.3 Notwithstanding the above, the Contractor may furnish to its Subcontractor(s) such 
documents, data and other information it receives from the Employer to the extent 
required for the Subcontractor(s) to perform its work under the Contract, in which 
event the Contractor shall obtain from such Subcontractor(s) an undertaking of 
confidentiality similar to that imposed on the Contractor under this Clause. 

8. Compliance with 

Laws 
8.1 The Contractor shall, in performing the Contract, comply with applicable Laws. 

9. Joint and Several 

Liability 
9.1 If the Contractor is a joint venture of two or more entities , all such entities  

shall be jointly and severally liable to the Employer for the fulfillment of the 
provisions of the Contract, and shall designate one of such persons to act 
as a leader with authority to bind the joint venture. The contractor shall not 
handover the responsibility of the contract to any one member or some 
members of Joint Venture or any other parties, not involved in the 
contract. The composition or the constitution of the joint venture shall not 
be altered without the prior consent of the Employer. 

10. Project 

Manager's Decisions 
10.1 Except where otherwise specifically stated, the Project Manager shall decide 

contractual matters between the Employer and the Contractor in the role representing 
the Employer.  

11. Delegation 11.1 The Project Manager may delegate any of his duties and responsibilities to other 
people after notifying the Contractor, and may cancel any delegation after notifying 
the Contractor. 

12. Communications 12.1 Communications between parties that are referred to in the Conditions shall be 
effective only when in writing.   A notice shall be effective only when it is delivered.  

13. Subcontracting 13.1 A list of approved Subcontractors including its value/works is included as Article 2 (k) of 
contract Agreement. Approval by the Employer for any of the Subcontractors shall 
not relieve the Contractor from any of its obligations, duties, or responsibilities 
under the contract. 



14. Other 

Contractors 
14.1 The Contractor shall cooperate and share the Site with other contractors, public 

authorities, utilities, and the Employer between the dates given in the Schedule of 
Other Contractors, as referred to in the SCC. The Contractor shall also provide 
facilities and services for them as described in the Schedule. The Employer may 
modify the Schedule of Other Contractors, and shall notify the Contractor of any such 
modification 

15 Personnel and 

Equipment 
15.1 The Contractor shall employ the key personnel and use the equipment identified 

in its Bid to carry out the Works, or other personnel and equipment approved by the 

Project Manager.  The Project Manager shall approve any proposed replacement of key 

personnel and equipment only if their relevant qualifications or characteristics are 

substantially equal to or better than those proposed in the Bid.  

15.2 If the Project Manager asks the Contractor to remove a person who is a member of 
the Contractor’s staff or work force, stating the reasons, the Contractor shall ensure 
that the person leaves the Site within seven days and has no further connection with 
the work in the Contract.  

15.3 If the Employer, Project Manager, or Contractor determines, that any employee of 
the Contractor be determined to have engaged in corrupt, fraudulent, collusive, 
coercive, or other prohibited practices during the execution of the Works, then that 
employee shall be removed in accordance with Clause 15.2 above. 

16. Employer’s and 

Contractor's Risk 
16.1 The Employer carries the risks which this Contract states are Employer’s risks, and 

the Contractor carries the risks which this Contract states are Contractor’s risks.  

17.  Employer’s Risks 
17.1 From the Start Date until the Defects Liability Certificate has been issued, the 

following are Employer’s risks: 

(a) The risk of personal injury, death, or loss of or damage 

to property  (excluding the Works, Plant, Materials, and Equipment), which are due 
to 

(i) use or occupation of the Site by the Works or for the purpose of the Works, 
which is the unavoidable result of the Works or 

(ii) negligence, breach of statutory duty, or interference with  any  legal  right  
by  the  Employer  or  by  any person employed by or contracted to him 
except the Contractor. 

(b) The risk of damage to the Works, Plant, Materials, and Equipment to the 
extent that it is due to a fault of the Employer or in the Employer’s design, 
or due to war or radioactive contamination directly affecting the country 
where the Works are to be executed. 

17.2 From the Completion Date until the Defects Liability Certificate has been issued, the 
risk of loss of or damage to the Works, Plant, and Materials is an Employer’s risk except 
loss or damage due to 

(a)   a Defect which existed on the Completion Date, 

(b)   an event occurring before the Completion Date, which was not itself an 
Employer’s risk, or 

(c) the  activities  of  the  Contractor  on  the  Site  after  the Completion Date. 



18.  Contractor’s 

Risks 

 

18.1 From the Starting Date until the Defects Liability Certificate has been issued, the risks 

of personal injury, death, and loss of or damage to property (including, without 

limitation, the Works, Plant, Materials, and Equipment) which are not Employer’s risks 

are Contractor’s risks. 

19.  Insurance 19.1 The Contractor shall provide insurance in the joint names of the Employer and the 
Contractor from the Start Date to the end of the Defects Liability Period, in the 
amounts and deductibles stated in the SCC for the following events which are due to 
the Contractor’s risks:  

(a)   loss of or damage to the Works, Plant, and Materials;  

(b)   loss of or damage to Equipment;  

  (c) loss of or damage to property (except the Works, Plant, Materials, and 

Equipment) in connection with the Contract; and  

(d)   Personal injury or death.  

19.2 Policies and certificates for insurance shall be delivered by the Contractor to the 

Project Manager for the Project Manager’s approval before the Start Date. All such 

insurance shall provide for compensation to be payable in the proportions of 

Nepalese Rupees required to rectify the loss or damage incurred.  

19.3   If  the  Contractor  does  not  provide  any  of  the  policies  and certificates required, 

the Employer may affect the insurance which the Contractor should have 

provided and recover the premiums the Employer has paid from payments 

otherwise due to the Contractor or, if no payment is due, the payment of the 

premiums shall be a debt due.  

19.4 Alterations to the terms of insurance shall not be made without the approval of 

the Project Manager.  

19.5 Both parties shall comply with any conditions of the insurance policies.  

20.  Site 

Investigation 

Reports 

20.1 The Contractor, in preparing the Bid, shall rely on any Site Investigation Reports 
referred to in the SCC, supplemented by any information available to the 
Contractor. 

21. Contractor to 

Construct the Works 
21.1 The Contractor shall construct and install the Works in accordance with the 

Specifications and Drawings. 

22.  The Works to Be 

Completed within 

intended 

Completion Date 

22.1 The Contractor may commence execution of the Works on the Start Date and shall 
carry out the Works in accordance with the Program submitted by the 
Contractor, as updated with the approval of the Project Manager, and complete 
them within the intended Completion Date. 

23.  Design by 

contractor and 

Approval by the 

Project Manager 

 

23.1 The contractor shall be responsible for the design of permanent works as specified 
in SCC. 

23.2 Contractor shall be responsible for design of the Temporary Works. The Contractor 
shall submit Specifications and Drawings showing the proposed Temporary Works 
to the Project Manager, for his approval. 

23.3 All  Drawings  prepared  by  the  Contractor  for  the  execution  of  the temporary or 



permanent Works, shall be subject to prior approval by the Project Manager before 
their use. 

23.4 The Project Manager’s approval shall not alter the Contractor’s responsibility for 
design of temporary works.  

24. Safety, Security 

and Protection of 

the Environment 

24.1 The  Contractor  shall,  throughout  the  execution,  and  completion of  the works and 
remedying of any defects therein: 

a.  Have full regard for the safety of all persons entitled to be upon the site and keep 
the site (so as the same is under his control) and  the  works  (so  far  as  the  same  
are  not  completed  or occupied by the Employer) in an orderly state appropriate 
to the avoidance of danger to such persons. 

b.  Provide and maintain at his own cost all lights, guards, fencing, warning signs and 
watching, when necessary or required by the Project  Manager  or  by  any  duly  
constituted  authority,  for  the protection of the Works of for the safety and 
convenience of the public or others. 

c.  Take all reasonable steps to protect the environment on and off the  site  and  to  
avoid  damage  or  nuisance  to  persons 

    or  to property of the public or others resulting from pollution, noise or other  causes  
arising  as  a  consequence  of  his  methods  of operation. 

d. Ensure that any cut or fill slopes are planted in grass or other plant cover as soon as 
possible to protect them from erosion.  

e.  Any spoil or material removed from drains shall be disposed of to  designated  
stable  tipping  areas  as  directed  by  the  Project Manager. 

f.  Shall  not  use  fuel  wood  as  a  means  of  heating  during  the processing or 
preparation of any materials forming part of the works. 

g.  The  Project  Manager  shall  have  the  power  to  disallow  any working practice or 
activity of the Contractor or direct that such practices or activities be modified 
should the Project Manager consider,  on  the  advice  of  the  relevant  Government 
Departments,  that  the  practices  or  activities  will  be harmful to wildlife. 

h.  Provide  on  the  Site  such  lifesaving  apparatus  as  may  be appropriate  and  an  
adequate  and  easily  accessible  first  aid outfit  or  such  outfits  as  may  be  
required  by  any  government ordinance,  factory  act,  etc.,  subsequently  
published  and amended from time to time. 

25.  Discoveries 25.1 Anything of historical or other interest or of significant value unexpectedly 
discovered on the Site shall be the property of the employer. The Contractor shall 
notify the Project Manager of such discoveries and carry out the Project Manager’s 
instructions for dealing with them. 

26.  Possession of 

the Site 

 

26.1 The Employer shall give possession of all parts of the Site to the Contractor.  If 
possession of a part is not given by the date stated in the SCC, the Employer shall be 
deemed to have delayed the start of the relevant activities, and this shall be a 
Compensation Event.  

27.  Access to the 

Site 
27.1 The Contractor shall allow the Project Manager and any person authorized by the 

Project Manager access to the Site and to any place where work in connection with 
the Contract is being carried out or is intended to be carried out. 



28.Instructions, 

Inspections and 

Audits 

28.1 The Contractor shall carry out all instructions of the Project Manager which comply 
with the applicable laws where the Site is located. 

28.2 The Contractor shall keep, and shall make all reasonable efforts to cause its 
Subcontractors and sub consultants to keep accurate and systematic accounts and 
records in respect of the Works in such form and details as will clearly identify 
relevant time changes and costs. 

28.3 The Contractor shall permit the GoN/DP and/or persons appointed by the GoN/DP 

to inspect the Site and/or the accounts and records of the Contractor and its sub-

contractors relating to the performance of the Contract, and to have such accounts 

and records audited by auditors appointed by the GoN/DP if required by the 

GoN/DP. The Contractor’s attention is drawn to Sub-Clause 73.2 which provides, inter 

alia, that acts intended to materially impede the exercise of the GoN’s/DP’s inspection 

and audit rights provided for under this Sub-Clause constitute a obstructive practice 

subject to contract termination. 

29.  Dispute 

Settlement 
29.1 The Employer and the Contractor shall attempt to settle amicably by direct 

negotiation any disagreement or dispute arising between them under or in 
connection with the Contract. 

29.2 Any dispute between the Parties as to matters arising pursuant to this Contract 
which cannot be settled amicably within thirty (30) days after receipt by one Party 
of the other Party‘s request for such amicable settlement may be referred to 
Arbitration within 30 days after the expiration of amicable settlement period. 

30.  Procedures for 

Disputes 
30.1 In case of arbitration, the arbitration shall be conducted in accordance with 

procedures in accordance with law of Nepal at the place given in the SCC.  

B. Staff and Labor 

31. Forced Labor 
31.1 The Contractor shall not employ forced labor, which consists of any work or service, 

not voluntarily performed, that is exacted from an individual under threat of force 
or penalty. This covers any kind of involuntary or compulsory labor, such as 
indentured labor, bonded labor, or similar labor–contracting arrangements. 

32. Child Labor 32.1 The Contractor shall not employ children in a manner that is economically 
exploitative, or is likely to be hazardous, or to interfere with, the child's education, 
or to be harmful to the child's health or physical, mental, spiritual, moral, or social 
development. Where national laws have provisions for employment of minors, the 
Contractor shall follow those laws applicable to the Contractor. Children below the 
age of 18 years shall not be employed in dangerous work. 

 

33.Non-

discrimination and 

Equal Opportunity 

34.1 The Contractor shall not make employment decisions on the basis of personal 
characteristics unrelated to inherent job requirements. The Contractor shall base 
the employment relationship on the principle of equal opportunity and fair 
treatment, and shall not discriminate with respect to aspects of the employment 
relationship, including recruitment and hiring, compensation (including wages and 
benefits), working conditions and terms of employment, access to training, 
promotion, termination of employment or retirement, and discipline. In countries 
where national law provides for non-discrimination in employment, the Contractor 
shall comply with national law. When national laws are silent on nondiscrimination 
in employment, the Contractor shall meet this Sub clause's requirements. Special 
measures of protection or assistance to remedy past discrimination or selection for 
a particular job based on the inherent requirements of the job shall not be deemed 



discrimination. 

Time Control 

34.  Program 
34.1 Within the time stated in the SCC, after the date of the Letter of Acceptance, the 

Contractor shall submit to the Project Manager for approval a Program showing the 
general methods, arrangements, order, and timing for all the activities in the Works. In 
the case of a lump sum contract, the activities in the Program shall be consistent with 
those in the Activity Schedule.  

34.2 An update of the Program shall be a program showing the actual progress achieved 

on each activity and the effect of the progress achieved on the timing of the remaining 

work, including any changes to the sequence of the activities.  

34.3 The Contractor shall submit to the Project Manager for approval an updated Program 
at intervals no longer than the period stated in the SCC. If the Contractor does not 
submit an updated Program within this period, the Project Manager may withhold 
the amount stated in the SCC from the next payment certificate and continue to 
withhold this amount until the next payment after the date on which the overdue 
Program has been submitted. In the case of a lump sum contract, the Contractor shall 
Provide an updated Activity Schedule within 15 days of being instructed to by the 
Project Manager. 

34.4 The Project Manager’s approval of the Program shall not alter the Contractor’s 
obligations. The Contractor may revise the Program and submit it to the Project 
Manager again at any time. A revised Program shall show the effect of Variations and 
Compensation Events. 

35.  Extension of the 

Intended Completion 

Date 

35.1 The Project Manager shall extend the Intended Completion Date if a Compensation 
Event occurs or a Variation is issued which makes it impossible for Completion to 
be achieved by the Intended Completion Date without the Contractor taking 
steps to accelerate the remaining work, which would cause the Contractor to incur 
additional cost. 

35.2 The Project Manager shall decide whether and by how much to extend the 
Intended Completion Date within 21 days of the Contractor asking the Project 

Manager for a decision upon the effect of a Compensation Event or Variation and 

submitting full supporting information at least 21 days prior to the intended 
completion date.  If the Contractor has failed to give early warning of a delay or has failed 

to cooperate in dealing with a delay, the delay by this failure shall not be considered 

in assessing the new Intended Completion Date. Along with full supporting 
information the contractor shall also submit Performance Security, Advanced 

Payment Guarantee and insurance Policy with extended validity as well as revised 

work schedule. 

36.  Acceleration 36.1 When the Employer wants the Contractor to finish before the Intended 
Completion Date, the Project Manager shall obtain priced proposals for achieving 
the necessary acceleration from the Contractor.   If the Employer accepts these 
proposals, the Intended Completion Date shall be adjusted accordingly and 
confirmed by both the Employer and the Contractor.  

36.2 If the Contractor’s priced proposals for acceleration are accepted by the Employer, 

they are incorporated in the Contract Price and treated as a Variation.  



37.  Delays Ordered 

by the Project 

Manager 

37.1 The Project Manager may instruct the Contractor to delay the start or progress of 
any activity within the Works. 

38.  Management 

Meetings 
38.1 Either the Project Manager or the Contractor may require the other to attend a 

management meeting. The business of a management meeting shall be to review the 
plans for remaining work and to deal with matters raised in accordance with the early 
warning procedure. 

38.2 The Project Manager shall record the business of management meetings and provide 
copies of the record to those attending the meeting and to the Employer.   The 
responsibility of the parties for actions to be taken shall be decided by the Project 
Manager either at the management meeting or after the management
 meeting and stated in writing to all who attended the meeting. 

39.  Early Warning 
39.1 The Contractor shall warn the Project Manager at the earliest opportunity of 

specific likely future events or circumstances that may adversely affect the quality 
of the work, increase the Contract Price, or delay the execution of the Works.  The 
Project Manager may require the Contractor to provide an estimate of the 
expected effect of the future event or circumstance on the Contract Price and 
Completion Date.   The estimate shall be provided by the Contractor as soon as 
reasonably possible. 

39.2 The Contractor shall cooperate with the Project Manager in making and 
considering proposals for how the effect of such an event or circumstance can be 
avoided or reduced by anyone involved in the work and in carrying out any resulting 
instruction of the Project Manager. 

C. Quality Control 

40. Identifying 

Defects 
40.1 The Project Manager shall check the Contractor’s work and notify the Contractor of any 

Defects that are found.   Such checking shall not affect the Contractor’s 
responsibilities. The Project Manager may instruct the Contractor to search for a 
Defect and to uncover and test any work that the Project Manager considers may have 
a Defect.  

41. Tests 41.1 If the Project Manager instructs the Contractor to carry out a test not specified in the 
Specification to check whether any work has a Defect and the test shows that it does, 
the Contractor shall pay for the test and any samples.   If there is no Defect, the test 
shall be a Compensation Event. 

42. Correction of 

Defects 
42.1 The Project Manager shall give notice to the Contractor of any Defects before the 

end of the Defects Liability Period, which begins at Completion, and is defined in the 
SCC. The Defects Liability Period shall be extended for as long as Defects remain to be 
corrected. 

42.2 Every time notice of a Defect is given, the Contractor shall correct the notified 
Defect within the length of time specified by the Project Manager’s notice. 

43. Uncorrected 

Defects 
43.1 If the Contractor has not corrected a Defect within the time specified in the Project 

Manager’s notice, the Project Manager shall assess the cost of having the Defect 
corrected, and the Contractor shall pay this amount. 

D. Cost Control 

44.  Contract Price 44.1 In the case of a Unit Rate contract, the Bill of Quantities shall contain priced 
items for the Works to be performed by the Contractor. The Bill of Quantities is 



used to calculate the Contract Price.   The Contractor will be paid for the quantity of 
the work accomplished at the rate in the Bill of Quantities for each item. 

44.2 In the case of a lump sum contract, the Activity Schedule shall contain the priced 
activities for the Works to be performed by the Contractor. The Activity Schedule is used 
to monitor and control the performance of activities on which basis the Contractor 
will be paid. If payment for Materials on Site shall be made separately, the 
Contractor shall show delivery of Materials to the Site separately on the Activity 
Schedule. 

45. Changes in the 

Contract Price 
45.1 In the case of an Unit Rate contract: 

(a)  If the final quantity of the work done differs from the quantity in the Bill of 
Quantities for the particular item by more than 25 percent, provided the 
change exceeds 2 percent of the Initial Contract Price, the Project Manager 
shall adjust the rate to allow for the change. 

(b) The Project Manager shall not adjust rates from changes in quantities if thereby 
the Initial Contract Price is exceeded by more than 10 percent, except with the 
prior approval of the Employer. 

(c) If requested by the Project Manager, the Contractor shall provide the Project 
Manager with a detailed cost breakdown of any rate in the Bill of Quantities. 

45.2 In the case of a lump sum contract, the Activity Schedule shall be amended by the 
Contractor to accommodate changes of Program or method of working made at the 
Contractor’s own discretion. Prices in the Activity Schedule shall not be altered when 
the Contractor makes such changes to the Activity Schedule. 

46. Variations 
46.1 All Variations shall be included in updated Programs, and, in the case of a lump sum 

contract, also in the Activity Schedule, produced by the Contractor. 

46.2 The Contractor shall provide the Project Manager with a quotation for carrying out 
the Variation when requested to do so by the Project Manager. The Project 
Manager shall assess the quotation, which shall be given within seven (7) days 
of the request or within any longer period stated by the Project Manager and 
before the Variation is ordered. 

46.3 If the Contractor’s quotation is unreasonable, the Project Manager may order the 
Variation and make a change to the Contract Price, which shall be based on the 
Project Manager’s own forecast of the effects of the Variation on the Contractor’s 
costs. 

46.4 If the Project Manager decides that the urgency of varying the work would prevent 
a quotation being given and considered without delaying the work, no quotation 
shall be given and the Variation shall be treated as a Compensation Event. 

46.5 The Contractor shall not be entitled to additional payment for costs that could have 
been avoided by giving early warning. 

46.6 In the case of an Unit Rate contract, if the work in the Variation corresponds to an 
item description in the Bill of Quantities and if, in the opinion of the Project Manager, 
the quantity of work above the limit stated in GCC 45.1 or the timing of its execution 
do not cause the cost per unit of quantity to change, the rate in the Bill of Quantities 
shall be used to calculate the value of the Variation.  If the cost per unit of quantity 
changes, or if the nature or timing of the work in the Variation does not correspond 
with items in the Bill of Quantities, the quotation by the Contractor shall be in the 
form of new rates for the relevant items of work. 



47. Cash Flow 

Forecasts 
47.1 When the Program, or, in the case of a lump sum contract, the Activity Schedule, is 

updated, the Contractor shall provide the Project Manager with an updated cash 
flow forecast.    

48. Payment 

Certificates 
48.1 The Contractor shall submit to the Project Manager monthly statements of the 

estimated value of the work executed less the cumulative amount certified 
previously. 

48.2 The Project Manager shall check the Contractor’s monthly statement and certify the 

amount to be paid to the Contractor within 30 days of submission by contractor.  

48.3 The value of work executed shall be determined by the Project Manager. 

48.4 The value of work executed shall comprise:  

(a) In the case of an Unit Rate contract, the value of the quantities of work in 

the Bill of Quantities that have been completed; or  

(b) In the case of a lump sum contract, the value of work executed shall 

comprise the value of completed activities in the Activity Schedule.  

48.5 The value of work executed shall include the valuation of Variations and 

Compensation Events.  

48.6 The Project Manager may exclude any item certified in a previous certificate or reduce 
the proportion of any item previously certified in any certificate in the light of later 
information. 

49.  Payments 49.1 Payments shall be adjusted for deductions for advance payments and retention. The 
Employer shall pay the Contractor the amounts certified by the Project Manager 
within 30 days of the date of each certificate.   If the Employer makes a late payment, 
the Contractor shall be paid interest as indicated in the SCC on the late payment in 
the next payment.  Interest shall be calculated from the date by which the payment 
should have been made up to the date when the late payment is made.  

49.2 If an amount certified is increased in a later certificate or as a result of an award 

by an Arbitrator, the Contractor shall be paid interest upon the delayed payment 

as set out in this clause.   Interest shall be calculated from the date upon which the 

increased amount would have been certified in the absence of dispute.  

49.3 Items of the Works for which no rate or price has been entered in BOQ shall not be paid 

for by the Employer and shall be deemed covered by other rates and prices in the 

Contract.  

50.  Compensation 

Events 
50.1 The following shall be Compensation Events: 

(a) The Employer does not give access to a part of the Site by the Site Possession Date 
pursuant to GCC 26.1.  

(b) The Employer modifies the Schedule of Other Contractors in a way that affects 

the work of the Contractor under the Contract.  

(c) The Project Manager orders a delay or does not issue Drawings, 

Specifications, or instructions required for execution of the Works on time.  

(d)  The Project Manager instructs the Contractor to uncover or to carry out additional 
tests upon work, which is then found to have no Defects. 



(e) The Project Manager unreasonably does not approve a subcontract to be let. 

(f) Ground conditions are substantially more adverse than could reasonably have 
been assumed before issuance of the Letter of Acceptance from the 
information issued to bidders (including the Site Investigation Reports), from 
information available publicly and from a visual inspection of the Site. 

(g) The Project Manager gives an instruction for dealing with an unforeseen 
condition, caused by the Employer, or additional work required for safety or 
other reasons. 

(h) Other  contractors,  public  authorities,  utilities,  or  the Employer  does  not  
work  within  the  dates  and  other constraints stated in the Contract, and they 
cause delay or extra cost to the Contractor. 

(i) The advance payment is delayed. 

(j) The effects on the Contractor of any of the Employer’s Risks. 

(k) The Project Manager unreasonably delays issuing a Certificate of Completion. 

50.2 If a Compensation Event would cause additional cost or would prevent the work 

being completed before the Intended Completion Date, the Contract Price shall be 

increased and/or the Intended Completion Date shall be extended.   The Project 

Manager shall decide whether and by how much the Contract Price shall be 

increased and whether and by how much the Intended Completion Date shall be 

extended. 

50.3 As soon as information demonstrating effect of each Compensation Event upon the 
Contractor’s forecast cost has been provided by the Contractor, it shall be assessed 
by the Project Manager, and the Contract Price shall be adjusted accordingly. If the 
Contractor’s forecast is deemed unreasonable, the Project Manager shall adjust the 
Contract Price based on the Project Manager’s own forecast.   The Project Manager 
shall assume that the Contractor shall react competently and promptly to the event. 

50.4 The  Contractor  shall  not  be  entitled  to  compensation  to the  extent  that  the  
Employer’s  interests  are  adversely affected by the Contractor’s not 
having given early warning or not having cooperated with the Project Manager. 

51. Tax 
51.1 The Project Manager shall adjust the Contract Price if taxes, duties, and other levies 

are changed between the date 30 days before the submission of bids for the Contract 
and the date of the last Completion certificate.  The adjustment shall be the change in 
the amount of tax payable by the Contractor, provided such changes are not 
already reflected in the Contract Price or are a result of GCC 53. 

52.  Currency 
52.1 The currency of Contracts shall be Nepalese Rupees. 

53.  Price 

Adjustment 
53.1 Prices shall be adjusted for fluctuations in the cost of inputs only if provided for in 

the SCC.  If so provided, the amounts certified in each payment certificate, before 
deducting for Advance Payment, shall be adjusted by applying the respective price 
adjustment factor to the payment amounts due. 

53.2 Adjustment Formulae1:  The formulae will be of the following general type: 

 

 
1 For complex Works involving several types of construction work with different inputs, a family of 

Formulae will be necessary. The various items of Day work may also require different formulae, 

depending on the nature and source of the inputs 



𝑝𝑛 = 𝐴 + 𝑏
𝐿𝑛

𝐿𝑜
+  𝑐

𝑀𝑛

𝑀𝑜
+  𝑑

𝐸𝑛

𝐸𝑜
+  𝑒𝑡𝑐. 

Where: 

pn is a price adjustment factor to be applied to the amount for the payment of 
the work carried out in the subject month, determined in accordance with Clause 
49; 

A is a constant, specified in the Bidding Forms- Table of Price Adjustment  data,  
representing  the  nonadjustable  portion  in contractual payments;2b, c, d, etc., 
coefficients representing the estimated proportion of each cost element (labor, 
materials, equipment usage, etc.) in the Works or sections thereof, net of 
Provisional Sums, as specified in the SCC; 

Ln, Mn, En, etc., are the current cost indices or reference prices of the cost elements 
for month “n,” determined pursuant to Sub-Clause 53.4, applicable to each cost 
element; and 

Lo, Mo, Eo, etc., are the base cost indices or reference prices corresponding to the 
above cost elements at the date specified in Sub-Clause 53.4 

 

53.3 Sources of Indices and Weightings: The sources of indices shall be those listed 
in the Bidding Forms- Table of Price Adjustment data, as approved by the Project 
Manager and stated in SCC. Indices shall be appropriate for their purpose and shall 
relate to the Contractor’s proposed source of supply of inputs on the basis of  
which his Contract shall have been computed.  As the proposed basis for price 
adjustment, the Contractor shall have submitted with his bid the tabulation of 
Weightings and Source of Indices in the Bidding Forms, which shall be subject to 
approval by the Project Manager. 

53.4 Base, Current and Provisional Indices: The base cost indices or prices shall be those 

prevailing on the day 30 days prior to the latest date for submission of bids. 

Current indices or prices shall be those prevailing on the day 30 days prior to the 

last day of the period to which a particular Interim Payment Certificate is related. 

If at any time the current indices are not available, provisional indices as 

determined by the Project Manager will be used, subject to subsequent correction 

of the amounts paid to the Contractor when the current indices become available. 

53.5 Weightings: The weightings for each of the factors of cost given in the Bidding Forms 

shall be adjusted if, in the opinion of the Project Manager, they have been rendered 

unreasonable, unbalanced or inapplicable as a result of varied or additional work 

already executed or instructed under Clause 46 or for any other reason. 

 

53.6 Where, price adjustment provision is not applicable pursuant to Sub-clause 53.1 then 

the Contract is subject to price adjustment only for construction material in 

accordance with this clause. If the prices of the construction materials stated in 

the contract is increased or decreased in an unexpected manner in excess of ten 

(10%) percent in comparison to the base price construction material stated in 

Section –IV, Bidding Forms-Table of Price Adjustment Data, then the price 

adjustment for the increase or decrease of price of the construction material 

 
2 Insert a figure for factor A only where there is a part of the Contractors’ expenditures which will not be 

subject to fluctuation in cost   or to compensate for the unreliability of some indices. A should normally 

be 0.15. The sum of A, b, c, d, etc., should be one. 



beyond 10% shall be made by applying the following formulas: 

For unexpected increase in price  

P =[R1 -(R0 ×1.10)]× Q  

For unexpected decrease in price P 

= [R1 -(R0 ×0.90)]× Q 

Where:  

“P” is price adjustment amount  

“R1” is the present price of the construction material (Source of indices shall be those 
listed in the Bidding forms) 

“R0” is the base price of the construction material  

“Q” is quantity of the construction material consumed in construction during the period 
of price adjustment consideration If the Base price and source is to be proposed by the 
Bidder as per the provision made in Section –IV, Bidding Forms-Table of Price 
Adjustment Data then the Base price and source filled by Bidder for the 
construction material stated in the Bidding Form shall be subject to the 
approval of the Project manager and shall be as stated in SCC.. 

53.7 The Price Adjustment amount shall be limited to a maximum of the initial Contract 
Amount as specified in the SCC. 

53.8 The Price Adjustment provision shall not be applicable for delayed period if the 
contract is not completed in time due to the delay caused by the contractor or the 
contract is a Lump sum Contract  

54.  Retention 
54.1 The Employer shall retain from each payment due to theContractor the proportion 

stated in the SCC until Completion of the whole of the Works. 

54.2 Upon the issue of a Defects Liability Certificate by the Project Manager, in accordance 

with GCC 70.1, half the total amount retained shall be repaid to the Contractor 

and half when the Contractor has submitted the evidence of submission of tax return 

to the concerned Internal Revenue Office. The Contractor may substitute retention 

money with an “on demand” bank guarantee having validity at least one month more 

than the end of defect liability period if: 

(a) at least eighty (80) percent of the whole works have been completed, 

(b) progress of the works is satisfactory in accordance with the Contract as per approved 

work schedule, 

(c) it can be assured that the works can be completed at the intended completion date. 

55. Liquidated 

Damages 
55.1 The Contractor shall pay liquidated damages to the Employer at the rate per day stated 

in the SCC for each day that the Completion Date is later than the Intended Completion 

Date.  The total amount of liquidated damages shall not exceed the amount defined 

in the SCC.   The Employer may deduct liquidated damages from payments due to the 

Contractor.  Payment of liquidated damages shall not affect the Contractor’s liabilities. 

55.2 If the Intended Completion Date is extended after liquidated damages have been 

paid, the Project Manager shall correct any overpayment of liquidated damages by 

the Contractor by adjusting the next payment certificate. The Contractor shall be paid 

interest on the overpayment, calculated from the date of payment to the date of 



repayment, at the rates specified in GCC.49 

56. Bonus 
56.1 The Contractor shall be paid a Bonus calculated at the rate per  calendar  day  

stated  in  the  SCC  for  each  day  (less  any days for which the Contractor is paid 

for acceleration) that the Completion is earlier than the Intended Completion Date. 

The Project Manager shall certify that the Works are complete, although they may not 

be due to be complete. 

57. Advance 

Payment 

 

57.1 The Employer shall make advance payment to the Contractor of the amounts 

stated in the SCC in two equal installments by the date stated in the SCC, 

against provision by the Contractor of an unconditional bank guarantee from 

Commercial Bank or Financial Institution eligible to issue Bank Guarantee as per 

prevailing Law in a form acceptable to the Employer in amounts equal to the 

advance payment. The guarantee shall remain effective until the advance payment 

has been repaid, but the amount of the guarantee shall be progressively reduced 

by the amounts repaid by the Contractor.   Interest shall not be charged on the 

advance payment. 

57.2 The Contractor is to use the advance payment only to pay for Equipment, Plant, 
Materials, and mobilization expenses required specifically for execution of the 
Contract. The Contractor shall demonstrate that advance payment has been used in 
this way by supplying copies of invoices or other documents to the Project Manager. 

57.3 The advance payment shall be repaid by deducting proportionate amounts, as stated 
in SCC, from payments otherwise due Contractor, following the schedule of 
completed percentages of the Works on a payment basis.   No account shall be 
taken of the advance payment or its repayment in assessing valuations of work done, 
Variations, price adjustments, Compensation Events, Bonuses, or Liquidated 
Damages. 

58. Securities 
58.1 The Performance Security, including any additional security required as per ITB 

32.5 and ITB 37.1, shall be provided to the Employer no later than the date 
specified in the Letter of Acceptance and shall be issued in an amount specified 
in the SCC, by a Commercial Bank or Financial Institution eligible to issue Bank 
Guarantee as per prevailing Law acceptable to the Employer, and denominated 
in Nepalese Rupees. The Performance Security shall be valid until a date 30 days 
from the date of issue of the Defect Liability Certificate in the case of a bank 
guarantee.  

Any additional performance security required as per ITB 32.5 shall be valid until a 
date 30 days from the date of issue of the certificate of Completion in the case of a 
bank guarantee. 

Any additional performance security required as per ITB 37.1 shall be valid until a 
date 30 days from the date of issue of the certificate of DLP in the case of a bank 
guarantee. 

58.2 The performance security issued by any foreign Bank outside Nepal must be 
counter guaranteed by an Commercial Bank or Financial Institution eligible to issue 
Bank Guarantee as per prevailing Law in Nepal. 

59. Day works 59.1 If applicable, the Day works rates in the Contractor’s Bid shall be used for small 
additional amounts of work only when the Project Manager has given written 



instructions in advance for additional work to be paid for in that way. 

59.2 All work to be paid for as Day works shall be recorded by the Contractor on forms 
approved by the Project Manager. Each completed form shall be verified and 
signed by the Project Manager within two days of the work being done. 

59.3 The Contractor shall be paid for Day works subject to obtaining signed Day works forms. 

60.  Cost of Repairs 60.1 Loss or damage to the Works or Materials to be incorporated in the Works between 
the Start Date and the end of the Defects Correction periods shall be remedied by 
the Contractor at the Contractor’s cost if the loss or damage arises from the 
Contractor’s acts or omissions. 

F.   Force Majeure 

61. Definition of 

Force Majeure 
61.1 In this Clause, “Force Majeure” means an exceptional event or circumstance, 

(a) which is beyond a Party’s control; 

(b) which such Party could not reasonably have provided against before entering 

into the Contract; 

(c) which, having arisen, such Party could not reasonably have avoided or 

overcome; and 

(d) which is not substantially attributable to the other Party. 

 61.2  Force Majeure may include, but is not limited to, exceptional events or 

circumstances of the kind listed below, so long as conditions (a) to (d) above are 

satisfied: 

(a) war, hostilities (whether war be declared or not), invasion, act of foreign 

enemies; 

(b) rebellion, terrorism, sabotage by persons other than the Contractor’s 

Personnel, revolution, insurrection, military or usurped power, or civil war; 

(c) riot, commotion, disorder, strike or lockout by persons other than the 

Contractor’s Personnel; 

(d) munitions of war, explosive materials, ionizing radiation or contamination by 

radio-activity, except as may be attributable to the Contractor’s use of such 

munitions, explosives, radiation or radio-activity; and 

(e) natural catastrophes such as earthquake, hurricane, typhoon or volcanic 

activity. 

62. Notice of Force 

Majeure 
62.1 If a Party is or will be prevented from performing its substantial obligations under 

the Contract by Force Majeure, then it shall give notice to the other Party of the 

event or circumstances constituting the Force Majeure and shall specify the 

obligations, the performance of which is or will be prevented. The notice shall be 

given within 14 days after the Party became aware, or should have become aware, 

of the relevant event or circumstance constituting Force Majeure. 

62.2 The Party shall, having given notice, be excused performance of its obligations for 

so long as such Force Majeure prevents it from performing them. 



62.3   Notwithstanding any other provision of this Clause, Force Majeure shall not apply 

to obligations of either Party to make payments to the other Party under the 

Contract. 

63. Duty to Minimize 

Delay 
63.1 Each Party shall at all times use all reasonable endeavors to minimize any delay in 

the performance of the Contract as a result of Force Majeure. 

63.2 A Party shall give notice to the other Party when it ceases to be affected by the Force 

Majeure. 

64. Consequences of 

Force Majeure 
64.1 If the Contractor is prevented from performing its substantial obligations under the 

Contract by Force Majeure of which notice has been given under GCC 62, and 

suffers delay and/or incurs Cost by reason of such Force Majeure, the Contractor 

shall be entitled subject to GCC 30 to 

(a) an extension of time for any such delay, if completion is or will be delayed, 

under GCC35 ; and 

(b) if the event or circumstance is of the kind described in sub-paragraphs (a) to 

(d) of GCC 61.2 and, in the case of subparagraphs (b) to (d), occurs in the 

Country, payment of any such Cost, including the costs of rectifying or 

replacing the Works and/or Goods damaged or destructed by Force 

Majeure, to the extent they are not indemnified through the insurance policy 

referred to in GCC 19.  

64.2 After receiving this notice, the Project Manager shall proceed in accordance with 

GCC 10 to agree or determine these matters. 

65. Force Majeure 

Affecting 

Subcontractor 

65.1 If any Subcontractor is entitled under any contract or agreement relating to the 

Works to relief from force majeure on terms additional to or broader than those 

specified in this Clause, such additional or broader force majeure events or 

circumstances shall not excuse the Contractor’s nonperformance or entitle him to 

relief under this Clause. 

66.Optional 

Termination, 

Payment and 

Release 

66.1 If the execution of substantially all the Works in progress is prevented for a 

continuous period of 90 days by reason of Force Majeure of which notice has been 

given under GCC 62, or for multiple periods which total more than 150 days due to 

the same notified Force Majeure, then either Party may give to the other Party a 

notice of termination of the Contract. In this event, the termination shall take 

effect 7 days after the notice is given, and the Contractor shall proceed in 

accordance with GCC 72.5. 

66.2  Upon such termination, the Project Manager shall determine the value of the work 

done and issue a Payment Certificate, which shall include 

(a) the amounts payable for any work carried out for which a price is stated in 

the Contract; 

(b) the Cost of Plant and Materials ordered for the Works which have been 

delivered to the Contractor, or of which the Contractor is liable to accept 



delivery: this Plant and Materials shall become the property of (and be at the 

risk of) the Employer when paid for by the Employer, and the Contractor 

shall place the same at the Employer’s disposal; 

(c) other Costs or liabilities which in the circumstances were reasonably and 

necessarily incurred by the Contractor in the expectation of completing the 

Works; 

(d) the Cost of removal of Temporary Works and Contractor’s Equipment from 

the Site and the return of these items to the Contractor’s works in his 

country (or to any other destination at no greater cost); and 

(e) the Cost of repatriation of the Contractor’s staff and labor employed wholly 

in connection with the Works at the date of termination. 

67. Release from 

Performance 
67.1 Notwithstanding any other provision of this Clause, if any event or circumstance 

outside the control of the Parties (including, but not limited to, Force Majeure) 

arises, which makes it impossible or unlawful for either or both Parties to fulfill its 

or their contractual obligations or which, under the law governing the Contract, 

entitles the Parties to be released from further performance of the Contract, then 

upon notice by either Party to the other Party of such event or circumstance, 

(a) the Parties shall be discharged from further performance, without prejudice 

to the rights of either Party in respect of any previous breach of the Contract; 

and 

(b) the sum payable by the Employer to the Contractor shall be the same as 

would have been payable under GCC 66 if the Contract had been terminated 

under GCC 66. 

G.   Finishing the Contract 

68.  Completion 68.1 The Contractor shall request the Project Manager to issue a certificate of 
Completion of the Works, and the Project Manager shall do so upon deciding that the 
work is completed. 

68.2   In addition to the other provisions, before acceptance of the completed works, 
Employer shall verify and assure that such works are within the set objective, 
quality and appropriate to operate and use. 

69.  Taking Over 
69.1 In the contractor’s Opinion, if the works are complete and ready for taking over, 

the contractor may apply by notice to the Project Manager for a Taking-Over 

Certificate. If the Works are divided into Sections, the Contractor may 

similarly apply for a Taking-Over Certificate for each Section. 

69.2 The Project Manager shall, within 30 days after receiving the Contractor’s 

application: 

(a) issue the Taking-Over Certificate to the Contractor if physical progress of 

works is at least ninety (90) percent in accordance with the Contract except for 
any minor outstanding work and defects (as listed in the Taking-Over 

Certificate)  which will not substantially affect the use of the Works or Section 

for their intended purpose (either until or whilst this work is completed and 

these defects are remedied); or  

(b) reject the application, giving reasons and specifying the work required to be 

done by the Contractor to enable the Taking-Over Certificate to be issued. The 



Contractor shall then complete this work before issuing a further notice under 

this Sub-Clause. 

69.3 If the Engineer fails either to issue the Taking-Over Certificate or to reject the 

Contractor’s application within the period of 30 days, and if the Works or 

Section (as the case may be) are substantially completed in accordance with 
the Contract, the Taking-Over Certificate shall be deemed to have been issued 

on the last day of that period. 

 

70.  Final Account 
70.1 The Contractor shall supply the Project Manager with a detailed account of the total 

amount that the Contractor considers payable under the Contract before the end of 
the Defects Liability Period. The Project Manager shall issue a Defects Liability 
Certificate and certify any final payment that is due to the Contractor within 60 days 
of receiving the Contractor’s account if it is correct and complete.   If it is not, the 
Project Manager shall issue within 60  days  a  schedule  that  states  the  scope  of  
the  corrections or additions that are necessary.    If the Final Account is still 
unsatisfactory after it has been resubmitted, the Project Manager shall decide on the 
amount payable to the Contractor and issue a payment certificate. 

71. Operating and 

Maintenance 

Manuals 

71.1 If “as built” Drawings and/or operating and maintenance manuals are required, the 
Contractor shall supply them by the dates stated in the SCC.  

71.2 If the Contractor does not supply the Drawings and/or manuals by the dates stated in 
the SCC pursuant to GCC 71.1, or they do not receive the Project Manager’s approval, 
the Project Manager shall withhold the amount stated in the SCC from payments 
due to the Contractor. 

72.  Termination 
72.1 The Employer may terminate the Contract at any time if the contractor; 

a. does not commence  the work as per  the Contract,   
b. abandons the work  without completing,  
c. fails to achieve progress as per the Contract. 

72.2 The Employer or the Contractor may terminate the Contract if the other party causes 
a fundamental breach of the Contract. 

72.3 Fundamental breaches of Contract shall include, but shall not be limited to, the 
following : 

(a) The Contractor uses the advance payment  for matters other than the contractual  
obligations, 

(b) the Contractor stops work for 30 days when no stoppage of work is shown on the 
current Program and the stoppage has not been authorized by the Project Manager; 

(c) the Project Manager instructs the Contractor to delay the progress of the Works, and 
the instruction is not withdrawn within 30 days; 

(d) the Employer  or  the  Contractor  is  made  bankrupt  or goes into liquidation other 
than for a reconstruction or amalgamation. 

(e) a payment certified by the Project Manager is not paid by the Employer to the 

Contractor within 90 days of the date of the Project Manager’s certificate;  

(f) the Project Manager gives Notice that failure to correct a particular Defect is a 

fundamental breach of Contract and the Contractor fails to correct it within a 

reasonable period of time determined by the Project Manager;  

(g) the Project Manager gives two consecutive Notices to update the Program and 

accelerate the works to ensure compliance with GCC Sub clause 22.1 and the 

 



Contractor fails to update the Program and demonstrate acceleration of the works 

within a reasonable period of time determined by the Project Manager; 

(h) the  Contractor  does  not  maintain  a  Security,  which  is required;   

(i) the Contractor has delayed the completion of the Works by the number of days for 

which the maximum amount of  liquidated damages can be paid, as defined in the SCC; 

and  

(j) If the Contractor, in the judgment of the Employer has engaged in corrupt or 

fraudulent practices in competing for or in executing the Contract, pursuant to GCC 

73.1.  

72.4 When either party to the Contract gives notice of a breach of Contract to the 

Project Manager for a cause other than those listed under GCC 72.3 above, the 

Project Manager shall decide whether the breach is fundamental or not.  

72.5 Notwithstanding the above, the Employer may terminate the Contract for 

convenience.  

72.6 If the Contract is terminated, the Contractor shall stop work immediately, make the 
Site safe and secure, and leave the Site as soon as reasonably possible. 

73.Fraud and 

Corruption 
73.1 If the Employer determines that the Contractor has engaged in corrupt, fraudulent, 

collusive, coercive or obstructive practices, in competing for or in executing the 
Contract, then the Employer may, after giving 15 days’ notice to the Contractor, 
terminate the Contractor's employment under the Contract and expel him from the 
Site. 

73.2 Should any employee of the Contractor be determined to have engaged in corrupt, 
fraudulent, collusive, coercive, or obstructive practice during the execution of the 
Works, then that employee shall be removed in accordance with GCC Clause 15. 

For the purposes of this GCC 73; 

(i)  “corrupt practice”  is  the  offering,  giving,  receiving  or soliciting, directly or 
indirectly, of anything of value to influence improperly the actions of another 
party. 

(ii) “fraudulent practice”5 is any act or omission, including a misrepresentation, that 
knowingly or recklessly misleads, or attempts to mislead, a party to obtain a 
financial or other benefit or to avoid an obligation; 

(iii)  “collusive practice”6 is an arrangement between two or more parties 
designed to achieve an improper purpose, including to influence improperly 
the  actions of another party; 

(iv)  “coercive practice”7 is impairing or harming, or threatening to impair or harm, 
directly or indirectly, any party or the property of the party to influence 
improperly the actions of a party; 

(v)  “obstructive practice” is 

(aa) deliberately   destroying,   falsifying,   altering   or concealing of evidence 
material to the investigation or making false statements to investigators 
in order to materially impede a investigation into allegations of a corrupt, 
fraudulent, coercive or collusive practice;  
and/or  threatening,  harassing  or  intimidating  any party to prevent it 
from disclosing its knowledge of matters relevant to the investigation or 
from pursuing the investigation; or 

(bb) acts intended to materially impede the exercise of the GON’s/DP’s 



inspection and audit rights provided for under GCC28.3. 

74.  Black Listing 74.1 Without prejudice to any other rights of the Employer under this 
Contract, GoN, Public Procurement Monitoring Office (PPMO), on the 
recommendation of procuring entity,  may blacklist a Bidder for its 
conduct for a period of one (1) to three (3) years on the following grounds 
and seriousness of the act committed by the bidder: 

(a) if it is established  that  the  Contractor  has  committed substantial defect 
in implementation of the contract or has not substantially fulfilled its 
obligations under the contract or the completed work is not of the 
specified quality as per the contract. 

(b) If convicted from a court of law in a criminal offense liable to be disqualified 
for taking part in procurement contract, 

(c) If it is established that the Contractor has engaged in corrupt or fraudulent 
practices in competing for or in executing the Contract. 

75. Payment upon 

Termination 
75.1 If the Contract is terminated because of a fundamental breach of Contract by the 

Contractor, the Project Manager shall issue a certificate for the value of the work 
done and Materials ordered less advance payments received up to the date of the 
issue of the certificate. Additional Liquidated Damages shall not apply.   If the total 
amount due to the Employer exceeds any payment due to the Contractor, the 
difference shall be a debt payable to the Employer. 

75.2 If the Contract is terminated for the Employer’s convenience or because of a 
fundamental breach of Contract by the Employer, the Project Manager shall issue a 
certificate for the value of the work done, Materials ordered, the reasonable cost of 
removal of Equipment, repatriation of the Contractor’s personnel employed solely on 
the Works, and the Contractor’s costs of protecting and securing the Works, and less 
advance payments received up to the date of the certificate. 

75.3 If the Contract is terminated because of fundamental breach of Contract or for any 
other fault by the Contractor, the performance security shall be forfeited by the 
Employer. 

In such case, amount to complete the remaining works as per the Contract shall be 
recovered from the Contractor as Government dues. 

76.  Property 
76.1 All Materials on the Site, Plant, Equipment, Temporary Works, and Works shall be 

deemed to be the property of the Employer if the Contract is terminated because of 
the Contractor’s default. 

77.Release from 

Performance 
77.1 If the Contract is frustrated by the outbreak of war or by any other event entirely 

outside the control of either the Employer or the Contractor, the Project Manager 
shall certify that the Contract has been frustrated. The Contractor shall make the Site 
safe and stop work as quickly as possible after receiving this certificate and shall be 
paid for all work carried out before receiving it and for any work carried out afterwards 
to which a commitment was made. 

78. Suspension of DP 

Loan/Credit/Grant 
78.1 In the event that the DP suspends the loan/ credit/grant to the Employer from which 

part of the payments to the Contractor  are being made: 

a. the  Employer  is  obligated  to  notify  the  Contractor  of  such suspension  within  
7  days  of  having  received  the  DP's suspension notice; and 

b. if the Contractor has not received sums due him within the  30 days  for  payment  
provided  for  in  GCC 49.1,  the Contractor may immediately issue a 15-day 



termination notice. 

79. Eligibility 79.1 The Contractor shall have the nationality of an eligible country as specified in 
Section V of the bidding document.  The Contractor shall be deemed to have the 
nationality of a country if the Contractor is a citizen or is constituted, or 
incorporated, and operates in conformity with the provisions of the laws of that 
country. This criterion shall also apply to the determination of the nationality of 
proposed subcontractors or suppliers for any part of the Contract including related 
services. 

79.2 The materials, equipment, and services to be supplied under the Contract shall 
have their origin in eligible source countries as specified in Section V of the bidding 
document and all expenditures under the Contract will be limited to such 
materials, equipment, and services. At the Employer’s request, the Contractor may 
be required to provide evidence of the origin of materials, equipment, and 
services. 

79.3 For purposes of GCC 79.2, “origin” means the place where the materials and 
equipment are mined, grown, produced, or manufactured, and from which the 
services are provided.  Materials and equipment are produced when, through 
manufacturing, processing, or substantial or major assembling of components, a 
commercially recognized product results that differs substantially in its basic 
characteristics or in purpose or utility from its components. 

80.ProjectManager’

s Duties and 

Authorities 

80.1 The Project Manager’s duties and authorities are restricted to the extent as stated 
in the SCC. 

81.Quarries and  

Spoil Dumps 
81.1  Any  quarry  operated  as  part  of  this  Contract  shall  be  maintained  and left in a 

stable condition without steep slopes and be either refilled or drained and  be  
landscaped  by  appropriate  planting.  Rock or gravel taken from a river shall be 
removed over some distance so as to limit the depth of material removed at any one 
location, not disrupt the river flow or damage or undermine the river banks. The  
Contractor  shall  not  deposit  excavated  material  on  land    in Government  or  
private  ownership  except  as  directed  by  the  Project Manager  in  writing  or  by  
permission  in  writing  of  the  authority responsible for such land in Government 
ownership, or of the owner or responsible representative  of  the  owner  of  such  
land  in  private ownership, and only then  in those places and under such conditions 
as the authority, owner or responsible representative may prescribe. 

82.  Local Taxation 
82.1  The prices bid by the Contractor shall include all taxes that may be levied in  

accordance to the laws and regulations  in being in Nepal on the date 30 days prior   
to the closing date for submissions of Bids on the  Contractor’s  equipment,  plant   
and  materials  acquired  for  the purpose  of  the  Contract  and  on  the  services   
performed  under  the Contract. Nothing in the Contract shall relieve the Contractor 
from his responsibility  to  pay  any  tax  that  may  be  levied  in  Nepal on  profits  
made by him in respect of the Contract. 

83.  Value Added Tax 
83.1  The  Contract  is  not  exempted  from  value  added  tax.   An amount specified in the 

schedule of taxes shall be paid by the Contractor in the concerned VAT office within 
time frame specified in VAT regulation. 



84.  Income Taxes on 

Staff 
84.1  The  Contractor’s  staff,  personnel  and  labor  will  be  liable  to  pay personal income 

taxes in Nepal in respect of their salaries and wages, as are chargeable under the laws 
and regulations for the time being in force, and the Contractor shall perform such 
duties in regard to such deductions as may be imposed on him by such laws and 
regulations. 

 84.2  The issue of the Final Account Certificate pursuant to clause GCC 70  shall  be  made 
only  upon  submittal  by  the  Contractor  of  a  certificate  of income tax clearance 
from  the Government of Nepal. 

85.  Duties, Taxes 

and Royalties 
85.1  Any element of royalty, duty or tax in the price of any goods including fuel  oil,  and 

lubricating  oil,  cement,  timber,  iron  and  iron  goods  locally procured  by  the 
Contractor for  the  works  shall  be  included  in  the Contract  rates  and  prices and  
no  reimbursement  or  payment  in  that respect shall be made to the  Contractor. 

85.2  The Contractor shall familiarize himself with GON the rules and regulations  with  
regard  to  customs,  duties,  taxes,  clearing  of  goods  and  equipment,  immigration 
and the like, and it will be necessary for him to follow the required  procedures 
regardless of the assistance as may be provided by the Employer wherever possible. 

85.3  The Contractor shall pay and shall not be entitled to the reimbursement of  cost  of  
extracting  construction  materials  such  as  sand,  stone/boulder, gravel, etc. from  
the river beds or quarries. Such prices will  be  levied  by  the  local  District 
Development  Committee  (DDC)  as may  be  in  force  at  the  time.  The Contractor, 
sub-contractor(s) employed directly by him and for whom he is responsible, will not 
be exempted from payment of royalties, taxes or other kinds of surcharges on these 
construction materials so extracted and paid for to the DDC. 

86.  Member of 

Government, etc, 

not Personally Liable 

86.1  No member or officer of  GoN or the Employer or the Project Manager or  any  of their  
respective  employees  shall  be  in  any  way  personally bound  or  liable  for  the  act  
or  obligations  of  the  Employer  under  the Contract or answerable for any default 
or omission in the observance or  performance  of  any  of  act,  matter or  thing  which  
are  herein contained.   

87.  Approval of Use 

of Explosives 
87.1  No explosives of any kind shall be used by the Contractor without the prior  consent  

of  the  Employer  in  writing  and  the  Contractor  shall provide,  store  and  handle  
these  and  all  other  items  of  every  kind whatsoever required for blasting 
operations, all at his own expense in a manner approved in writing by the Employer. 

88  Compliance with 
Regulations for 
Explosives 

88.1 The  Contractor  shall  comply  with  all  relevant  ordinances,  instructions and 
regulations  which  the  Government,  or  other  person  or  persons having  due  
authority,  may  issue  from  time  to  time  regarding  the handling, transportation, 
storage and use of explosives.              

89.  Permission for 

Blasting 
89.1  The  Contractor  shall  at  all  times  maintain  full  liaison  with  and  inform well  in   

advance, and  obtain  such  permission  as  is  required  from  all Government 
authorities,  public  bodies and private parties whatsoever concerned or affected, or 
likely to be concerned or affected by blasting operation. 

90.Records of  

Explosives 
90.1  Before the beginning of the Defects Liability Period, the Contractor shall account  to 

the  satisfaction  of  the  Project  Manager  for  all  explosives brought  on  to  the Site  
during  the  execution  of  the  Contract  and  the Contractor  shall  remove  all unused  
explosives  from  the  Site  on completion of works when ordered by the Project 



Manager. 

 

91. Traffic Diversion 
91.1 The Contractor shall include the necessary safety procedures regarding and pedestrian 

traffic diversion that is needed in execution of the works.  The Contractor shall include 
in his costing of works, any temporary works or diversion that are needed during the 
construction period. All traffic diversion should be designed for the safety of both the 
motoring public and the men at work. It shall ensure the uninterrupted flow  of  traffic  
and  minimum  inconvenience  to the  public  during  the period  concerned.  As such, 
adequate warning signs, flagmen and other relevant safety precautionary measures 
shall be provided to warn motorists and pedestrians well ahead of the intended 
diversion as directed by the Project Manager. All traffic devices used shall be 
designed in accordance with the instruction of Project Manager. 

 



Section VIII. Special Conditions of Contract (SCC)

The following Special Conditions of Contract (SCC) shall supplement the General Conditions of Contract (GCC).  Whenever there is a
conflict, the provisions herein shall prevail over those in the GCC.

A.   General

GCC 1.1
(q)

The Employer is Water Resources and Irrigation Development Division, Okhaldhunga

GCC 1.1
(v)

The Intended Completion Date for the whole of the Works shall be 15 Month

GCC 1.1
(bb) &
10.1

The Project Manager is Division Chief
The Project Manager and Engineer are synonyms

GCC 1.1
(ee)

The Site is located at Sunkoshi Rural Municipality 1,2, Okhaldhunga and is defined in drawings No. 1

GCC 1.1
(hh)

The Start Date shall be 16-04-2025

GCC 1.1
(ll)

The Works consist of Construction of Lift Irrigation system

GCC 2.2 Sectional Completions are: NA

GCC 2.3(i) The following documents also form part of the Contract:  NA

GCC 3.1 The language of the contract is ENGLISH/NEPALI
The law that applies to the Contract is the law of NEPAL

GCC 11.1 The Project Manager may not delegate any of his duties and responsibilities.

GCC 14.1 Schedule of other contractors:
NA



GCC 19.1 The minimum insurance amounts and deductibles shall be:
1. The minimum cover for loss of or damage to the Works, Plant and Materials is: 115% of the Contract Amount.
2. The maximum deductible for insurance of the Works and of Plant and Materials is: 1% of sum insured.
3. The minimum cover for loss or damage to Equipment is : 100% (i.e Replacement Cost)
4. The maximum deductible for insurance of Equipment is: 1 % of sum insured
5. The minimum for insurance of other property is: [insert amount] with unlimited number of occurrences
6. The maximum deductible for insurance of other property is: 1 % of sum insured.
7. The minimum cover for personal injury or death insurance
i. for the Contractor's employees is that specified in the Labor act of Nepal and
ii. for other people is  : 1 million with an unlimited number of occurrences

GCC 20.1 Site Investigation Reports are: NA

GCC 23.1 The following shall be designed by the Contractor: NA

GCC 26.1 The Site Possession Date(s) shall be: after date of Contract Agreement.

GCC  30.1 The place of arbitration shall be: Kathmandu, Nepal

GCC 34.1 The  Contractor  shall  submit  for  approval  a  Program  for  the Works  within 15days from the date of the Letter of
Acceptance.

B. Time Control

GCC 34.3 The period between Program updates is 90 days
The amount to be withheld for late submission of an updated Program is 100000 NPR.

GCC 42.1 The Defects Liability Period is 365 days.

C. Quality Control

D. Cost Control

GCC 49.1 Prevailing Interest Rate NA %

GCC 53.1 The Contract is not subject to price adjustment.



GCC 53.6 Base Price of Construction Materials applicable for price adjustment shall be as per the Table of Adjustment Data
submitted by Bidder together with the Letter of Price Bid which is approved by the Project manager.

Bidder should not propose Base Price and Source

Base Price of Construction Materials applicable for price adjustment  shall be as per the Table of Adjustment Data
submitted by Bidder together with the Letter of Bid which is approved by the Project manager

UnitConstruction MaterialSl No.
Base Price

(NRs/Unit) (Ex-
factory)

Source (Factory)

BagCement1 0.00 0

GCC 53.7 The Price Adjustment amount shall be limited to a maximum 0 % of the initial Contract Amount

GCC 54.1 The proportion of payments retained is: 0 %

GCC 55.1 The liquidated damages for the whole of the Works are 0.05 % of the final Contract Price per day. The maximum amount
of liquidated damages for the whole of the Works is 10 % of the final Contract Price.

GCC 56.1 The Bonus for the whole of the Works is 0 % per day.
The maximum amount of Bonus for the whole of the Works is 0 % of the Contract Price.

GCC 57.1 The Advance Payments shall be 20.00 % and shall be paid in two equal installments and to the Contractor.

Installment Percentage Requirement

First 10.0
First Installment shall be paid within 28 days of the submission of
request along with acceptable bank guarantee and work schedule.

Second 10.0

second installment shall be paid after the mobilization of manpower
and required resources and achieve progress of works by the

contractor at the site and recommended by the site engineer with
APG.

Deductions from Payment Certificates will commence in the first certificate in which the value of works executed exceeds
30% of the Contract Price. Deduction will be at the rate of 30% of the respective Monthly Interim Payment Certificate
until such time as the advance payment has been repaid; provided  that  the  advance  payment  shall  be completely repaid
prior to the end of 80% of the approved contract price.

GCC 57.3

GCC 58.1 The Performance Security amount is 5% %



E. Finishing the Contract

GCC 71.1 The date by which operating and maintenance manuals are required is NA

The date by which “as built” drawings are required is 30
The amount to be withheld for failing to produce "as built" drawings and/or Operating and maintenance manuals is 10000

GCC 71.2

GCC 72.3
(i)

The maximum number of days is 200 days

GCC 80 The Project Manager has to obtain the specific approval of the Employer for taking any of the following actions :

a.  Approving subcontracting of any part of the works under General Conditions of Contract Clause 13;
b.  Certifying additional costs determined under General Conditions of Contract Clause 50;
c.  Determining start date under General Conditions of Contract Clause 1;
d.  Determining the extension of the intended Completion Date under General Conditions of Contract Clause 35;
e.  Issuing a Variation under General Conditions of Contract Clause 1 and 46, except in an emergency situation, as
reasonably determined by the Project Manager; emergency  situation  may  be  defined  as  the  situation  when  protective
measures must be taken for the safety of life or of the works or of adjoining property.
f.  Adjustment of rates under General Conditions of Contract Clause 45;



Section IX: Contract Forms

This Section contains forms which, once completed, will form part of the Contract. The forms
for Performance Security and Advance Payment Security, when required, shall only be
completed by the successful Bidder after contract award.



Section IX: Contract Forms

This Section contains forms which, once completed, will form part of the Contract. The forms for
Performance Security and Advance Payment Security, when required, shall only be completed by the
successful Bidder after contract award.



Letter of Intent
[on letterhead paper of the Employer]

Date: ... …………………

To: .................................................Nameand address of the Contractor..........................

Subject:…………………… Issuance of letter of intent to award the contract............

This is to notify you that, it is our intention to award the contract .......................................... [insert

date] ............................for execution of the .......................................................................................[insert

name of the contract and identification number, as given in the Contract Data/SCC] to you as your

bid price ............................................ [insert amount in figures and words in Nepalese Rupees] as corrected

and modified in accordance with the Instructions to Bidders is hereby selected as substantially

responsive lowest evaluated bid.

Authorized Signature: ………………………………

Name: ...…………………………………………….

Title:……………………………………………….

CC:
[Insert name and address of all otherBidders, who submitted the bid]

[Notes on Letter of Intent
The issuance of Letter of Intent is the information of the selection of the bid of the successful bidder by the
Employer and for providing information to other unsuccessful bidders who participated in the bid as regards to
the outcome of the procurement process. This standard form of Letter of Intent to Award should be filled in and
sent to the successful Bidder only after evaluation and selection of substantially responsible lowest evaluated
bid.]



Letter of Acceptance
[on letterhead paper of the Employer]

Date: ……………………..

To: ……………………………………Nameand address of the Contractor……………...

Subject:…………………….Notification of Award

This is to notify that your Bid dated ................................date …………………………..for execution of
the……………………..name of the contract and identification number, as given in the Contract
Data/SCC ……………………... for the Contract price of Nepalese Rupees [insert amount in figures and
words in Nepalese Rupees], as corrected in accordance with the Instructions to Bidders is hereby
accepted in accordance with the Instruction to Bidders.

You are hereby instructed to contact this office to sign the formal contract agreement within 15
days with Performance Security of NRs. ………. in accordance with the Conditions of Contract,
using for that purpose the Performance security Form included in Section X (Contract Forms) of
this Bidding Document.

Authorized Signature: …………………………………...

Name and Title of Signatory: ……………………………



Contract Agreement
THIS AGREEMENT made the ...............................day of…..between……………………. name of the
Employer ………………(hereinafter “the Employer”), of the one part,
and ……………………………name of the Contractor …………………(hereinafter “the Contractor”), of
the other part:

WHEREAS the Employer desires that the Works known as ……………………….... name of the
Contract ..............................should be executed by the Contractor, and has accepted a Bid by the
Contractor for the execution and completion of these Works and the remedying of any defects in the
sum of NRs …..........…..[insert amount of contract price in words and figures including
taxes](hereinafter “theContract Price”).

TheEmployer and theContractor agree as follows:
1. In this Agreement words and expressions shall have the same meanings as are respectively

assigned to them in theContract documents referred to.

2. The following documents shall be deemed to form and be read and construed as part of this
Agreement. This Agreement shall prevail over all other Contract documents.
(a) the Letter of Acceptance;
(b) the Letters of Bid;
(c) the Addenda Nos ................................... Insert addenda numbers if any……………
(d) the Special Conditions of Contract;
(e) the List of Eligible Countries thatwas specified in Section V of the bidding document,
(f) the General Conditions of Contract;
(g) the Specification;
(h) the Drawings;
(i) Bill of Quantities (or Schedules of Prices for lump sum contracts), and
(j) Table of Price Adjustment Data
(k)List of Approved Subcontractors
(l)....................................................... ..[Specify if there are any other document]

3. In consideration of the payments to be made by the Employer to the Contractor as indicated in this
Agreement, the Contractor hereby covenants with the Employer to execute theWorks and to remedy
defects therein in conformity in all respectswith the provisions of the Contract.

4. The Employer hereby covenants to pay the Contractor in consideration of the execution and
completion of the Works and the remedying of defects therein, the Contract Price or such other
sum as may become payable under the provisions of the Contract at the times and in the manner
prescribed by the Contract.

IN WITNESS whereof the parties hereto have caused this Agreement to be executed in accordance
with the laws of Nepal on the day, month and year indicated above.

Signed by ………………………….
for and on behalf the Contractor in the presence of



Witness, Name Signature, Address, DateList of Approved
Subcontractors

In accordance with GCC Sub-Clause 13.1,The following Subcontractors are approved for
carrying out the work as specified below.

Name of
Subcontractors Description of Works Value/Percentage

of subcontract



Performance Security
(On letterhead paper of the Commercial Bank or Financial Institution eligible to

issue Bank Guarantee as per prevailing Law )

............................ Bank’s Name, and Address of Issuing Branch or Office ...................................
Beneficiary: .............................................. NameandAddress of Employer………………….......
Date: ..................................................

PerformanceGuaranteeNo.:………………………………………………….

Wehavebeen informed that ... ... [insert name of the Contractor] (hereinafter called "the
Contractor") has been notified by you to sign the Contract No. ……………….. [insert reference number of
the Contract] for the execution of ……….. [insert name of contract and brief description of Works]
(hereinafter called "the Contract").

Furthermore, we understand that, according to the conditions of the Contract, a performance guarantee
is required.

At the request of theContractor,we............................................ [insert name of the Bank] hereby
irrevocably undertake to pay you any sum or sums not exceeding in total an amount of ...............[insert
nameof the currency andamount in figures*] (.................... .. insert amount in words) such sum being
payable in Nepalese Rupees, upon receipt by us of your first demand in writing accompanied by a
written statement stating that the Contractor is in breach of its obligation(s) under the Contract,
without your needing to prove or to show grounds for your demand or the sum specified therein.

This guarantee shall expire, no later than the………………………..Day of ………………… **, and any
demand for payment under it must be received by us at this office on or before that date.

…………………………………………

Seal of Bank and Signature(s)
Note:
All italicized text is for guidance on how to prepare this demand guarantee and shall be deleted from the final
document.
 The Guarantor shall insert an amount representing the percentage of the Contract Price specified

in the Contract in Nepalese Rupees.
** Insert the date thirty days after the date specified for the Defect Liability Period. The Employer should note
that in the event of an extension of the time for completion of the Contract, the Employer would need to request
an extension of this guarantee from the Guarantor. Such request must be in writing and must be made prior to
the expiration date established in the guarantee. In preparing this guarantee, the Employer might consider
adding the following text to the form, at the end of the penultimate paragraph: “The Guarantor agrees to a
one-time extension of this guarantee for a period not to exceed [six months], in response to the Employer’s
written request for such extension, such request to be presented to the Guarantor before the expiry of the
guarantee”.



Advance Payment Security
(On letterhead paper of the Commercial Bank or Financial Institution eligible to

issue Bank Guarantee as per prevailing Law )

…………………………….. Bank’s Name, and Address of Issuing Branch or Office....................

Beneficiary: ………………………Nameand address of employer

Date : …………………………………

Advance Payment Guarantee No……………………………..

We have been informed that ………………has entered into Contract No. ..... Name and Address of
Employer………………name of the Contractor……………(hereinafter called "the Contractor")..reference
number of the Contract……………dated …………… with you, for the execution of ...contract and brief
description ofWorks ……………. (hereinafter called "the Contract").

Furthermore, we understand that, according to the Conditions of the Contract, an advance payment
in the sum……………. name of the currency and amount in figures*…(.... amount in words .....) is to be
made against an advance payment guarantee.

At the request of the Contractor, we.................................. . name of the Bank …………………. hereby
irrevocably undertake to pay you any sum or sums not exceeding in total an amount
of………………….name of the currency and amount in figures*.................................... .(…… amount in
words ................................................................................. .) upon receipt by us of your first demand in
writing accompanied by a written statement stating that the Contractor is in breach of its obligation
under the Contract because the Contractor used the advance payment for purposes other than the
costs of mobilization in respect of theWorks.

The maximum amount of this guarantee shall be progressively reduced by the amount of the advance
payment repaid by the Contractor as indicated in copies of interim statements or payment
certificates which shall be presented to us. This guarantee shall expire, at the latest, upon our receipt
of a copy of the interim payment certificate indicating that eighty (80) percent of the Contract Price
has been certified for payment, or on the ....... day of ......**, whichever is earlier. Consequently, any
demand for payment under this guarantee must be received by us at this office on or before that date.

……………………………………………………
Seal of Bank and Signature(s)
Note:
All italicized text is for guidance on how to prepare this demand guarantee and shall be deleted from the final document.
*The Guarantor shall insert an amount representing the amount of the advance payment in Nepalese Rupees of the advance
payment as specified in the Contract.
** Insert the date Thirty days after the expected completion date. The Employer should note that in the event of an
extension of the time for completion of the Contract, the Employer would need to request an extension of this
guarantee from the Guarantor. Such request must be in writing and must be made prior to the expiration date
established in the guarantee. In preparing this guarantee, the Employer might consider adding the following text to the form,
at the end of the penultimate paragraph: “The Guarantor agrees to a one-time extension of this guarantee for a period not to
exceed [six months], in response to the Employer’s written request for such extension, such request to be presented to the
Guarantorbefore the expiry of the guarantee”.


