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Government of Nepal
Ministry of physical infrastructures & Transport
Department of Roads
Federal Roads Supervision And Monitoring Office,Kathmandu
Road Division Hetauda

Makwanpur
Invitation for Bids
Tender Notice Number: 01/2082/083
First Date of Publication: 2082/03/22 (July 06, 2025)
1. Road Division, Hetauda invites Open Competitive Bidding (Single Stage Single/Double Envelope Tender) from eligible bidders for the following contracts as mentioned below under

National Competitive Bidding procedures:

Contract Est. Amount (Exclusive|
S.N. . . Work Site & Work Descriptions of VAT &
Identification No. . .
Contingencies) NRs.

Bid Security Bid Validity Period/Bid Bid Document
Amount (NRs.) Security Validity Period Fees, NRs.

RDHTD/337310113 Recurrent Maintenance Works along Piluwa-

1 /2082/083-01 Kalaiya-Matiyarwa (IB) Road, Bara 80,05,571.74 205000.00 90 Days/120 Days 3000.00

Recurrent Maintenance Works along Hetauda-|
RDHTD/337310113|Sarashwati  Khola-Lothar  Section of MRM,

12082/083-02  [Makwanpur 62,06,578.28 160000.00 90 Days/120 Days 3000.00

RDHTD/337310113Recurrent Maintenance Works along Basatpur-]

3 /2082/083-03 Amuwa Post Section of Hulaki Rajmarg, Parsa 51,58,649.87 135000.00 90 Days/120 Days 3000.00

Recurrent Maintenance Works along Lamidanda-
RDHTD/337310113|Simbhanjyang-Palung-Tistung-Sopyarg (DB)

12082/083-04 [Section of TRP, Makwanpur 43,96,434.91 115000.00 90 Days/120 Days 3000.00

RDHTD/337310113 Recurrent Maintenance Works along Dhansar-|

5 12082/083-05 IPathlaiya Section of MRM, Bara 43,09,575.56 115000.00 90 Days/120 Days 3000.00

Recurrent Maintenance Works along Hetauda-
RDHTD/337310113|Samari-Bhainse-Lamidanda  Section of TRP)|

12082/083-06  [Makwanpur 42,24,080.32 110000.00 90 Days/120 Days 3000.00

RDHTD/337310113 Recurrent Maintenance Works along Pathlaiya-|

7 12082/083-07 Chure Section of MRM, Bara 41,33,594.79 105000.00 90 Days/120 Days 3000.00

RDHTD/337310113 Recurrent Maintenance Works along Tamagadhi-|

8 12082/083-08 Simraungadh Road, Bara 38,03,580.22 100000.00 90 Days/120 Days 3000.00

RDHTD/337310113 Recurrent Maintenance Works along Kalaiya-

9 12082/083-09 Birgunj Section of Hulaki Rajmarg, Bara 33,61,200.32 90000.00 90 Days/120 Days 3000.00

RDHTD/337310113Recurrent Maintenance Works along Chure-|

10 12082/083-10 IRatmate-Hetauda Section of MRM, Makwanpur 18,09,997.98 50000.00 90 Days/120 Days 3000.00

RDHTD/33731011 Recurrent Maintenance Works along Kalaiya-]

11 3/2082/083-11 Bariyarpur Section of Hulaki Rajmarg, Bara 15,50,639.76 45000.00 90 Days/120Days 3000.00

2.  Information to deposit the cost of bidding document and bid security in the bank:

District Treasury Controller Office . . . . Opening
Office Name (Ko.Le.Ni.Ka.) Hetauda, Makwanpur Contract No.: Pre-bid meeting Last date of Submission
Name of Bank Nepal Bank Limited, City Office, Hetauda
Rajaswa khata No. 00101000000001001001 All 270 Tl 2025 06 Aug 2025 06 Aug 2025
Rajaswa shirshak No.: 14229 (2082/04/11) (2082/04/21) (2082/04/21)
Deposit Account No.: 02501000002003000001 Time: 11:00 A.M. Time: 12:00 P.M. Time: 13:00 P.M.
Office code No.: - 337013201

3. Bidder Can only bid electronically through e-procurement section of PPMO’s website http://www.bolpatra.gov.np/egp .
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SECTION-I: Instructions to Bidders

This section specifies the procedures to be followed by Bidders in the preparation and submission of
their Bids. Information is also provided on the submission, opening, and evaluation of bids and on

the award of contract.

A. General

1. Scope of Bid

1.1 In connection with the Invitation for Bids indicated in the Bid Data Sheet (BDS),
the Employer, as indicated in the BDS, issues this Bidding Document for the
procurement of Works as specified in Section V (Works Requirements). The name,
identification, and number of lots (Contracts) / multiple contracts of the National
Competitive Bidding (NCB) are provided in the BDS.

1.2 Throughout this Bidding Document:
(a) the term “in writing” means communicated in written form and delivered against
receipt through e-GP system or e-mail or fax or courier ;
(b) except where the context requires otherwise, words indicating the singular also
include the plural and words indicating the plural also include the singular; and
(c) “day” means calendar day.

2. Source of Funds

2.1 GoN Funded: In accordance with its annual program and budget, approved by the
GoN, the implementing agency indicated in the BDS plans to apply a portion of the
allocated budget to eligible payments under the contract(s) for which this Bidding
Document is issued.

Or

Public Entities' own Resource Funded: In accordance with its annual program and
budget, approved by the public entity, the implementing agency indicated in the
BDS plans to apply a portion of the allocated budget to eligible payments under the
contract(s) for which this Bidding Document is issued.

Or

DP Funded: The GoN has applied for or received financing (hereinafter called
“funds”) from the Development Partner (hereinafter called “the DP”’) indicated in
the BDS toward the cost of the project named in the BDS. The GoN intends to apply
a portion of the funds to eligible payments under the contract(s) for which this
Bidding Document is issued.

2.2 DP Funded: Payment by the DP will be made only at the request of the GoN and upon
approval by the DP in accordance with the terms and conditions of the financing
agreement between the GoN and the DP (hereinafter called the “Loan/Grant
Agreement”), and will be subject in all respects to the terms and conditions of that
Loan/Grant Agreement. No party other than the GoN shall derive any rights from the
Loan Agreement or have any claim to the funds.

3. Fraud and
Corruption

3.1 Procuring Entities as well as bidders, suppliers and contractors and their sub-
contractors under GoN/DP-financed contracts, shall adhere to the highest standard




of ethics during the procurement and execution of such contracts. In pursuance of

this;

(a) the Employer adopts, for the purposes of this provision, the terms as
defined below:

(i) “corrupt practice” means the offering, giving, receiving, or soliciting,
directly or indirectly, anything of value to influence improperly the actions of
another party;

(i) “fraudulent practice” means any act or omission, including a
misrepresentation, that knowingly or recklessly misleads, or attempts to
mislead, a party to obtain a financial or other benefit or to avoid an
obligation;

(iii) “coercive practice” means impairing or harming, or threatening to impair
or harm, directly or indirectly, any party or the property of the party to
influence improperly the actions of a party;

(iv) “collusive practice” means an arrangement between two or more parties
designed to achieve an improper purpose, including influencing improperly
the actions of another party.

(v) “obstructive practice” means (a) deliberately destroying, falsifying,
altering, or concealing of evidence material to an investigation; (b) making
false statements to investigators in order to materially impede an
investigation; (c) failing to comply with requests to provide information,
documents, or records in connection with an investigation; (d) threatening,
harassing, or intimidating any party to prevent it from disclosing its
knowledge of matters relevant to the investigation or from pursuing the
investigation; or (e) materially impeding GoN/DP’s contractual rights of
audit or access to information; and

(vi) “integrity violation” is any act which violates Anticorruption Policy, including
(1) to (v) above and the following: abuse, conflict of interest, violations of
GoN/DP sanctions, retaliation against whistleblowers or witnesses, and other
violations of Anticorruption Policy, including failure to adhere to the highest
ethical standard.

(b) the Employer will reject a proposal for award if it determines that the Bidder
recommended for award has, directly or through an agent, engaged in corrupt,
fraudulent, collusive, coercive, or obstructive practices or other integrity
violations in competing for the contract;

(c) DP will cancel the portion of the financing allocated to a contract if it
determines at any time that representative(s) of the GoN or of a beneficiary of DP-
financing engaged in corrupt, fraudulent, collusive, or coercive practices or other
integrity violations during the procurement or the execution of that contract,
without the GoN having taken timely and appropriate action satisfactory to DP to
remedy the situation.

(d) DP will impose remedial actions on a firm or an individual, at any time, in
accordance with DP's Anticorruption Policy and related Guidelines (as amended
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from time to time), including declaring ineligible, either indefinitely or for a stated
period of time, to participate in DP-financed, -administered, or -supported
activities or to benefit from an DP-financed, -administered, or -supported contract,
financially or otherwise, if it at any time determines that the firm or individual
has, directly or through an agent, engaged in corrupt, fraudulent, collusive,
coercive, or obstructive practices or other integrity violations; and

(e) The Contractor shall permit the GoN/DP to inspect the Contractor’s accounts
and records relating to the performance of the Contractor and to have them audited
by auditors appointed by the GoN/DP, if so required by the GoN/DP.

3.2 The Bidder shall not carry out or cause to carry out the following acts with an
intention to influence the implementation of the procurement process or the
procurement agreement :

(a) give or propose improper inducement directly or indirectly,

(b) distortion or misrepresentation of facts,

(c) engaging in corrupt or fraudulent practice or involvingin such act,
(d) interference in participation of other competing bidders,

(e) coercion or threatening directly or indirectly to cause harm to the person or
the property of any person to be involved in the procurement proceedings,

(f) collusive practice among bidders before or after submission of bids for
distribution of works among bidders or fixing artificial/uncompetitive bid
price with an intention to deprive the Employer the benefit of open
competitive bid price,

(g) contacting the Employer with an intention to influence the Employer with
regards to the bids or interference of any kind in examination and evaluation
of the bids during the period from the time of opening of the bids until the
notification of award of contract.

3.3 PPMO, on the recommendation of the Procuring Entity may blacklist a Bidder for
a period of one (1) to three (3) years for its conduct including on the following
grounds and seriousness of the act committed by the bidder:

(a) if convicted by a court of law in a criminal offence which disqualifies the
Bidder from participating in the contract,

(b) if it is established that the contract agreement signed by the Bidder was based on
false or misrepresentation of Bidder’s qualification information,

(c) if it at any time determines that the firm has, directly or through an agent, engaged
in corrupt, fraudulent, collusive, coercive, or obstructive practices in competing
for, or in executing, a GoN/DP-financed contract.

(d) if the successful bidder fails to sign the contract.

(e) if the bidder fails to inform about the saturation of maximum number of contracts
as per ITB 4.9.

3.4 A bidder declared blacklisted and ineligible by the GoN, Public Procurement
Monitoring Office (PPMO), by a competent authority under the prevailing law for

failure to repay a loan disbursed by a bank or financial institution, and/or the DP in
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case of DP funded project, shall be ineligible to bid for a contract during the period of
time determined by the GoN, PPMO, the competent authority and/or the DP.

3.5 In case of a natural person or firm/institution/company which is already declared
blacklisted and ineligible by the GoN, any other new or existing
firm/institution/company owned partially or fully by such Natural person or Owner or
Board of director of blacklisted firm/institution/company; shall not be eligible bidder.

3.6 Furthermore, Bidders shall be aware of the provisions of GCC 28.3 and GCC 72.3(j).

4. Eligible Bidders 4.1 A Bidder may be a natural person, private entity, or government - owned entity—

subject to ITB 4.5—or any combination of them in the form of a Joint Venture (JV)

under an existing agreement, or with the intent to constitute a legally-enforceable joint
venture. In the case of a JV:

(a) all partners shall be jointly and severally liable for the execution of the
Contract in accordance with the Contract terms. Maximum number of JV shall
be as specified in the BDS. The eli

gibility criteria requirement of the parties to the JV shall be as specified in Section
I Evaluation and Eligibility Criteria, and

(b) the JV shall nominate a Representative who shall have the authority to conduct
all business for and on behalf of any and all the parties of the JV during the
bidding process and, in the event the JV is awarded the Contract, during
Contract execution.

4.2 A Bidder, and all parties constituting the Bidder, shall have the nationality of any
country or eligible countries mentioned in the BDS. A Bidder shall be deemed to have
the nationality of a country if the Bidder is a citizen or is constituted, or incorporated,
and operates in conformity with the provisions of the laws of that country. This criterion
shall also apply to the determination of the nationality of proposed sub Contractors or
suppliers for any part of the Contract including related services.

4.3 A Bidder shall not have a conflict of interest. A Bidder found to have a conflict of
interest shall be disqualified. if any of, including but not limited to, the following
apply:

(a) they have controlling partners in common; or

(b) they receive or have received any direct or indirect subsidy from any of them; or

(c) they have the same legal representative for purposes of this bid; or

(d)they have a relationship with each other, directly or through common third parties,
that puts them in a position to have access to information about or improperly
influence on the Bid of another Bidder, or influence the decisions of the
Employer regarding this bidding process; or

(e) a Bidder participates in more than one bid in this bidding process either
individually or as a partner in a joint venture. This will result in the
disqualification of all Bids in which it is involved. However, subject to any finding
of a conflict of interest in terms of ITB 4.3 (a)-(d) above, this does not limit the
participation of the same subcontractor in more than one bid; or

(f) a Bidder or any of its affiliated entity, participated as a consultant in the
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preparation of the design or technical specifications of the works that are the
subject of the Bid; or

(g)a Bidder was affiliated with a firm or entity that has been hired (or is proposed to be
hired) by the Employer as Engineer for the Contract. or

(h) a Bidder that has a close business or family relationship with a professional
staff of the Procuring Entity.

4.4 A firm that is under a declaration of ineligibility by the GoN/DP in accordance with ITB
3, at the date of the deadline for bid submission or thereafter, shall be disqualified. A
firm shall not be eligible to participate in any procurement activities under an DP-
financed, -administered, or -supported project while under temporary suspension or
debarment by DP pursuant to the DP's Anticorruption Policy (see ITB 3), whether such
debarment was directly imposed by the DP, or enforced by other DPs pursuant to the
Agreement for Mutual Enforcement of Debarment Decisions. A bid from a temporary
suspended or debarred firm will be rejected.

4.5 Enterprises owned by Government shall be eligible only if they can establish that they
are legally and financially autonomous and operate under commercial law, and that they
are not a dependent agency of the GoN.

4.6 Bidders shall provide such evidence of their continued eligibility satisfactory to the
Employer, as the Employer shall reasonably request.

4.7 Firms shall be excluded in any of the cases, if

(a) by an act of compliance with a decision of the United Nations Security
Council taken under Chapter VII of the Charter of the United Nations, Nepal
prohibits any import of goods or Contracting of works or services from that
country or any payments to persons or entities in that country.

(b) DP Funded: as a matter of law or official regulation, Nepal prohibits
commercial relations with that country, provided that the DP is satisfied that
such exclusion does not preclude effective competition for the supply of goods
or related services required;

(c) DP Funded: a firm has been determined to be ineligible by the DP in
relation to their guidelines or appropriate provisions on preventing and
combating fraud and corruption in projects financed by them.

4.8 The Bidder, including all parties constituting the Bidder, shall be ineligible to
participate in the open competitive bidding process if it has already secured
maximum number of construction contracts (in open competitive bidding) as
specified in BDS and has not yet completed the work as stipulated in the respective
contracts.

4.9 For the purpose of ITB 4.8 above, the bidder shall declare that the bidder, and all
parties constituting the Bidder have not already secured maximum number of
construction contracts (in open competitive bidding in procurement of works) as
specified in BDS. If the bidder, and all parties constituting the Bidder has participated
in bidding processes of many public entities and during that period the maximum
number of contracts have been attained as specified saturates due to issuance of letters
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of acceptance by a particular public entity, the bidder shall inform in writting to all
other concerned public entities, where the bidder have participated in bidding process,
within three days of issuance of last letter of acceptance that saturates the maximum
number of contracts as specified.

S. Eligible 5.1 The materials, equipment and services to be supplied under the Contract shall have their
Matf&rlals, origin in any source countries as defined in the BDS and all expenditures under the
lsggrli,liggem and Contract will be limited to such materials, equipment, and services. At the Employer’s

request, Bidders may be required to provide evidence of the origin of materials,
equipment and services.

5.2 For purposes of ITB 5.1 above, “origin” means the place where the materials and
equipment are mined, grown, produced or manufactured, and from which the services
are provided. Materials and equipment are produced when, through manufacturing,
processing, or substantial or major assembling of components, a commercially
recognized product results that differs substantially in its basic characteristics or in
purpose or utility from its components.

B. Contents of Bidding Documents

6..Se.cti0ns of 6.1 The Bidding Document consist of Parts I, II, and III, which include all the
Bidding Document Sections indicated below, and should be read in conjunction with any Addenda
issued in accordance with ITB 8.

PART I Bidding Procedures
Section I Instructions to Bidders (ITB)

Section 11 Bid Data Sheet (BDS)
Section 111 Evaluation and Eligibility Criteria (EEC)
Section IV Bidding Forms (BDF)

PART II Requirements

Section V Works Requirements (WRQ)
Section VI Bill of Quantities (BOQ)

PART I Conditions of Contract and Contract Forms
Section VII General Conditions of Contract (GCC)
Section VIII Special Conditions of Contract (SCC)
Section IX Contract Forms (COF)

6.2 The Invitation for Bids (IFB) issued by the Employer is not part of the Bidding
Document.

6.3 The Employer is not responsible for the completeness of the Bidding Document and
their Addenda, if they were not obtained directly from the source stated by the
Employer in the Invitation for Bids.

6.4 The Bidder is expected to examine all instructions, forms, terms, and specifications in
the Bidding Document and to furnish with its bid all information and documentation as
is required by the Bidding Documents. Failure to furnish all information or
documentation required by the Bidding Document may result in the rejection of the bid.
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7. Clarification of 7.1 A prospective Bidder requiring any clarification of the Bidding Document shall

Bidding Document, contact the Employer in writing at the Employer’s address indicated in the BDS or
Site Visit, Pre-Bid

Meeting raise any question or curiosity during the pre-bid meeting if provided for in

accordance with ITB 7.4. The Employer will respond in writing to any request
for clarification, provided that such request is received within the period as
mentioned in ITB 7.5. The Employer shall forward copies of its response to all
Bidders who have acquired the Bidding Document in accordance with ITB 6.3,
including description of the inquiry but without identifying its source. Should the
Employer deem it necessary to amend the Bidding Document as a result of a request
for clarification, it shall do so following the procedure under ITB § and ITB 17.2

7.2 The Bidder is advised to visit and examine the Site of Works and its surroundings and
obtain for itself, on its own risk and responsibility, all information that may be
necessary for preparing the bid and entering into a Contract for construction of the
Works. The costs of visiting the Site shall be at the Bidder’s own expense.

7.3 The Bidder and any of its personnel or agents will be granted permission by the
Employer to enter upon its premises and lands for the purpose of such visit, but only
upon the express condition that the Bidder, its personnel, and agents will release and
indemnify the Employer and its personnel and agents from and against all liability in
respect thereof, and will be responsible for death or personal injury, loss of or damage
to property, and any other loss, damage, costs, and expenses incurred as a result of the
inspection.

7.4 The Bidder’s designated representative is invited to attend a pre-bid meeting, if provided
for in the BDS. The purpose of the meeting will be to clarify issues and to answer
questions on any matter that may be raised at that stage. 7.5 The Bidder is requested, as
far as possible, to submit any questions in writing, to reach the Employer as mentioned
in BDS.

7.5 The Bidder is requested, to submit any questions in writing, to reach the Employer as
mentioned in BDS.

7.6 Minutes of the pre-bid meeting, including the text of the questions raised, without
identifying the source, and the responses given, together with any responses prepared
after the meeting, will be transmitted promptly to all Bidders who have acquired the
Bidding Document in accordance with ITB 6.3. Any modification to the Bidding
Document that may become necessary as a result of the pre-bid meeting shall be made
by the Employer exclusively through the issue of an addendum pursuant to ITB 8 and
not through the minutes of the pre-bid meeting.

7.7 Nonattendance at the pre-bid meeting will not be a cause for disqualification of a Bidder.

8. Amendment of 8.1 At any time prior to the deadline for submission of bids, the Employer may amend the

Bidding Document Bidding Document by issuing addendum or several addenda.

8.2 Any addendum issued shall be part of the Bidding Document and shall be
communicated in writing to all who have obtained the Bidding Document from the
Employer in accordance with ITB 6.3.

8.3 To give prospective Bidders reasonable time in which to take an addendum into account
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in preparing their bids, the Employer may, at its discretion, extend the deadline for the
submission of bids, pursuant to ITB 19.2. However, the time available to submit bids
shall not be less than five (5) days since amendment in bidding document,

C. Preparation of Bids

9. Cost of Bidding 9.1 The Bidder shall bear all costs associated with the preparation and submission of its Bid,
and the Employer shall in no case be responsible or liable for those costs, regardless of
the conduct or outcome of the bidding process.

10. Language of Bid | 10.] The Bid, as well as all correspondence and documents relating to the bid exchanged by
the Bidder and the Employer, shall be written in the language specified in the BDS.
Supporting documents and printed literature that are part of the Bid may be in another
language provided they are accompanied by an accurate translation of the relevant
passages in the language specified in the BDS, in which case, for purposes of
interpretation of the Bid, such translation shall govern.

11. DOC'UfnentS ) 11.1 The Bid shall comprise the following:
Comprising the Bid (a) Letter of Bid;

(b) completed Bill of Quantities (BoQ), in accordance with ITB 12 and ITB 13, or
as stipulated in the BDS;

(c) Bid Security, in accordance with ITB 16;

(d) written confirmation authorizing the signatory of the Bid to commit the Bidder, in
accordance with I[TB 17.2;

(e) documentary evidence of establishing the Bidder’s eligibility;

(f) Bids submitted by a Joint Venture shall include a copy of the Joint Venture
Agreement entered into by all partners. Alternatively, a Letter of Intent to
execute a Joint Venture Agreement in the event of a successful Bid shall be
signed by all partners and submitted with the Bid, together with a copy of the
proposed agreement. The Joint Venture agreement, or letter of intent to enter
into a Joint Venture including a draft agreement shall indicate at least the parts
of the Works to be executed by the respective partners;

(g) Table of Price Adjustment (if applicable); and

(h) any other required documents required, in the BDS.

11.2 The Bidder is solely responsible for the authenticity of the submitted documents.

12. Letter of Bid 12.1 The Letter of Bid, Schedules, and all documents listed under ITB 11, shall be prepared
and Schedules using the relevant forms in Section IV (Bidding Forms) and in Section VI (Bill of
Quantities).The forms must be completed without any alterations to the text, and no
substitutes shall be accepted. All blank spaces shall be filled in with the information
requested.

13. Bid Prices and 13.1 The prices and discounts quoted by the Bidder in the Letter of Bid and in the Schedules

Discounts shall conform to the requirements specified below.

13.2 The Bidder shall submit a bid for the whole of the works described in ITB 1.1 by filling
in prices for all items of the Works, as identified in Section VI (Bill of Quantities). In
case of Unit Rate Contracts, the Bidder shall fill in rates and prices for all items of the
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Works described in the Bill of Quantities. Items against which no rate or price is entered
by the Bidder will not be paid for by the Employer when executed and shall be deemed
covered by the rates for other items and prices in the Bill of Quantities.

13.3 The price to be quoted in the Letter of Bid shall be the total price of the Bid, excluding
any discounts offered. Absence of the total price in the Letter of Bid may result in
rejection of the Bid.

13.4 The Bidder shall quote any discounts and the methodology for their application in the
Letter of Bid, in accordance with ITB 12.1.

13.5 If so indicated in ITB 1.1 and ITB 29.4, bids are invited for individual Contracts or for
any combination of Contracts (packages). Bidders wishing to offer any price reduction
for the award of more than one Contract shall specify in their bid the price reductions
applicable to each package, or alternatively, to individual Contracts within the package.
Price reductions or discounts shall be submitted in accordance with ITB 13.4, provided
the bids for all Contracts are submitted and opened at the same time.

13.6 Unless otherwise provided in the BDS and the Conditions of Contract, the prices
quoted by the Bidder shall be fixed. If the prices quoted by the Bidder are subject to
adjustment during the performance of the Contract in accordance with the provisions of
the Conditions of Contract, the Bidder shall furnish the indices and weightings for the
price adjustment formulae in the Table of Adjustment Data in Section IV (Bidding
Forms) and the Employer may require the Bidder to justify its proposed indices and
weightings.

13.7A1l duties, taxes, and other levies payable by the Contractor under
the Contract, or for any other cause, as of the date 30 days prior to the deadline for
submission of bids, shall be included in the rates and prices and the total bid price
submitted by the Bidder.

14. Currency of Bid
and Payment

14.1 The currency of the bid and payment shall be in Nepalese Rupees.

15. Period of
Validity of Bids

15.1 Bids shall remain valid for the period specified in the BDS. The bid validity period

shall starts from the bid submission deadline as prescribed by the Employer in
accordance with ITB 19.1. If the prescribed bid submission deadline date falls on a
government holiday, then the next working day shall be considered as the bid
submission deadline date. In such case the validity period of the bids shall be
considered from the original bid submission deadline date.
In the case of electronic bid submission, if any technical issue arises in the
handling of the e-GP system, the PPMO may extend the deadline for bid
submission. However, the validity period of the bids shall still be counted from the
original bid submission deadline.

A bid valid for a shorter period shall be rejected by the Employer as nonresponsive.

15.2 In exceptional circumstances, prior to the expiration of the bid validity period, the
Employer may request Bidders to extend the period of validity of their Bids. The
request and the responses shall be made in writing. If a bid security is requested in
accordance with ITB 16, it shall also be extended 30 days beyond the deadline of the
extended validity period. A Bidder may refuse the request without forfeiting its bid
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security. A Bidder granting the request shall not be required or permitted to modify its
bid and to include any additional conditions against the provisions specified in Bid
Documents.

16. Bid Security 16.1 The Bidder shall furnish as part of its bid, in original form, a bid security as specified in
the BDS. In case of e-submission of bid, the Bidder shall upload scanned copy of Bid
security letter at the time of electronic submission of the bid. The Bidder accepts that
the scanned copy of the Bid security shall, for all purposes, be equal to the original. The
details of original Bid Security and the scanned copy submitted with e-bid should be the
same otherwise the bid shall be non-responsive.

16.2 The bid security shall be, at the Bidder’s option, in any of the following forms:

(a) an unconditional bank guarantee from Commercial Bank or Financial Institution

eligible to issue Bank Guarantee as per prevailing Law or;

(b) a cash deposit voucher in the Employer's Account as specified in BDS.
In the case of a bank guarantee, the bid security shall be submitted either using the Bid
Security Form included in Section IV (Bidding Forms) or in another Form acceptable to
the employer. The form must include the complete name of the Bidder. The bid security
shall be valid for minimum thirty (30) days beyond the original validity period of the bid, or
beyond any period of extension if requested under ITB 15.2.

A bid security valid for a shorter period shall be rejected by the Employer as nonresponsive.

16.3 Any bid not accompanied by an enforceable and substantially compliant bid security
shall be rejected by the Employer as nonresponsive. In case of e- Submission, if the
scanned copy of an acceptable Bid Security letter is not uploaded with the electronic
Bid then Bid shall be rejected.

16.4 The public entity shall return the bid securities except those that are to be forfeited
as per ITB 16.5 to the respective bidders within three (3) days after the successful
bidder has furnished the required performance security and signed the Contract
Agreement pursuant, to ITB 34.1 and ITB 35.1.

16.5 The bid security shall be forfeited if:

(a) a Bidder requests for withdrawal or modification of its bid, except as
provided in ITB 15.2:
(1) during the period of bid validity specified by the Bidder on the Bid, in case of
electronic submission,;

(ii) from the period twenty-four hours prior to bid submission deadline up to the
period of bid validity specified by the Bidder on the Letter of Bid, in case of
hard copy submission.

(b) a Bidder changes the prices or substance of the bid while providing information
pursuant to ITB 24.1;

(c)a Bidder involves in fraud and corruption pursuant to ITB 3.1;

(d) the successful Bidder fails to:

(i) furnish a performance security in accordance with ITB 29.5 and ITB 34.1;
or




(i1) sign the Contract in accordance with ITB 35.1 or
(ii1) accept the correction of arithmetical errors pursuant to ITB 28.1;

16.6 The Bid Security of a JV shall be in the name of the JV that submits the bid. If the JV
has not been legally constituted at the time of bidding, the Bid Security shall be in the
names of all future partners as named in the letter of intent mentioned in ITB 4.1.

17. Format and 17.1 The Bidder shall prepare one original of the documents comprising the bid as

Signing of Bid described in ITB 11 and clearly mark it ORIGINAL”. In addition, the Bidder shall

submit copies of the bid in the number specified in the BDS, and clearly mark each

of them “COPY.” In the event of any discrepancy between the original and the

copies, the original shall prevail. In case of e-submission of bid, the Bidder shall

submit his bid electronically in PDF or web forms files as specified in ITB Clause
18.1(b),

17.2 The original and all copies of the bid shall be typed or written in indelible ink and shall

be signed by a person duly authorized to sign on behalf of the Bidder. This

authorization shall consist of a written confirmation as specified in the BDS and shall

be attached to the bid. The name and position held by each person signing the
authorization must be typed or printed below the signature. All pages of the bid, except
for un amended printed literature, shall be signed or initialed by the person signing the
bid.

17.3 Any amendments such as interlineations, erasures, or overwriting shall be valid only if

they are signed or initialed by the person signing the bid.

D. Submission and Opening of Bids

18. Sealing and 18.1 Unless otherwise specified in BDS, Bidders shall submit their bids by electronic or

Marking of Bids by mail/by hand/by courier. Procedures for submission, sealing and marking are as

follows:
(a) Bidders submitting bids by mail, by hand or by courier
i. Bidders shall enclose the original and each copy of the Bid. These envelopes

containing the original and the copies shall then be enclosed in one single
envelope.

ii. The inner and outer envelopes shall:
(aa) bear the name and address of the Bidder;
(bb) be addressed to the Employer as provided in BDS19.1;

(cc)bear the specific identification of this bidding process indicated in BDS 1.1;
and

(dd) bear a warning not to open before the time and date for bid opening.
iii. If all envelopes are not sealed and marked as required, the Employer will
assume no responsibility for the misplacement or premature opening of the bid.
(b) Bidders submitting Bids electronically shall follow the electronic bid submission
procedure specified in BDS.

19. Deadline for 19.1 Bids must be received by the Employer at the address and no later than the date and
Submission of Bids time indicated in the BDS.
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In case of e-submission, the standard time for e-submission is Nepalese Standard Time
as set out in the server. The e-procurement system will accept the e-submission of bid
from the date of publishing of notice and will automatically not allow the e-submission
of bid after the deadline for submission of bid.

19.2 The Employer may, at its discretion, extend the deadline for the submission of bids by
amending the Bidding Document in accordance with ITB 8, in which case all rights and
obligations of the Employer and Bidders previously subject to the deadline shall
thereafter be subject to the deadline as extended.

20. Late Bids 20.1 The Employer shall not consider any bid that arrives after the deadline for submission
of bids, in accordance with ITB 19. Any bid received by the Employer after the
deadline for submission of bids shall be declared late, rejected, and returned unopened
to the Bidder.

21. Withdrawal, and | 21.1 A Bidder may withdraw, or modify its bid after it has been submitted either in
Modification of hard copy or by e-submission. Procedures for withdrawal or modification of
Bids . .

submitted bids are as follows:
(i) Bids submitted in hard Copy

a) Bidders may withdraw or modify its bids by sending a written notice in a sealed
envelope, duly signed by an authorized representative, and shall include a
copy of the authorization in accordance with ITB 17.2 before 24 hours prior
to the last deadline of submission of bid. The corresponding modification of
the bid must accompany the respective written notice. All notices must be:
(aa) prepared and submitted in accordance with ITB 17 and ITB 18, and in

addition, the respective envelopes shall be clearly marked
“WITHDRAWAL”, “MODIFICATION;” and

(bb) received by the Employer twenty-four hour prior to the deadline
prescribed for submission of bids, in accordance with ITB 19.
i) E-submitted bids.
a) Bidder may submit modification or withdrawal prior to the deadline
prescribed for submission of bids through e-GP system by using the forms
and instructions provided by the system.

21.2. Bids requested to be withdrawn in accordance with ITB 21.1 shall not be opened. In
case of hard copy submission, the Bid will be returned unopened to the Bidders.

21.3 Except in case of any modification or correction in bid document made by
procuring entity, Bidder may submit request for withdrawal or modification only
one time.

21.4 In case of hard copy bid, no bid may be withdrawn if the bid has already been
modified; except in case of any modification or correction in bid document by
procuring entity.

21.5 Request for withdrawal or modification must be made through the same medium of
submission. Request for withdrawal or modifications through different medium shall
not be considered.
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21.6 The following provisions apply for withdrawal or modification of the Bids:

(1) In case of bids submitted in hard copy no bid shall be withdrawn or modified in
the interval between 24 hours prior to the deadline for submission of bids and
the expiration of the period of bid validity specified by the Bidder on the Letter
of Bid or any extension thereof.

(i1) In case of e-submitted bids no bids shall be withdrawn or modified in the interval
between deadline for submission of bids and the expiration of the period of bid
validity specified by the Bidder on the Letter of Bid or any extension thereof.

21.7 Once a Bid is withdrawn, bidder will not be able to submit another bid for the same
bid.

22. Bid Opening 22.1 The Employer shall open the bids in public at the address, date and time specified in
the BDS in the presence of Bidders" designated representatives who choose to attend.

22.2 The Employer shall download the e-submitted bid files. The e-GP system allows the
Employer to download the e-submitted bid files (report) only after bid opening date and
time after login simultaneously by two members of the Bid opening committee.

22.3 Electronically submitted bid shall be opened at first in the same time and date as
specified above. Electronic Bids shall be opened one by one and read out. The e-
submitted bids must be readable through open standards interfaces. Unreadable and or
partially submitted bid files shall be considered incomplete.

22 .4 Thereafter, envelopes marked “WITHDRAWAL” shall be opened and read out and the
envelope with the corresponding bid shall not be opened, but returned to the Bidder. No
bid withdrawal shall be Permitted unless the corresponding withdrawal notice contains
a valid authorization to request the withdrawal and is read out at bid opening. Next,
envelopes marked “MODIFICATION” shall be opened and read out with the
corresponding bid. No bid modification shall be permitted unless the corresponding
modification notice contains a valid authorization to request the modification and is

read out at bid opening. Only envelopes that are opened and read out at bid opening
shall be considered further.

22.5 All other envelopes shall be opened one at a time, reading out: the name of the
Bidder; the Bid Price(s), including any discounts and alternative bids and
indicating whether there is a modification; the presence of a bid security and any
other details as the Employer may consider appropriate. Only discounts and
alternative offers read out at bid opening shall be considered for evaluation. No bid
shall be rejected at bid opening except for late bids, in accordance with I'TB 20.1.

22.6 The Employer shall prepare a record of the bid opening that shall include, as a
minimum: the name of the Bidder and whether there is a withdrawal, or modification;
the Bid Price, per Contract if applicable, including any discounts and alternative offers;
and the presence or absence of a bid security. The Bidders’ representatives who are
present shall be requested to sign the record. The omission of a Bidder’s signature on
the record shall not invalidate the contents and effect of the record.

E. Evaluation and Comparison of Bids

23. Confidentiality | 23.1 Information relating to the examination, evaluation, comparison, and recommendation
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of Contract award, shall not be disclosed to Bidders or any other persons not officially
concerned with such process until information on Contract award is communicated to
all Bidders.

23.2 Any attempt by a Bidder to influence the Employer in the evaluation of the bids or
Contract award decisions may result in the rejection of its bid.

23.3 Notwithstanding ITB 23.2, from the time of bid opening to the time of Contract award,
if any Bidder wishes to contact the Employer on any matter related to the bidding
process, it may do so in writing.

24. Clarification of 24.1 To assist in the examination, evaluation, and comparison of the bids, the Employer
Bids may, at its discretion, ask any Bidder for a clarification of its bid. Any clarification
submitted by a Bidder that is not in response to a request by the Employer shall not be
considered. The Employer’s request for clarification and the response shall be in
writing. No change in the prices or substance of the bid shall be sought, offered, or
permitted, except to confirm the correction of arithmetic errors discovered by the
Employer in the evaluation of the bids, in accordance with ITB 28. In case of e-
submission of bid, upon notification from the employer, the bidder shall also submit the
original of documents comprising the bid as per ITB 11.1 for verification of submitted

documents for acceptance of the e-submitted bid.

24.2 If a Bidder does not provide clarifications of its bid by the date and time set in the
Employer’s request for clarification, its bid may be rejected.

25. Deviations, 25.1 During the evaluation of bids, the following definitions apply:
Reservations, and

Omissions (a) “Deviation” is a departure from the requirements specified in the Bidding Document;

(b) “Reservation” is the setting of limiting conditions or withholding from complete
acceptance of the requirements specified in the Bidding Document; and

(c) “Omission” is the failure to submit part or all of the information or documentation
required in the Bidding Document.

26. Determination of | 26.1 The Employer’s determination of a bid’s responsiveness is to be based on the
Responsiveness contents of the bid itself, as defined in ITB 11.

26.2 A substantially responsive bid is one that meets the requirements of the Bidding
Document without material deviation, reservation, or omission. A material deviation,
reservation, or omission is one that,

(a) if accepted, would:
(i) affect in any substantial way the scope, quality, or performance of the Works
specified in the Contract; or
(i) limit in any substantial way, inconsistent with the Bidding Document, the
Employer’s rights or the Bidder’s obligations under the proposed Contract; or
(b) if rectified, would unfairly affect the competitive position of other Bidders
presenting substantially responsive bids.

26.3 If a bid is not substantially responsive to the requirements of the Bidding Document, it
shall be rejected by the Employer and may not subsequently be made responsive by
correction of the material deviation, reservation, or omission.
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26.4 In case of e-submission bids, the Employer evaluates the bid on the basis of the
information in the electronically submitted bid files. If the Bidder cannot substantiate or
provide evidence to establish the information provided in e-submitted bid through
documents/ clarifications as per ITB Clause 24.1, the bid shall not be considered for
further evaluation.

26.5 In Case, a corruption case is being filed to Court against the Natural Person or Board
of Director of the firm/institution /company or any partner of JV, such Natural
Person or Board of Director of the firm/institution /company or any partner of JV
such bidder’s bid shall be excluded from the evaluation, if public entity receives
instruction from Government of Nepal.

27. 27.1 Provided that a bid is substantially responsive, the Employer may waive any non-
Nonconformities,

Errors, and
Omissions

conformities in the bid that do not constitute a material deviation, reservation, or
omission.

27.2 Provided that a bid is substantially responsive, the Employer may request that the
Bidder submit the necessary information or documentation, within a reasonable period
of time, to rectify nonmaterial nonconformities in the bid related to documentation
requirements. Requesting information or documentation on such nonconformities shall
not be related to any aspect of the price of the bid. Failure of the Bidder to comply with
the request may result in the rejection of its bid.

27.3 Provided that a bid is substantially responsive, the Employer shall rectify quantifiable
nonmaterial nonconformities related to the Bid Price. To this effect, the Bid Price shall
be adjusted, for comparison purposes only, to reflect the price of a missing or non-
conforming item or component. The adjustment shall be made using the methods
indicated in Section III (Evaluation and Eligibility Criteria).

27.4 If the monetary value of such non-conformities is found to be more than fifteen percent
of the Bid Price of the bidder on account of minor discrepancies pursuant to ITB 27.3,
such bid shall be considered non responsive and shall not be involved in evaluation.

28. Correction of 28.1 Provided that the bid is substantially responsive, the Employer shall correct
Arithmetical Errors arithmetical errors on the following basis:

(a) only for unit price Contracts, if there is a discrepancy between the unit price and the total
price that is obtained by multiplying the unit price and quantity, the unit price shall
prevail and the total price shall be corrected, unless in the opinion of the Employer there
is an obvious misplacement of the decimal point in the unit price, in which case the total
price as quoted shall govern and the unit price shall be corrected,

(b) if there is an error in a total corresponding to the addition or subtraction of subtotals, the
subtotals shall prevail and the total shall be corrected; and

(c) If there is a discrepancy between the bid price in the Summary of Bill of Quantities and
the bid amount in item (c) of the Letter of Bid, the bid price in the Summary of Bill of
Quantities will prevail and the bid amount in item (c) of the Letter of Bid will be
corrected.

(d) if there is a discrepancy between words and figures, the amount in words shall prevail,

unless the amount expressed in words is related to an arithmetic error, in which case the

e B
w&”w@%



amount in figures shall prevail subject to (a) ,(b) and (c) above.

28.2 If the Bidder that submitted the lowest evaluated bid does not accept the correction of
errors, its bid shall be disqualified and its bid security shall be forfeited.

29. Evaluation of 29.1 The Employer shall use the criteria and methodologies listed in this Clause. No other
Bids evaluation criteria or methodologies shall be permitted.

29.2 To evaluate a bid, the Employer shall consider the following:

(a) the bid price, excluding Value Added Tax and Provisional Sums in the Summary
Bill of Quantities, for Unit Rate Contracts, or Schedule of Prices for lump sum
Contracts, but including Day work items, where priced competitively;

(b) adjustment for correction of arithmetic errors in accordance with ITB 28.1;
(c) adjustment due to discounts offered in accordance with ITB 13.4;
(d) adjustment for nonconformities in accordance with [TB 27.3;

(e) application of all the evaluation factors indicated in Section III (Evaluation and
Eligibility Criteria);

29.3 The estimated effect of the price adjustment provisions of the Conditions of Contract,
applied over the period of execution of the Contract, shall not be taken into account in
bid evaluation.

29.4 If this Bidding Document allows Bidders to quote separate prices for different Lots
(Contracts), and to award multiple Contracts to a single Bidder as specified in BDS, the
methodology to determine the lowest evaluated price of the Contract combinations,
including any discounts offered in the Letter of Bid, is specified in Section III
(Evaluation and Eligibility Criteria).

29.5 if the bid for an Unit Rate Contract, which results in the lowest Evaluated Bid Price
is seriously unbalanced or front loaded or extremely low in the opinion of the
Employer, the Employer may require the Bidder to produce detailed price analysis
for any or all items of the Bill of Quantities, to demonstrate the internal consistency of
those prices with the construction methods and schedule proposed. After evaluation

of the price analysis, taking into consideration the schedule of estimated Contract
payments, the Employer may require that the amount of the performance security be
increased at the expense of the Bidder as mentioned in BDS to protect the Employer
against financial loss in the event of default of the successful Bidder under the
Contract or may consider the bid as non-responsive.

29.6 In case of e-submission bids, the Employer evaluates the bid on the basis of the
information in the electronically submitted bid files. If the Bidder cannot substantiate or
provide evidence to establish the information provided in e-submitted bid through
documents/ clarifications as per ITB Clause 24.1, the bid shall not be considered for
further evaluation.

29.7 In Case, a corruption case is being filed to Court against the Natural Person or Board
of Director of the firm/institution /company or any partner of JV, such Natural Person
or Board of Director of the firm/institution /company or any partner of JV such
bidder’s bid shall be excluded from the evaluation, if public entity receives instruction
from Government of Nepal.
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30. Comparison of 30.1 The Employer shall compare all substantially responsive bids in accordance with ITB

Bids 29.2 to determine the lowest evaluated bid.

31. Employer’s 31.1 The Employer reserves the right to accept or reject any bid, and to annul the bidding
Right to Accept Any process and reject all bids at any time prior to Contract award, without thereby incurring
Bid, and to Reject any liability to Bidders. In case of annulment, all bids submitted and specifically, bid
Any or All Bids securities, shall be promptly returned to the Bidders.

31.2 The public entity shall give notice of the rejection of bids or the cancellation of the
procurement proceedings pursuant to ITB 31.1, along with the reasons for such
rejection or cancellation, to all bidders participating in the bid.

31.3 Where any bidder requests, within thirty (30) days of the communication of the
notice pursuant to ITB 31.2, the grounds for the rejection of all bids or the
cancellation of the procurement proceedings, the public entity shall provide such
information to that bidder.

F. Award of Contract

32. Award Criteria 32.1 The Employer shall award the Contract to the Bidder whose offer has been determined
to be the lowest evaluated bid and is substantially responsive to the Bidding Document,
provided further that the Bidder is determined to be qualified to perform the Contract

satisfactorily.

33. Letter of Intent | 33.1 The Employer shall notify the concerned Bidder whose bid has been selected in
to Award the accordance with ITB 32.1 within seven days of the selection of the bid, in writing that
Contract/Notific the Employer has intention to accept its bid and the information regarding the name,
ation of Award address and amount of selected bidder shall be given to all other bidders who submitted

the bid.

33.2 After issuance of the notice under ITB 33.1 if the concerned bidder provides
information pursuant to ITB 4.9 regarding saturation of maximum number of
contracts, the employer shall disqualify the bidder and shall select the next lowest
evaluated Bidder in accordance with ITB 32.1 and notify accordingly as per ITB
33.1.

33.3 If no bidder submits an application pursuant to ITB 36 within a period of seven days of

the notice provided under ITB 33.1, the Employer shall, accept the bid selected in
accordance with ITB 32.1 and Letter of Acceptance shall be communicated to the
selected bidder prior to the expiration of period of Bid validity, to furnish the
performance security and sign the contract within fifteen days.

33.4 After communicating letter of acceptance under ITB 33.3, if the concerned bidder
provides information pursuant to ITB 4.9 regarding saturation of maximum
number of contracts, the employer shall reject the bid of that bidder and shall
select the next lowest evaluated Bidder in accordance with ITB 32.1 and shall
issue the notice accordingly as per ITB 33.1. In such case bid security of the
rejected bidder shall not be forfeited.

33.5 In Case, a corruption case is being filed to Court against the Natural Person or Board
of Director of the firm/institution /company or any partner of JV, such Natural Person
or Board of Director of the firm/institution /company or any partner of JV such
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bidder’s bid shall be excluded from the evaluation, if public entity receives instruction
from Government of Nepal.

34. Performance 34.1 Within Fifteen (15) days of the receipt of Letter of Acceptance from the Employer, the

Security successful Bidder shall furnish the performance security as under mentioned from
Commercial Bank or Financial Institution eligible to issue Bank Guarantee as per
prevailing Law in Nepal in accordance with the conditions of Contract using Sample
Form for the Performance Security included in Section IX (Contract Forms), or another
form acceptable to the Employer.

1) If bid price of the bidder selected for acceptance is up to 15 (fifteen) percent below
the approved cost estimate, the performance security amount shall be 5 (five)
percent of the bid price.

i) For the bid price of the bidder selected for acceptance is more than 15 (fifteen)
percent below of the cost estimate, the performance security amount shall be
determined as follows:

Performance Security Amount =[(0.85 x Cost Estimate — Bid Price) x 0.5] + 5% of Bid

Price.

The Bid Price and Cost Estimate shall be without VAT and Contingencies but including

Provisional Sum.

34.2 Failure of the successful Bidder to submit the above-mentioned Performance Security
or to sign the Contract Agreement shall constitute sufficient grounds for the annulment
of the award and forfeiture of the bid security. In that event the Employer may award
the Contract to the next lowest evaluated Bidder whose offer is substantially responsive
and is determined by the Employer to be qualified to perform the Contract satisfactorily.
The process shall be repeated according to ITB 33.

35. Signing of 35.1 The Employer and the successful Bidder shall sign the Contract Agreement within the
Contract period as stated ITB 34.1.

35.2 At the same time, the Employer shall affix a public notice on the result of the award on
its notice board and make arrangement for causing such notice to be affixed on the
notice board also of the District Coordination Committee, District Administration
Office, Provincial Treasury and Controller Office and District Treasury and
Controller Office. The Employer may make arrangements to post the notice into its
website, if it has; and if it does not have, into the website of the Public Procurement
Monitoring Office, identifying the bid and lot numbers and the following information:
(1) the result of evaluation of bid; (ii) date of publication of notice inviting bids; (iii)
name of newspaper; (iv) reference number of notice; (v) item of procurement; (vi) name
and address of bidder making contract and (vii) contract price.

35.3 Within thirty (30) days from the date of issuance of notification pursuant to ITB 33.1
unsuccessful bidders may request in writing to the Employer for a debriefing seeking
explanations on the grounds on which their bids were not selected. The Employer shall
promptly respond in writing to any unsuccessful Bidder who, requests for debriefing.

35.4 If the bidder whose bid is accepted fails to sign the contract as stated ITB 35.1, the
Public Procurement Monitoring Office shall blacklist the bidder on recommendation of
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the Public Entity.

36. Complaint and
Review

36.1 If a Bidder is dissatisfied with the Procurement proceedings or the decision made by
the Employer in the intention to award the Contract, it may file an application to the
Chief of the Public Entity within Seven (7) days of providing the notice under ITB 33.1
by the Public Entity, for review of the proceedings stating the factual and legal grounds.

36.2 Late application filed after the deadline pursuant to ITB 36.1 shall not be processed.

36.3 The chief of Public Entity shall, within five (5) days after receiving the application,
give its decision with reasons, in writing pursuant to I'TB 36.1:

(a) whether to suspend the procurement proceeding and indicate the procedure to be
adopted for further proceedings; or

(b) to reject the application.
The decision of the chief of Public Entity shall be final.
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SECTION - II
Bid Data Sheet

This section consists of provisions that are specific to each procurement and supplement the information

or requirements included in Section 1. Instructions to Bidders.

A. General

ITB 1.1

The number of the Invitation for Bids is; 01I/RDHTD/337310113/2082/083-11

ITB1.1

The Employer is: Road Division Hetauda, Makwanpur

ITB1.1

Multiple Contract or lots (contracts) is not applicable.

ITB2.1

The name of the Project is: Recurrent Maintenance Works along Kalaiya-Bariyarpur Section of
Hulaki Rajmarg, Bara
The implementing agency is: Road Division Hetauda, Makwanpur

ITB 4.1 (a)

Maximum number of partner in a joint venture shall be: 3 (three)

ITB4.2

GoN Funded
For GoN funded: Eligible countries: Nepal

ITB4.8 &
ITB4.9

For GoN Funded:

The Bidder, including all parties constituting the Bidder, shall be ineligible to participate in the
open competitive bidding process if it has already secured five (5) construction contracts (in open
competitive bidding) and has not yet completed the work as stipulated in the respective contracts.

Following Procurement of Works contracts shall not be counted for this purpose:

a) The works for which tender were invited or contracts accepted before 2078-12-03 B.S
(March 17, 2022 A.D)

b) The works for which tender have been invited and contracts accepted after 2078-12-03 B.S
(Marctp 17, 2022 A.D) but the work acceptance report has been approved according to Rule
117 of PPR.

¢) The works for which tenders were invited or contracts accepted under all types of foreign
assistance.

For DP Funded: N/A

ITBS.1

GoN Funded
For GoN funded: For the purpose of Country of Origin: “all Countries”

B. Bidding Document

ITB7.1

For clarification purposes only, the Employer’s address is:
Attention: Road Division Hetauda

Address: Hetauda, Makwanpur
Telephone: 057-520311/520622

Facsimile number:
Electronic mail address: rd_hetauda@dor.gov.np

=
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A Pre-Bid meeting “shall” held Pre-Bid Meeting will

ITB7.4
Take place at the following date, time and place:
Date: 2082-04-11 Time: 11:00 AM  Place:-Road Division Hetauda, Makwanpur
A site visit “shall not be” organized by the Employer.
ITB7.5 Time for request: Requests for clarification should be received by the Employer no later than 10
days prior to the deadline for submission of bids.
C. Preparation of Bids
ITB 10.1 The language of the bid is: English / Nepali
ITB 11.1 (b) | In accordance with ITB 12 and ITB 14, the following schedules shall be submitted with the bid,
including the priced Bill of Quantities for Unit Rate Contracts and Schedule of Prices for lump
sum contracts:
ITB 11.1 (h) | The Bidder shall submit with its bid the following additional documents: Not Applicable

ITB 13.6 The prices quoted by the Bidder “shall not be” subject to adjustment during the performance of
the Contract.

ITB 15.1 The bid validity period shall be: Ninety (90) days.

ITB 16.1 The Bidder shall furnish a bid security, from Commercial Bank or Financial Institution eligible to
issue Bank Guarantee as per prevailing Law in Nepal with a minimum of NRs 45,000.00,
which shall be valid for 30 days beyond the validity period of the bid.

ITB 16.2 (b) | Account Name: District Treasury Controller Office (Ko.Le.Ni.Ka.) Hetauda, Makwanpur

Bank Name: Nepal Bank Limited, City Office, Hetauda
Bank Address: City Office, Hetauda, Makwanpur
Deposit Account No: 02501000002003000001
Rajaswa khata No: 00101000000001001001
Rajaswa shirshak No: 14229
Office code No: 337013201

ITB17.1 In addition to the original of the bid, the number of copy/ies is/are: Not Applicable

ITB17.2 The written confirmation of authorization to sign on behalf of the Bidder shall indicate:

(a) The name and description of the documentation required to demonstrate the authority
of the signatory to sign the Bid such as a Power of Attorney; and

(b) In the case of Bids submitted by an existing or intended JV, an undertaking signed by
all parties (i) stating that all parties shall be jointly and severally liable, and (ii)
nominating a Representative who shall have the authority to conduct all business for
and on behalf of any and all the parties of the JV during the bidding process and, in
the event the JV is awarded the Contract, during contract execution.
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D. Submission and Opening of Bids

ITB 18.1 | Bidders shall have the option of submitting their bids by electronic only.

ITB 18.1 (b) Electronic bid submission procedure:

(a) Bidders submitting Bids electronically shall follow the electronic bid submission procedures

specified in this clause.

i. Bidders who choose to submit their bids electronically, can view/download the bidding
documents from “published bids” section of e-GP system, https://bolpatra.gov.np/egp.

ii. For the purpose of e-Submission, the bidder shall, at first, register in e-GP system and
maintain their organization profile data and documents required during bid response
preparation. The details of e-GP registration and profile management procedure are
specified in Article No 9 and 10 respectively of e-GP Directives issued by PPMO,

which can be downloaded from Download section of e-GP system.

iii. Inorder to submit the bid, interested bidders shall deposit the cost of biding document in
the bank and account specified in Invitation for Bid (IFB). The scanned copy (in PDF
format) of the bank deposit voucher shall also be submitted along with the bid.

iv. The bidders shall prepare their bids using data and documents maintained in bidder’s
profile, instruction provided by e-GP system and forms/format provided in the bidding
document.

v. Bidders may submit bids as a single entity or as a joint venture (JV). Bidder submitting
bid in JV shall have to upload joint venture agreement along with partner(s) Bolpatra ID
provided during bidder’s registration.

vi. Bidders (all partners in case of JV) shall update their profile data and documents

required during preparation and submission of their bids.

vii. In case of bid submission in JV, the consent of the partners shall be obtained
through the confirmation link sent to the registered email address and the partners

shall have to acknowledge their confirmation.

viii. Bidders shall submit the required documents as specified in Section I-Instruction to
Bidders, Section II-Bid Data Sheet and Section III-Evaluation and Eligibility
Criteria of the bidding document. The format of the documents shall be in PDF

and/or web form as provisioned in the e-GP system.

The required forms and documents shall be part of bid.

No. | Document Requirement Remarks

L. Letter of Bid Mandatory PDF

2. Bid Security / Bank | Mandatory PDF
Guarantee
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3. Firm or Company| Mandatory PDF
registration Certificate
4. VAT and PAN| Mandatory  (for | PDF
registration Certificate | domestic

bidders only)
5. Business Registration | Mandatory PDF
Licence
6. Tax Clearance | Mandatory  (for | PDF

Certificate / Tax return | domestic
submission evidence / | bidders only)
evidence of time

extension
7. Power of Attorney of | Mandatory PDF
Bid signatory
8. Bank Voucher for cost of | Mandatory PDF
bid document
9. Joint venture agreement | Mandatory in case | PDF
of JV Bids Only
10. | Completed  Bill  of | Mandatory Online Forms
Quantities (BoQ)

11. | Price Adjustment Table | Mandatory (If | Online Forms
(if Applicable) Applicable)

12. | Additional  documents | Mandatory (If | PDF
specified in ITB 11.2 (h) | any)

Note:

a) The documents specified as “Mandatory” should be included in e-submission and
non-submission of the documents shall be considered as non-responsive bid.

b) Bidders (all partners in case of JV) should verify/update their profile documents as
appropriate for the specific bid before submitting their bid electronically.

ix. After providing all the details and documents, the e-GP system will generate bid

response documents for the bidder. Bidders shall download, verify and confirm

the bid response documents prior to bid submission.

x. For verifying the authentic user, the system will send one time password (OTP) in
the registered e-mail address of the bidder. System will validate the OTP and then
only allow bidders to submit their bid.

xi. Electronically submitted bids can be modified and/or withdrawn through the system

within the bid submission deadline.

xii. The bidder/bid shall meet the following requirements and conditions for e-

submission of bids;
aa) The e-submitted bids must be readable through PDF reader.

bb) The bidders are fully responsible for using the e-GP system as per specified
procedures and in no case the employer shall be held liable for bidder's

inability to use the system.
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cc) When a bidder submits electronic bid through the e-GP System, it is
assumed that the bidder has prepared the bid by studying and examining the
complete set of the bidding document and e-GP instruction including the
provision stipulated in e-GP Directives.

ITB 19.1

For bid submission purposes only, the Employer’s address is :

Attention: https://bolpatra.gov.np/egp Address:

The deadline for bid submission is :
Date: 2082-04-21 Time:- 12:00 pm

ITB 22.1

The bid opening shall take place at:
Address: Road Division Hetauda,

Makwanpur
Date: 2082-04-21

Time: 13:00 pm

E. Evaluation and Comparison of Bids

ITB 294

Not Applicable.

ITB 29.5

The amount of the performance security be increased by Eight (8) percent of the quoted bid price
(without VAT but Including PS).
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SECTION - III
Evaluation and Eligibility Criteria

This Section contains all the criteria that the Employer shall use to evaluate bids and eligible Bidders.
GoN/DP requires bidders to be qualified by meeting predefined eligibility criteria. In accordance with ITB
29, no other methods, criteria and factors shall be used. The Bidder shall provide all the information
requested in the forms included in Section IV (Bidding Forms).

1. Evaluation

In addition to the criteria listed in ITB 29.2 (a) - (e) the following criteria shall apply:

1.1 Multiple Contracts
Pursuant to Sub-Clause ITB 29.4 of the Instructions to Bidders, if Works are grouped in multiple
contracts, evaluation will be as follows:

Works are grouped in multiple contracts and pursuant to Sub-Clause 29.4 of the Instructions to Bidders,
the Employer will evaluate and compare Bids on the basis of a contract, or a combination of contracts,
or as a total of contracts in order to arrive at the least cost combination for the Employer by taking into
account discounts offered by Bidders in case of award of multiple contracts.

1.2 Quantifiable Nonconformities and Omissions
Subject to ITB 13.2 and ITB 29.2, the evaluated cost of quantifiable nonconformities including
omissions, is determined as follows:

[Insert in bidding document: “Pursuant to ITB 27.3, the cost of all quantifiable nonmaterial
nonconformities shall be evaluated, but excluding omission of prices in the Bill of Quantities. The
Employer will make its own assessment of the cost of any nonmaterial nonconformities and omissions
for the purpose of ensuring fair comparison of bids.”]

2. Eligibility

Criteria Compliance Requirements Documents
Requirement Single Jomnt Venture Submission
Entity All Partners Each One Requirements
Combined Partner Partner

2.1 Conflict of Interest

No conflicts of interest in

. must meet existing or must meet not i
accordance with ITB Sub- us o g us o Letter of Bid
Clause 4.3 requirement intended JV requirement | applicable

o must meet
requirement

2.2 Government/DP Eligibility

Not having been declared

ineligible by mu;t meet mu;t meet mus.t meet ?ot | Letter of Bid
government/DP, as requirement requirement requirement | applicable

described in ITB Sub-

Clause 4 4.

2.3 Government-owned Entity
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B1dd.er. required to meet must meet existing or must meet not Letter of Bid
conditions of ITB Sub- . . . . ’
requirement intended JV requirement | applicable | Forms ELI -
Clause 4.5.
must meet 1, ELI- 2,
requirement with
attachments
2.4 UN Eligibility
NOt. hgvmg been declared must meet existing or must meet not Letter of Bid
ineligible based on a . . . .
. . . requirement intended JV | requirement applica
United Nations resolution
. must meet ble
or Employer's country law, requirement
as described in ITB Sub- d
Clause 4.7.
2.5 Bidder’s Running Contracts
suddars e ool e must meet existing or must meet not Letter of Bid
seeietl e () nubeEr of requirement intended JV | requirement applica | F ELI 3’
construction contracts?(in d d pp - )
.\ e must meet ble
open competitive bidding) requirement
as described in ITB Sub- d
Clause 4.8.
2.6 Other Eligibility
Firm or Company must meet not must meet not Document
Registration Certificate requirement applicable requirement | applicable attachment
Business Registration must meet not must meet not Document
License requirement applicable requirement | applicable attachment
VAT and PAN must meet not must meet not Document
Registration certificate requirement applicable requirement | applicable attachment
Tax clearances certificate must meet not must meet not Document
for the F.Y. 2080/081 requirement applicable | requirement | applicable | attachment
Additional requirements | ... | i | i | |
[Insert if any]

INote: Following Procurement of Works contracts shall not be counted for this purpose:

a) The works for which tender were invited or contracts accepted before 2078-12-03 B.S or March 17, 2022 A.D

b) The works for which tender have been invited and contracts accepted after 2078-12-03 B.S or i.e March 17,2022 A.D and
accepted but the work acceptance report has been approved according to Rule 117 of PPR.

¢) The works for which tenders were invited or contracts accepted under all types of foreign assistance
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SECTION - IV
Bidding Forms

This Section contains the forms which are to be completed by the Bidder and submitted as part of its Bid.
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Letter of Bid

The Bidder must accomplish the Letter of Bid in its letterhead clearly showing the Bidder’s
complete name and address.

Date: oo

Name 0f the CONMTACE: .......cveevveeieeeeeeeeeeeeeeeeeeeceee e

To: [Insert Complete name of EmpIOyer] ......................o oo e

We, the undersigned, declare that:

(@) We have examined and have no reservations to the Bidding Documents, including Addenda
issued in accordance with Instructions to Bidders (ITB) Clause 8;

(b) We offer to execute in conformity with the Bidding Documents the following Works: [Insert
Description of the works].

(c) The total price of our Bid, excluding any discounts offered in item (d) below is: [Insert one of the options
below as appropriate] or when left blank is the Bid Price indicated in the Bill of Quantities.

Option 1, in case of single contract: Total price is: [insert the total price of the Bid in words and
figures];

Or

Option 2, in case of multiple lots (contracts): (i) Total price of each lot (contracts): [insert the total
price of each lot in words and figures]; (ii) Total price of subject contract [say Lotl] and Lot2
[another contract] [insert the total price in words and figures]; (iii) Total price of subject contract [say
Lotl1]and Lot3 [another contract] [insert the total price in words and figures]; Total price of subject
contract [say Lot1], Lot2 [another contract], Lot3 [another contract],............c.cccuvennee. [insert the total
price in words and figures|;

(d) The discounts offered and the methodology for their application for subject contract [single contract]
) (S [For Bidding Documents not provisioning multiple

contracts]

Add following if Bidding Document provisions applicability of multiple contracts
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The discounts offered and the methodology for their application for subject contract [say Lot1] and

The discounts offered and the methodology for their application for subject contract [say Lot1], Lot2
[another contract] and Lot3 [another contract], .........cccccvvevrenenne.

[Note:

1. Formulate possible combinations depending upon the number of lots under Bidding Process and
modify accordingly Paragraph (c) and (d)]

(e) Our bid shall be valid for a period of ............ccverurennnee. [insert validity period as specifiedin ITB 15.1]
days from the date fixed for the bid submission deadline in accordance with the Bidding Documents, and it
shall remain binding upon us and may be accepted at any time before the expiration of that period;

(f) If our bid is accepted, we commit to obtain a performance security in accordance with the
Bidding Document;

(2) Our firm, including any subcontractors or suppliers for any part of the Contract, have nationalities from
eligible countries or any countries [insert the nationality of the Bidder, including that of all parties that
comprise the Bidder if the Bidder is a consortium or association, and the nationality of each Subcontractor
and Supplier];

(h) We, including any subcontractors or suppliers for any part of the contract, do not have any
conflict of interest in accordance with ITB 4.3;

(i) We are not participating, as a Bidder or as a subcontractor, in more than one bid in this bidding process
in accordance with ITB 4.3;

() Our firm, its affiliates or subsidiaries, including any Subcontractors or Suppliers for any part of the
contract, has not been declared ineligible, under the Employer’s country laws or official regulations or by
an act of compliance with a decision of the United Nations Security Council;

(k) /[We are not a government owned entity/ / [We are a government owned entity but meet the
*
requirements of ITB 4.5/;

(I) We understand that this bid, together with your written acceptance thereof included in your notification
of award, shall constitute a binding contract between us, until a formal contract is prepared and executed;

(m) We declare that, we have not been black listed as per ITB 3.4 and no conflict of interest in the proposed
procurement proceedings and we have not been punished for an offense relating to the concerned
profession or business.
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(n) We declare that we have not yet secured five (5) number of constructions contracts? (in open competitive
bidding) as described in ITB Sub-Clause 4.9.

(0) We understand that you are not bound to accept the lowest evaluated bid or any other bid that you may
receive; and

(p) If awarded the contract, the person named below shall act as Contractor’s Representative:

(@) We agree to permit the Employer/DP or its representative to inspect our accounts and records and other
documents relating to the bid submission and to have them audited by auditors appointed by the
Employer.

(r) We declare that we are solely responsible for the authenticity of the documents submitted by us. The
document and information submitted by us are true and correct. If any document/information given is
found to be concealed at a later date, we shall accept any legal actions by the Employer.

Name: [insert complete name of the person signing the Bid]...........................ccoeeueeveeveeeveeveeernnnns

In the capacity of finsert legal capacity of person signing the Bid].........................orcevennererinrrrennnnen,

Signed [signature of the person whose name and capacity are shown abovej................................ccceeeinnnn.

Duly authorized to sign the Bid for and on behalf of finsert complete name of the Bidder]............

Date finsert date of SIgnIng[. ....................cooiiiiiiii it

“Note:  Use one of the two options as appropriate.
3 Note: Following Procurement of Works contracts shall not be counted for this purpose
a) The works for which tender were invited or contracts accepted before 2078-12-03 B.S (March 17, 2022 A.D).

b) The works for which tender have been invited and contracts accepted after 2078-12-03 B.S (March 17, 2022 A.D) and
accepted but the work acceptance report has been approved according to Rule 117 of PPR.

¢) The works for which tenders were invited or contracts accepted under all types of foreign assistance.



Table of Price Adjustment Data*

[To be used if Price Adjustment is applicableas per GCC 53.1]

Source Employer's Proposed Bidder's Proposed
Base Value
Code | Index Description of Weighting Range Weighting
and Date
Index* (coefficient) (coefficient)**
1 2 3 4 5 6
Non - adjustable (A) 0.15 0.15
Labor (b)
Materials (c)
Equipment usage (d)
Total 1.00

*Normally following source of index shall apply. Public Entity shall choose applicable Index for each
item.
(a) Labor:

"National Salary and Wage Rate Index"- "Construction Labor" of Nepal Rastra Bank

or

rate fixed by District Rate Fixation Committee

(b) Material:"National Wholesale Price Index" - Construction Materials" of Nepal Rastra Bank
(c) Equipment usage:

"National Wholesale Price Index"-"Machinery and Equipment" of Nepal Rastra Bank
or

"Fuel" Price fixed by Nepal Oil Corporation.

** Bidders proposed weightings should be within the range specified by the Employer in column - 5

4 Non-compliance of the data (stipulated by the bidder in this table) with requirements described here shall not be
grounds for bid rejection and such non-compliance will be subject to clarification and rectification prior to contract
award.
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Table of Price Adjustment Data’

[To be used if Price Adjustment is applicable as per GCC 53.6]

Code Construction Unit Base Price (NRs/Unit) (Ex- Source (Factory)**
Material* factory)
1 2 3 4 5

* Major construction materials to be specified by Employer in column - 2.

** Base Price and source normally to be specified by Employer (or alternatively informed to be proposed by
bidder) in column 4 and5.

Note:

The base prices of the construction materials shall be taken as of 30 days before the deadline for submission of
the Bid as quoted by the Bidder and verified by the Employer. For the purpose of calculation of price
adjustment, the Ex-factory price of the same source shall be taken into consideration.

5 Non-compliance of the data (stipulated by the bidder in this table) with requirements described here shall not be
grounds for bid rejection and such non-compliance will be subject to clarification and rectification prior to contract
award.
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Bid Security

Bank Guarantee
Bank’s Name, and Address of Issuing Branch or Office
(On letterhead paper of the Bank)

Beneficiary: ........ccoceeveevievenennne [Insert name and address of Employer]| .....................c..c.ccoiiiiiiiiiinnn..
DA e e

Bid SECUITLY INO.: oottt sttt ettt ettt e e te et e e seetestesaeebesseesessaesesbesseesessaesassessassessassessessessensansenes

We have been informed that..................... [insert name of the Bidder] (hereinafter called “the Bidder”)

intends to submit its bid (hereinafter called “the Bid”) to you for the execution of ..................... [Insert name of
Contract. ............... under Invitation for Bids NO ........ccccccvviiviiiiiiiiieciiceece [insert IFB No.] (‘“the IFB”™).

Furthermore, we understand that, according to your conditions, bids must be supported by a bid guarantee.

At the request of the Bidder, we...................... . [Insert name of Bank]| .................... hereby irrevocably

undertake to pay you any sum or sums not exceeding in total an amount of Nepalese Rupees ................... [Insert amount
in figures and  amount in words] upon receipt by us of your first demand in writing accompanied by a written

statement stating that the Bidder is in breach of its obligation(s) under the bid conditions, because the Bidder:

(a) has withdrawn or modifies its Bid:

(i) during the period of bid validity specified by the Bidder on the Letter Bid, in case of electronic submission
(i1) from the period twenty-four hours prior to bid submission deadline up to the period of bid validity specified
by the Bidder on the Letter of Bid, in case of hard copy submission; or
(b) does not accept the correction of errors in accordance with the Instructions to Bidders
(hereinafter “the ITB”); or
(c) having been notified of the acceptance of its Bid by the Employer during the period of bid validity, (i) fails or
refuses to execute the Contract Agreement, or (ii) fails or refuses to furnish the performance security, in
accordance with the ITB; or
(d) is involved in fraud and corruption in accordance with the ITB.
This guarantee will remain in force up to and including the date ......... number........cooueee. days after the deadline for
submission of Bids as such deadline is stated in the instructions to Bidders or as it may be extended by the Employer,

notice of which extension(s) to the Bank is hereby waived. Any demand in respect of this guarantee should reach the
Bank not letter than the above date.

This Bank guarantee shall not be withdrawn or released merely upon return of the original guarantee by the Bidder
unless notified by you for the release of the guarantee.

This guarantee is subject to the Uniform Rules for Demand Guarantees (URDG), 2010 Revisions, ICC Publication No.
758 .except that the supporting statement under Article 15(a) is hereby excluded.

. .Bank’s seal and authorized signature(s) . . .
Note:

The bid security of .........ccoeeeninn... has been counter guaranteed by the Bank .. .. SRS o)
e e e e nans (Applicable for Bid Security of Forelgn Banks)



Site Organization

Method Statement

Mobilization Schedule

Construction Schedule

Others

Bidder’s Information Format
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Bidder’s Information

Form ELI - 1: Bidder’s Information Sheet

Bidder's Information

Bidder's legal name

In case of JV, legal name of each partner

Bidder's country of constitution

Bidder's year of constitution

Bidder's legal address in country of constitution

Bidder's authorized representative (name,
address, telephone numbers, fax numbers, e-

mail address)

Attached are copies of the following original documents.

1.In case of single entity, articles of incorporation or constitution of the legal entity named above, in
accordance with ITB 4.1 and 4.2.

2. Authorization to represent the firm or JV named in above, in accordance with ITB 17.2.

3. In case of JV, letter of intent to form JV or JV agreement, in accordance with ITB 4.1.

4.In case of a government-owned entity, any additional documents not covered under 1 above required to
comply with ITB 4.5.
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Form ELI - 2: JV Information Sheet

Each member of a JV must fill in this form

JV / Specialist Subcontractor Information

Bidder's legal name

JV Partner's or Subcontractor's legal name

JV Partner's or

Subcontractor's country of constitution

JV Partner's or

Subcontractor's year of constitution

JV Partner's or

Subcontractor's legal address in country of

constitution

JV Partner's or

Subcontractor's authorized representative
information (name, address, telephone

numbers, fax numbers, e-mail address)

Attached are copies of the following original documents.

1. articles of incorporation or constitution of the legal entity named above, in accordance with ITB

4.1 and 4.2.

2. Authorization to represent the firm named above, in accordance with ITB .2.

In the case of government-owned entity, documents establishing legal and financial autonomy and
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compliance with commercial law, in accordance with ITB 4.5.

Form ELI - 3: Bidder’s Running Contracts****
Each member of a JV must fill in this form

Bidder’s Running Contracts

Name of

office

Contract
Identification

no.

Source of

Fund*

Date of issuance
of Letter of

Acceptance

Status of
contract**

Date of Issuance of
Taking Over
Certificate***

* Mention GON funded or DP funded or Other PE (Insert name) funded
** Mention "Yet to sign" if contract is not signed, "Running" if contract has been signed and contract is running and

"Substantially completed" if taking over certificate has been issued.

*** Insert date of issuance of taking over certificate if the awarded contract has been substantially completed and taking

over certificate has been issued.

****Note: Following Procurement of Works contracts shall not be counted for this purpose

a) The works for which tender were invited or contracts accepted before 2078-12-03 B.S (March 17, 2022 A.D).

b) The works for which tender have been invited and contracts accepted 2078-12-03 B.S (March 17, 2022 A.D) but the work
acceptance report has been approved according to Rule 117 of PPR.

¢) The works for which tenders were invited or contracts accepted under all types of foreign assistance.
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SECTION -V
Works Requirements

This Section contains the Scope of Work, Specification, the Drawings, and supplementary information
that describe the Works to be procured.
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Scope of Work

Recurrent Maintenance Works along Kalaiya-Bariyarpur Section of

Hulaki Rajmarg, Bara
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Specifications
Notes on the Specifications

A set of precise and clear specifications is a prerequisite for Bidders to respond realistically and
competitively to the requirements of the Employer without qualifying or conditioning their Bids. The
specifications must be drafted to permit the widest possible competition and, at the same time, present a
clear statement of the required standards of workmanship, materials, and performance of the goods and
services to be procured. Only if this is done will the objectives of economy, efficiency and fairness in
procurement be realized, responsiveness of Bids be ensured, and the subsequent task of bid evaluation
facilitated. The specifications should require that all goods and materials to be incorporated in the Works
be new, unused, of the most recent or current models, and incorporate all recent improvements in design
and materials unless provided otherwise in the Contract.

Samples of specifications from previous similar projects are useful in this respect. The use of metric units is
encouraged by the Funding Agency in case of funding assisted projects. Most specifications are normally
written specially by the Employer or Project Manager to suit the Contract Works in hand. The available
standard specification of works of Ministry of Physical Infrastructure and Transport, DoLI and Other line
Ministries can be adopted for respective civil construction works.

There are considerable advantages in standardizing General Specifications for repetitive Works in
recognized public sectors, such as highways, urban housing, irrigation, and water supply, in the same
country or region where similar conditions prevail. The General Specifications should cover all classes of
workmanship, materials, and equipment commonly involved in construction, however it may not
necessarily be adequate to be used in a particular Works Contract and may necessitate preparation of
Particular (Special) Specifications to amend and or supplement the provision of the General Specifications to
meet the requirement of the particular Works.

Care must be taken in drafting specifications to ensure that they are not restrictive. In the specification of
standards for goods, materials, and workmanship, recognized international standards should be used as
much as possible. Where other particular standards are used, whether national standards of Nepal or other
standards, the specifications should state that goods, materials, and workmanship that meet other
authoritative standards, and which ensure substantially equal or higher quality than the standards
mentioned, will also be acceptable.

Employers should decide whether technical solutions to specified parts of the Works are to be permitted.
Alternatives are appropriate in cases where obvious (and potentially less costly) alternatives are possible to
the technical solutions indicated in the Procurement Documents for certain elements of the Works, taking
into consideration the comparative specialized advantage of potential bidders. For example:

The Employer should provide a description of the selected parts of the Works with appropriate
references to Drawings, Specifications, Bill of Quantities, and Design or Performance criteria, stating that
the alternative solutions if applicable shall be at least structurally and functionally equivalent to the
basic design parameters and specifications.

N
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Such alternative solutions shall be accompanied by all information necessary for a complete evaluation by the
Employer, including drawings, design calculations, technical specifications, breakdown of prices,
proposed construction methodology, and other relevant details.

Sample Clause: Equivalency of Standards and Codes

Wherever reference is made in the Contract to specific standards and codes to be met by the goods and
materials to be furnished, and work performed or tested, the provisions of the latest current edition or revision
of the relevant standards and codes in effect shall apply, unless otherwise expressly stated in the Contract.
Where such standards and codes are national, or relate to a particular country or region, other authoritative
standards that ensure a substantially equal or higher quality than the standards and codes specified will be
accepted subject to the Project Manager’s prior review and written consent. Differences between the
standards specified and the proposed alternative standards shall be fully described in writing by the
Contractor and submitted to the Project Manager at least 30 days prior to the date when the Contractor
desires the Project Manager’s consent. In the event the Project Manager determines that such proposed
deviations do not ensure substantially equal or higher quality, the Contractor shall comply with the
standards specified in the documents. These Notes for Preparing Specifications are intended only as
information for the Employer or the person drafting the Procurement Documents. They should not be
included in the final documents.

Standard Specifications for this Contract shall be the “Standard
Specifications for Road and Bridge Works- 2073 (2nd Amendment 2078)
issued under the authority of Government of Nepal, Ministry of Physical
Infrastructure and Transport, Department of Roads which could be separately
purchased from the DOR Quality Research & Development Center,
Chakupat, Lalitpur at the bidder's own cost.
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Drawings

Note:

1. It is customary to bind the drawings in a separate volume, which is often larger than other volumes
of the contract documents. The size will be dictated by the scale of the drawings, which must not be
reduced to the extent that details are reduced illegible.

2. A simplified map showing the location of the Site in relation to the local geography, indicating major
roads, posts, airports, and railroads, is helpful.

3. The construction drawings, even if not fully developed, must show sufficient details to enable bidders
to understand the type and complexity of the work involved and the price the Bill of Quantities.

The Drawings for Works under the Contract as produced by Employer will be used and
will be available in Employer’s Office in separate volume.
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SECTION - VI
Bill of Quantities®

Notes for Unit Rate Contracts :

Objectives

The objectives of the Bill of Quantities are

(a) to provide sufficient information on the quantities of Works to be performed to enable Bids to be
prepared efficiently and accurately, and

(b) when a Contract has been entered into, to provide a priced Bill of Quantities for use in the periodic
valuation of Works executed.

In order to attain these objectives, Works should be itemized in the Bill of Quantities in sufficient detail to
distinguish between the different classes of Works, or between Works of the same nature carried out in
different locations or in other circumstances which may give rise to different considerations of cost.
Consistent with these requirements, the layout and content of the Bill of Quantities should be as simple
and brief as possible.

Content

The Bill of Quantities should be divided generally into the following sections:
(a) Preamble;

(b) Work Items (grouped into parts);

(c) Day works Schedule;

d) Provisional Sums, and

(d) Summary.

Preamble

The Preamble should indicate the inclusiveness of the unit prices, and should state the methods of
measurement which have been adopted in the preparation of the Bill of Quantities and which are to be
used for the measurement of any part of the works.

Work Items

The items in the Bill of Quantities should be grouped into sections to distinguish between those parts of
the Works which by nature, location, access, timing, or any other special characteristics may give rise to
different methods of construction, or phasing of the Works, or considerations of cost. General items
common to all parts of the works may be grouped as a separate section in the Bill of Quantities.

Day work Schedule

A Day work Schedule should be included only if the probability of unforeseen work, outside the items
included in the Bill of Quantities, is high. To facilitate checking by the Employer of the realism of rates
quoted by the Bidders, the Day work Schedule should normally comprise the following:

®In lump sum contracts, delete “Bill of Quantities” and replace with “Schedule of Activities” throughout this section.
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(a) A list of the various classes of labor, materials, and Constructional Plant for which basic day work
rates or prices are to be inserted by the Bidder, together with a statement of the conditions under
which the Contractor will be paid for work executed on a day work basis.

(b) Nominal quantities for each item of Day work, to be priced by each Bidder at Day work rates as bid.
The rate to be entered by the Bidder against each basic Day work item should include the
Contractor’s profit, overheads, supervision, and other charges.

Provisional Sums

A general provision for physical contingencies (quantity overruns) may be made by including a
provisional sum in the Summary Bill of Quantities. Similarly, a contingency allowance for possible price
increases should be provided as a provisional sum in the Summary Bill of Quantities. The inclusion of
such provisional sums often facilitates budgetary approval by avoiding the need to request periodic
supplementary approvals as the future need arises. Where such provisional sums or contingency
allowances are used, the Contract Data should state the manner in which they will be used, and under
whose authority (usually the Project Manager'’s).

Summary

The Summary should contain a tabulation of the separate parts of the Bill of Quantities carried forward,
with provisional sums for Day work, for physical (quantity) contingencies, and for price contingencies
(upward price adjustment) where applicable.

These Notes for Preparing Specifications are intended only as information for the Employer or the
person drafting the Bidding documents. They should not be included in the final documents.

T



Preamble of Bill of Quantities

A. General

L.

The Bill of Quantities shall be read in conjunction with the Instructions to Bidders, General and Special
Conditions of Contract, Technical Specifications, and Drawings.

. The quantities given in the Bill of Quantities are estimated and provisional, and are given to

provide a common basis for bidding. The basis of payment will be the actual quantities of work
ordered and carried out, as measured by the Contractor and verified by the Project Manager and
valued at the rates and prices bid in the priced Bill of Quantities, where applicable, and otherwise at such
rates and prices as the Project Manager may fix within the terms of the Contract.

. For any item for which measurement is based on records made before or during construction the records

shall be prepared and agreed between the Engineer and the Contractor. Should the Contractor carry out
such work without the prior agreement of the Engineer, the Engineer may request the Contractor to carry
out investigations to confirm the extent of the work and the quantity of work certified for payment shall
be solely at the Engineer's discretion. The cost of any such investigation shall be borne by the Contractor.

. The rates and prices bid in the priced Bill of Quantities shall, except as otherwise provided under the

Contract, include all construction equipment, labor, supervision, materials, erection, maintenance,
insurance, profit, taxes, and duties, together with all general risks, liabilities, and obligations set out or
implied in the Contract.

. A rate or price shall be entered against each item in the priced Bill of Quantities, whether quantities

are stated or not. The cost of items against which the Contractor has failed to enter a rate or price shall
be deemed to be covered by other rates and prices entered in the Bill of Quantities.

. The whole cost of complying with the provisions of the Contract shall be included in the Items provided

in the priced Bill of Quantities, and where no Items are provided, the cost shall be
deemed to be distributed among the rates and prices entered for the related Items of Work.

General directions and descriptions of work and materials are not necessarily repeated nor
summarized in the Bill of Quantities. References to the relevant sections of the Contract
documentation shall be made before entering prices against each item in the priced Bill of
Quantities. The Specification Clause references where given in the item description of the Bills of
Quantities are for the convenience of bidders and generally refer to the principal relevant- specification
clause but do not necessarily represent the whole of the specification requirements for the work required
within the item. The presence of a Specification clause reference shall not in any way reduce the Bidders
obligation to complete work in accordance with all the requirements of the Specification.

8. Provisional Sums included and so designated in the Bill of Quantities shall be expended in whole or

in part at the direction and discretion of the Project Manager in accordance with the Conditions of
Contract.

9. The method of measurement of completed work for payment shall be in accordance with the

Specifications.

10. The abbreviations and symbols used in this Bill of Quantities are: [Insert as applicable]
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B. Day work Schedule

a) General

1. Work shall not be executed on a day work basis except by written order of the Project Manager. Bidders
shall enter basic rates for day work items in the Schedules. These rates shall apply to any quantity of day
work ordered by the Project Manager. Nominal quantities have been indicated against each item of day
work, and the extended total for day work shall, be carried forward as a Provisional Sum to the Summary
Total Bid Amount. Unless otherwise adjusted, payments for day work shall be subject to price adjustment
in accordance with the provisions in the Conditions of Contract.

b) Day work Labor

1. In calculating payments due to the Contractor for the execution of day works, the hours for labor will be
reckoned from the time of arrival of the labor at the job site to execute the particular item of day work to
the time of departure from the job site, but excluding meal breaks and rest periods. Only the time of
classes of labor directly doing work ordered by the Project Manager and are competent to perform such
work will be measured. The time of gangers (charge hands) actually doing work with the gangs will also
be measured but not the time of foremen or other supervisory personnel.

2. The Contractor shall be entitled to payment in respect of the total time that labor is employed on day work,
calculated at the basis rates entered by it in the " SCHEDULE OF DAY WORK RATES: 1. LABOR".
The rates for labor shall be deemed to cover all costs to the Contractor including (but not limited to) i) the
amount of wages paid to such labor, transportation time, overtime, subsistence allowances, ii) any sums
paid to or on behalf of such labor for social benefits in accordance with Nepal law, iii) Contractor's profit,
overheads, superintendence, liabilities and insurance and iv) charges incidental to the foregoing.

¢) Day work Equipment

1. The Contractor shall be entitled to payments in respect of Constructional Plant already on site and
employed on day work at the basis rental rates entered by him in the “SCHEDULE OF DAY WORK
RATES:2 EQUIPMENT ™. The said rates shall be deemed to include due and complete allowance for
depreciation, interest, indemnity and insurance, repairs, maintenance, supplies, fuel, lubricant, and other
consumables and all overhead, profit and administrative costs related to the use of such equipment. The
cost of drivers, operators and assistants also shall be included in the rate of the equipment and no
separately payment shall be made for it.

2. In calculating the payment due to the Contractor for Constructional Plant employed on day work, only the
actual number of working hours will be eligible for payment, except that where applicable and agreed with
the Project Manager, the travelling time from the part of the Site where the Construction Plant was located
when ordered by the Project Manager to be employed on day work and the time for return journey there to
shall be included for payment.

d) Day work Materials

1. The Contractor shall be entitled to payment in respect of materials used for day work (except for materials
for which the cost is included in the percentage addition to labor costs as detailed heretofore), at the rates
entered by him in the "SCHEDULE OF DAY WORK RATES: 3 MATERIALS" and shall be deemed to
include overhead charges and profit as follows;

(1) the rates for materials shall be calculated on the basis of the invoiced price, freight, insurance,
handling expenses, damage, losses, etc. and shall provide for delivery to store for stockpiling at the
Site.

(ii)the cost of hauling materials for use on work ordered to be carried out as day work, from the store or
stockpile on the Site to the place where it is to be used also shall be include in the same rate.
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Provisional Sums

The estimated cost of specialized work to be carried out, or of special goods to be supplied, by other
contractors should be indicated in the relevant part of the Bill of Quantities as a particular provisional sum
with an appropriate brief description. A separate procurement procedure is normally carried out by the
Employer to select such specialized contractors. To provide an element of competition among the Bidders in
respect of any facilities, amenities, attendance, etc., to be provided by the successful Bidder as prime
Contractor for the use and convenience of the specialist contractors, each related provisional sum should be
followed by an item in the Bill of Quantities inviting the Bidder to quote a sum for such amenities, facilities,
attendance, etc.
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Bill of Quantities

See at the end of Bidding Document
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General Conditions of Contract

This Section provides the General Conditions of Contract that will apply to the Contract for which the

Biding document is issued.

General

1. Definitions

1.1 Boldface type is used to identify defined terms.
(a) The Accepted Contract Amount means the amount accepted in the Letter of
Acceptance for the execution and completion of the Works and the remedying of any
defects.
(b) The Activity Schedule is a schedule of the activities comprising the construction,
installation, testing, and commissioning of the Works in a lump sum contract. It includes

a lump sum price for each activity, which is used for valuations and for assessing the
effects of Variations and Compensation Events.

(c) Bill of Quantities means the priced and completed Bill of Quantities forming part of the
Bid.

(d) Compensation Events are those defined in GCC 50 hereunder.

(e) The Completion Date is the date of completion of the Works as certified by the
Project Manager, in accordance with GCC 68.1.

(f) The Contract is the Contract between the Employer and the Contractor to execute,
complete, and maintain the Works. It consists of the documents listed in GCC 2.3 below.
(g)The Contractor is the party whose Bid to carry out the Works has been accepted by
the Employer.

(h) The Contractor’s Bid is the completed bidding document submitted by the Contractor to
the Employer.

() The Contract Price is the Accepted Contract Amount stated in the Letter of Acceptance
and thereafter as adjusted in accordance with the Contract.

() Days are calendar days; months are calendar-months.

(k) Dayworks are varied work inputs subject to payment on a time basis for the Contractor’s
employees and Equipment, in addition to payments for associated Materials and Plant.

(1) A Defect is any part of the Works not completed in accordance with the Contract.

(m) The Defects Liability Certificate is the certificate issued by Project Manager upon
correction of defects by the Contractor.

(n) The Defects Liability Period is the period calculated from the Completion Date where
the Contractor remains responsible for remedying defects.

(o) Drawings include calculations and other information provided or approved by the
Project Manager for the execution of the Contract.

(p) The Employer is the party who employs the Contractor to carry out the Works, as
specified in the SCC.

(@) Equipment is the Contractor’s machinery and vehicles brought temporarily to the Site
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to construct the Works.

(r) Force Majeure means an exceptional event or circumstance: which is beyond a Party's
control; which such Party could not reasonably have provided against before entering into the
Contract; which, having arisen, such Party could not reasonably have avoided or overcome;
and, which is not substantially attributable to the other Party.

(s) The Initial Contract Price is the Contract Price listed in the Employer’s Letter of
Acceptance.

(t) In writing or written means hand written, type written, printed or electronically made,
and resulting in permanent record.

(u) The Intended Completion Date is the date on which it is intended that the Contractor
shall complete the Works. The Intended Completion Date is specified in the SCC.
The Intended Completion Date may be revised only by the Project Manager by issuing an
extension of time or an acceleration order.

(v) Letter of Acceptance means the formal acceptance by the Employer of the Bid and
denotes the formation of the contract at the date of acceptance.

(w) Materials are all supplies, including consumables, used by the Contractor for
incorporation in the Works.

(x) Party means the Employer or the Contractor, as the context requires.

(y) SCC means Special Conditions of Contract
(aa) Plant is any integral part of the Works that shall have a mechanical, electrical,
chemical, or biological function.

(bb) The Project Manager is the person named in the SCC (or any other competent person
appointed by the Employer and notified to the Contractor, to act in replacement of the Project
Manager) who is responsible for supervising the execution of the Works and administering
the Contract.

(cc) Retention Money means the aggregate of all monies retained by the Employer pursuant
to GCC 54.1.

(dd) Schedules means the document(s) entitled schedules, completed by the Contractor and
submitted with the Letter of Bids, as included in the Contract. Such document may include
the Bill of Quantities, data, lists, and schedules of rates and/or prices.

(ee) The Site is the area defined as such in the SCC.

(ff) Site Investigation Reports are those that were included in the bidding documents and
are factual and interpretative reports about the surface and subsurface conditions at the Site.
(gg) Specification means the Specification of the Works included in the Contract and any
modification or addition made or approved by the Project Manager.

(hh) The Start Date is given in the SCC. It is the latest date when the Contractor shall
commence execution of the Works. It does not necessarily coincide with any of the Site
Possession Dates.

(i1) A Subcontractor is a person or corporate body who has a Contract with the Contractor to
carry out a part of the work in the Contract, which includes work on the Site.

(jj) Temporary Works are works designed, constructed, installed, and removed by the
Contractor that are needed for construction or installation of the Works.

(kk) A Variation is an instruction given by the Project Manager which varies the Works

(1) The Works are what the Contract requires the Contractor to construct, install, and turn
over to the Employer, as defined in the SCC.

2. Interpretation

2.1 In interpreting these GCC, singular also means plural, male also means female or neuter,

and the other way around. Headings have no significance. Words have their normal




meaning under the language of the Contract unless specifically defined. The Project
Manager shall provide instructions clarifying queries about these GCC.

2.2 If sectional completion is specified in the SCC, references in the GCC to the Works,
the Completion Date, and the Intended Completion Date apply to any Section of the
Works (other than references to the Completion Date and Intended Completion Date for
the whole of the Works).

2.3 The documents forming the Contract shall be interpreted in the following order of priority:
(a) Contract Agreement,
(b) Letter of Acceptance,
(c) Letter of Bid,
(d) Special Conditions of Contract,
(e) General Conditions of Contract,
(f) Specifications,
(g) Drawings,
(h) Bill of Quantities (or Schedules of Prices for lump sum contracts), and

(i) Any other document listed in the SCC as forming part of the Contract.

3. Language and Law

3.1 The language of the Contract and the law governing the Contract are stated in the SCC.

3.2 Throughout the execution of the Contract, the Contractor shall comply with the import of
goods and services prohibitions in the Employer’s country when

(a) by an act of compliance with a decision of the United Nations Security Council
taken under Chapter VII of the Charter of the United Nations, the Employer’s Country
prohibits any import of goods from, or any payments to, a particular country, person, or
entity. Where the Employer’s country prohibits payments to a particular firm or for
particular goods by such an act of compliance, that firm may be excluded.

4.Contract Agreement

4.1 The Parties shall enter into a Contract Agreement within 15 days after the Contractor
receives the Letter of Acceptance, unless the Special Conditions establish otherwise.
The Contract Agreement shall be based upon the attached Contract forms in Section IX.

4.2 Without altering the basic nature or scope of work, the contract may be amended upon
mutual written consent as per prevailing Public Procurement Law.

5. Assignment

5.1 Neither Party shall assign the whole or any part of the Contract or any benefit or
interest in or under the Contract. However, either Party

(a) may assign the whole or any part with the prior agreement of the other Party,
at the sole discretion of such other Party; and

(b) may, as security in favor of a bank or financial institution, assign its right to

any moneys due, or to become due, under the Contract.
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6. Care and Supply of
Documents

6.1 The Specification and Drawings shall be in the custody and care of the Employer.
Unless otherwise stated in the Contract, one copy of the Contract and of each
subsequent Drawing shall be supplied to the Contractor, who may make or request
further copies at the cost of the Contractor.

6.2 Each of the Contractor’s Documents shall be in the custody and care of the Contractor,
unless and until taken over by the Employer. Unless otherwise stated in the Contract,
the Contractor shall supply to the Engineer six copies of each of the Contractor’s
Documents.

6.3 The Contractor shall keep, on the Site, a copy of the Contract, publications named in the
Specification, the Contractor’s Documents (if any), the Drawings and Variations and other
communications given under the Contract. The Employer’s Personnel shall have the right
of access to all these documents at all reasonable times.

6.4 If a Party becomes aware of an error or defect in a document which was prepared for use
in executing the Works, the Party shall promptly give notice to the other Party of such
error or defect.

7. Confidential
Details

7.1 The Contractor’s and the Employer’s Personnel shall disclose all such confidential and
other information as may be reasonably required in order to verify the Contractor’s
compliance with the Contract and allow its proper implementation.

7.2 Each of them shall treat the details of the Contract as private and confidential, except to
the extent necessary to carry out their respective obligations under the Contract or to
comply with applicable Laws. Each of them shall not publish or disclose any particulars
of the Works prepared by the other Party without the previous agreement of the other
Party. However, the Contractor shall be permitted to disclose any publicly available
information, or information otherwise required to establish his qualifications to compete
for other projects.

7.3 Notwithstanding the above, the Contractor may furnish to its Subcontractor(s) such
documents, data and other information it receives from the Employer to the extent
required for the Subcontractor(s) to perform its work under the Contract, in which event
the Contractor shall obtain from such Subcontractor(s) an undertaking of confidentiality
similar to that imposed on the Contractor under this Clause.

8. Compliance with
Laws

8.1 The Contractor shall, in performing the Contract, comply with applicable Laws of
Nepal.

9. Joint and Several
Liability

9.1 If the Contractor is a joint venture of two or more entities , all such entities shall be
jointly and severally liable to the Employer for the fulfillment of the provisions of the
Contract, and shall designate one of such persons to act as a leader with authority to
bind the joint venture. The contractor shall not handover the responsibility of the
contract to any one member or some members of Joint Venture or any other
parties, not involved in the contract. The composition or the constitution of the joint
venture shall not be altered without the prior consent of the Employer.

10. Project Manager's

10.1 Except where otherwise specifically stated, the Project Manager shall decide contractual
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Decisions

matters between the Employer and the Contractor in the role representing the Employer.

11. Delegation

11.1 The Project Manager may delegate any of his duties and responsibilities to other people
after notifying the Contractor, and may cancel any delegation after notifying the
Contractor.

12. Communications

12.1Communications between parties that are referred to in the Conditions shall be effective
only when in writing. Wherever these Conditions provide for the giving or issuing of
approvals, certificates, consents, determinations, notices and requests, these
communications shall be:

(a) in writing and delivered by hand (against receipt), sent by mail or courier, or transmitted
using any of the agreed systems of electronic transmission as stated in the SCC; and

(b) delivered, sent or transmitted to the address for the recipient’s communications as stated
in the Contract. However:

(1) if the recipient gives notice of another address, communications shall thereafter be
delivered accordingly; and

(i1) if the recipient has not stated otherwise when requesting an approval or consent, it
may be sent to the address from which the request was issued.

Approvals, certificates, consents and determinations shall not be unreasonably withheld or
delayed.

12.2 A Notice shall be effective when delivered or on the Notice’s effective date, whichever is
later.

13. Subcontracting

13.1 A list of approved Subcontractors including its value/works is included as Article 2 (k) of
contract Agreement. Approval by the Employer for any of the Subcontractors shall not
relieve the Contractor from any of its obligations, duties, or responsibilities under the
contract.

14. Other Contractors

14.1 The Contractor shall cooperate and share the Site with other contractors, public
authorities, utilities, and the Employer between the dates given in the Schedule of Other
Contractors, as referred to in the SCC. The Contractor shall also provide facilities
and services for them as described in the Schedule. The Employer may modify the
Schedule of Other Contractors, and shall notify the Contractor of any such modification

15  Personnel
Equipment

and

15.1 The Contractor shall employ the key personnel and use the equipment identified in its
Bid to carry out the Works, or other personnel and equipment approved by the Project
Manager. The Project Manager shall approve any proposed replacement of key personnel
and equipment only if their relevant qualifications or characteristics are substantially
equal to or better than those proposed in the Bid.

15.2 If the Project Manager asks the Contractor to remove a person who is a member of the
Contractor’s staff or work force, stating the reasons, the Contractor shall ensure that the
person leaves the Site within seven days and has no further connection with the work in
the Contract.

15.3 If the Employer, Project Manager, or Contractor determines, that any employee of the
Contractor be determined to have engaged in corrupt, fraudulent, collusive, coercive, or
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other prohibited practices during the execution of the Works, then that employee shall
be removed in accordance with Clause 15.2 above.

16. Employer’s and
Contractor's Risk

16.1 The Employer carries the risks which this Contract states are Employer’s risks, and the
Contractor carries the risks which this Contract states are Contractor’s risks.

17. Employer’s Risks

17.1 From the Start Date until the Defects Liability Certificate has been issued, the
following are Employer’s risks:

(a) The risk of personal injury, death, or loss of or damage
to property (excluding the Works, Plant, Materials, and Equipment), which are due to

(i) use or occupation of the Site by the Works or for the purpose of the Works,
which is the unavoidable result of the Works or

(i))negligence, breach of statutory duty, or interference with any legal right by
the Employer or by any person employed by or contracted to him except the
Contractor.

(b) The risk of damage to the Works, Plant, Materials, and Equipment to the extent
that it is due to a fault of the Employer or in the Employer’s design, or due to
war or radioactive contamination directly affecting the country where the Works
are to be executed.

17.2 From the Completion Date until the Defects Liability Certificate has been issued, the risk of
loss of or damage to the Works, Plant, and Materials is an Employer’s risk except loss or
damage due to

(a) a Defect which existed on the Completion Date,

(b) an event occurring before the Completion Date, which was not itself an Employer’s
risk, or

(c) the activities of the Contractor on the Site after the Completion Date.

18. Contractor’s Risks

18.1 From the Starting Date until the Defects Liability Certificate has been issued, the risks of
personal injury, death, and loss of or damage to property (including, without limitation, the
Works, Plant, Materials, and Equipment) which are not Employer’s risks are Contractor’s
risks.

19. Insurance

19.1 The Contractor shall provide insurance in the joint names of the Employer and the
Contractor from the Start Date to the end of the Defects Liability Period, in the amounts
and deductibles stated in the SCC for the following events which are due to the
Contractor’s risks:

(a) loss of or damage to the Works, Plant, and Materials;

(b) loss of or damage to Equipment;

(c) loss of or damage to property (except the Works, Plant, Materials, and Equipment)
in connection with the Contract; and

(d) Personal injury or death.

19.2 Policies and certificates for insurance shall be delivered by the Contractor to the Project
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Manager for the Project Manager’s approval before the Start Date. All such insurance shall
provide for compensation to be payable in the proportions of Nepalese Rupees required to
rectify the loss or damage incurred.

19.3 If the Contractor does not provide any of the policies and certificates required, the
Employer may affect the insurance which the Contractor should have provided and
recover the premiums the Employer has paid from payments otherwise due to the
Contractor or, if no payment is due, the payment of the premiums shall be a debt due.

19.4 Alterations to the terms of insurance shall not be made without the approval of the
Project Manager.

19.5 Both parties shall comply with any conditions of the insurance policies.

20. Site Investigation
Reports

20.1 The Contractor, in preparing the Bid, shall rely on any Site Investigation Reports
referred to in the SCC, supplemented by any information available to the Contractor.

21.  Contractor to
Construct the Works

21.1 The Contractor shall construct and install the Works in accordance with the Specifications
and Drawings.

22. The Works to Be
Completed within
intended Completion
Date

22.1 The Contractor may commence execution of the Works on the Start Date and shall
carry out the Works in accordance with the Program submitted by the Contractor, as
updated with the approval of the Project Manager, and complete them within the
intended Completion Date.

23. Design by
contractor and

23.1 The contractor shall be responsible for the design of permanent works as specified in

SCC.
Approval by the
Project Manager 23.2 Contractor shall be responsible for design of the Temporary Works. The Contractor shall
submit Specifications and Drawings showing the proposed Temporary Works to the
Project Manager, for his approval.
23.3 All Drawings prepared by the Contractor for the execution of the temporary or permanent
Works, shall be subject to prior approval by the Project Manager before their use.
23.4 The Project Manager’s approval shall not alter the Contractor’s responsibility for design
of temporary works.
24. Safety,. Security 24.1 The Contractor shall, throughout the execution, and completion of the works and remedying
and Protection of the of any defects therein:
Environment

a. Have full regard for the safety of all persons entitled to be upon the site and keep the site
(so as the same is under his control) and the works (so far as the same are not
completed or occupied by the Employer) in an orderly state appropriate to the
avoidance of danger to such persons.

b. Provide and maintain at his own cost all lights, guards, fencing, warning signs and
watching, when necessary or required by the Project Manager or by any duly
constituted authority, for the protection of the Works of for the safety and convenience
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of the public or others.

c. Take all reasonable steps to protect the environment on and off the site and to avoid
damage or nuisance to persons or to property of the public or others resulting from
pollution, noise or other causes arising as a consequence of his methods of operation.

d. Ensure that any cut or fill slopes are planted in grass or other plant cover as soon as
possible to protect them from erosion.

e. Any spoil or material removed from drains shall be disposed of to designated stable
tipping areas as directed by the Project Manager.

f. Shall not use fuel wood as a means of heating during the processing or preparation of
any materials forming part of the works.

g. The Project Manager shall have the power to disallow any working practice or activity
of the Contractor or direct that such practices or activities be modified should the
Project Manager consider, on the advice of the relevant Government Departments, that
the practices or activities will be harmful to wildlife.

h. Provide on the Site such lifesaving apparatus as may be appropriate and an adequate
and easily accessible first aid outfit or such outfits as may be required by any
government ordinance, factory act, etc., subsequently published and amended from
time to time.

25. Discoveries

25.1 Anything of historical or other interest or of significant value unexpectedly discovered
on the Site shall be the property of the employer. The Contractor shall notify the Project
Manager of such discoveries and carry out the Project Manager’s instructions for dealing
with them.

26. Possession of the
Site

26.1 The Employer shall give possession of all parts of the Site to the Contractor. If possession
of a part is not given by the date stated in the SCC, the Employer shall be deemed to
have delayed the start of the relevant activities, and this shall be a Compensation Event.

27. Access to the Site

27.1 The Contractor shall allow the Project Manager and any person authorized by the Project
Manager access to the Site and to any place where work in connection with the
Contract is being carried out or is intended to be carried out.

28.Instructions,
Inspections and
Audits

28.1 The Contractor shall carry out all instructions of the Project Manager which comply
with the applicable laws where the Site is located.

28.2 The Contractor shall keep, and shall make all reasonable efforts to cause its
Subcontractors and sub consultants to keep accurate and systematic accounts and
records in respect of the Works in such form and details as will clearly identify
relevant time changes and costs.

28.3 The Contractor shall permit the GoN/DP and/or persons appointed by the GoN/DP to
inspect the Site and/or the accounts and records of the Contractor and its sub-contractors
relating to the performance of the Contract, and to have such accounts and records
audited by auditors appointed by the GoN/DP if required by the GoN/DP. The
Contractor’s attention is drawn to Sub-Clause 73.2 which provides, inter alia, that acts
intended to materially impede the exercise of the GoN’s/DP’s inspection and audit rights
provided for under this Sub-Clause constitute a obstructive practice subject to contract
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termination.

29. Dispute
Settlement

29.1 The Employer and the Contractor shall attempt to settle amicably by direct
negotiation any disagreement or dispute arising between them under or in connection
with the Contract.

29.2 Any dispute between the Parties as to matters arising pursuant to this Contract which
cannot be settled amicably within thirty (30) days after receipt by one Party of the
other Party‘s request for such amicabf:e settlement may be referred to Arbitration
within 30 days after the expiration of amicable settlement period.

30. Procedures for
Disputes

30.1 In case of arbitration, the arbitration shall be conducted in accordance with procedures in
accordance with law of Nepal at the place given in the SCC.

B. Staff and Labor

31. Forced Labor

31.1 The Contractor shall not employ forced labor, which consists of any work or service,
not voluntarily performed, that is exacted from an individual under threat of force or
penalty. This covers any kind of involuntary or compulsory labor, such as indentured
labor, bonded labor, or similar labor—contracting arrangements.

32. Child Labor

32.1 The Contractor shall not employ children in a manner that is economically exploitative,
or is likely to be hazardous, or to interfere with, the child's education, or to be harmful
to the child's health or physical, mental, spiritual, moral, or social development. Where
national laws have provisions for employment of minors, the Contractor shall follow
those laws applicable to the Contractor. Children below the age of 18 years shall not be
employed in dangerous work.

33 .Non-
discrimination and
Equal Opportunity

34.1 The Contractor shall not make employment decisions on the basis of personal
characteristics unrelated to inherent job requirements. The Contractor shall base the
employment relationship on the principle of equal opportunity and fair treatment, and
shall not discriminate with respect to aspects of the employment relationship, including
recruitment and hiring, compensation (including wages and benefits), working
conditions and terms of employment, access to training, promotion, termination of
employment or retirement, and discipline. In countries where national law provides for
non-discrimination in employment, the Contractor shall comply with national law.
When national laws are silent on nondiscrimination in employment, the Contractor
shall meet this Sub clause's requirements. Special measures of protection or assistance
to remedy past discrimination or selection for a particular job based on the inherent
requirements of the job shall not be deemed discrimination.

B1. Time Control

34. Program

34.1 Within the time stated in the SCC, after the date of the Letter of Acceptance, the
Contractor shall submit to the Project Manager for approval a Program showing the
general methods, arrangements, order, and timing for all the activities in the Works. In the
case of a lump sum contract, the activities in the Program shall be consistent with those in
the Activity Schedule.

34.2 An update of the Program shall be a program showing the actual progress achieved on
each activity and the effect of the progress achieved on the timing of the remaining work,
including any changes to the sequence of the activities.
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34.3 The Contractor shall submit to the Project Manager for approval an updated Program at
intervals no longer than the period stated in the SCC. If the Contractor does not submit
an updated Program within this period, the Project Manager may withhold the amount
stated in the SCC from the next payment certificate and continue to withhold this amount
until the next payment after the date on which the overdue Program has been submitted. In
the case of a lump sum contract, the Contractor shall Provide an updated Activity Schedule
within 15 days of being instructed to by the Project Manager.

34.4 The Project Manager’s approval of the Program shall not alter the Contractor’s
obligations. The Contractor may revise the Program and submit it to the Project
Manager again at any time. A revised Program shall show the effect of Variations and
Compensation Events.

35. Extension of the
Intended Completion
Date

35.1 The Project Manager shall extend the Intended Completion Date if a Compensation
Event occurs or a Variation is issued which makes it impossible for Completion to be
achieved by the Intended Completion Date without the Contractor taking steps to
accelerate the remaining work, which would cause the Contractor to incur additional
cost.

35.2 The Project Manager shall decide whether and by how much to extend the Intended
Completion Date within 21 days of the Contractor asking the Project Manager for a
decision upon the effect of a Compensation Event or Variation and submitting full
supporting information at least 21 days prior to the intended completion date. If the
Contractor has failed to give early warning of a delay or has failed to cooperate in dealing
with a delay, the delay by this failure shall not be considered in assessing the new Intended
Completion Date. Along with full supporting information the contractor shall also submit
Performance Security, Advanced Payment Guarantee and insurance Policy with extended
validity as well as revised work schedule.

36. Acceleration

36.1 When the Employer wants the Contractor to finish before the Intended Completion
Date, the Project Manager shall obtain priced proposals for achieving the necessary
acceleration from the Contractor. If the Employer accepts these proposals, the Intended
Completion Date shall be adjusted accordingly and confirmed by both the Employer and
the Contractor.

36.2 If the Contractor’s priced proposals for acceleration are accepted by the Employer, they
are incorporated in the Contract Price and treated as a Variation.

37. Delays Ordered by
the Project Manager

37.1 The Project Manager may instruct the Contractor to delay the start or progress of any
activity within the Works.

38. Management
Meetings

38.1 Either the Project Manager or the Contractor may require the other to attend a
management meeting. The business of a management meeting shall be to review the
plans for remaining work and to deal with matters raised in accordance with the early
warning procedure.

38.2 The Project Manager shall record the business of management meetings and provide
copies of the record to those attending the meeting and to the Employer. The
responsibility of the parties for actions to be taken shall be decided by the Project
Manager either at the management meeting or after the management meeting
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and stated in writing to all who attended the meeting.

39. Early Warning

39.1 The Contractor shall warn the Project Manager at the earliest opportunity of specific
likely future events or circumstances that may adversely affect the quality of the
work, increase the Contract Price, or delay the execution of the Works. The Project
Manager may require the Contractor to provide an estimate of the expected effect of
the future event or circumstance on the Contract Price and Completion Date. The
estimate shall be provided by the Contractor as soon as reasonably possible.

39.2 The Contractor shall cooperate with the Project Manager in making and considering
proposals for how the effect of such an event or circumstance can be avoided or
reduced by anyone involved in the work and in carrying out any resulting instruction of the
Project Manager.

C. Quality Control
40. Identifying 40.1 The Project Manager shall check the Contractor’s work and notify the Contractor of any
Defects Defects that are found. Such checking shall not affect the Contractor’s
responsibilities. The Project Manager may instruct the Contractor to search for a Defect
and to uncover and test any work that the Project Manager considers may have a Defect.
41. Tests . . . .
41.1 If the Project Manager instructs the Contractor to carry out a test not specified in the
Specification to check whether any work has a Defect and the test shows that it does, the
Contractor shall pay for the test and any samples. If there is no Defect, the test shall be a
Compensation Event.
42 .Correction of . . .
Defect 42.1 The Project Manager shall give notice to the Contractor of any Defects before the end
efects

of the Defects Liability Period, which begins at issuance of taking over certificate
pursuant to GCC clause 69.2, and is defined in the SCC. The Defects Liability Period
shall be extended for as long as Defects remain to be corrected.

42.2 Every time notice of a Defect is given, the Contractor shall correct the notified Defect
within the length of time specified by the Project Manager’s notice.

43 .Uncorrected
Defects

43.1 If the Contractor has not corrected a Defect within the time specified in the Project
Manager’s notice, the Project Manager shall assess the cost of having the Defect
corrected, and the Contractor shall pay this amount.

D. Cost Control

44. Contract Price

44.1 In the case of a Unit Rate contract, the Bill of Quantities shall contain priced items
for the Works to be performed by the Contractor. The Bill of Quantities is used to
calculate the Contract Price. The Contractor will be paid for the quantity of the work
accomplished at the rate in the Bill of Quantities for each item.

44.2 In the case of a lump sum contract, the Activity Schedule shall contain the priced activities
for the Works to be performed by the Contractor. The Activity Schedule is used to monitor
and control the performance of activities on which basis the Contractor will be paid. If
payment for Materials on Site shall be made separately, the Contractor shall show
delivery of Materials to the Site separately on the Activity Schedule.

45. Changes in the

45.1 In the case of an Unit Rate contract:
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Contract Price

(a) If the final quantity of the work done differs from the quantity in the Bill of
Quantities for the particular item by more than 25 percent, provided the change
exceeds 2 percent of the Initial Contract Price, the Project Manager shall adjust the
rate to allow for the change.

(b) The Project Manager shall not adjust rates from changes in quantities if thereby the
Initial Contract Price is exceeded by more than 10 percent, except with the prior
approval of the Employer.

(c) If requested by the Project Manager, the Contractor shall provide the Project
Manager with a detailed cost breakdown of any rate in the Bill of Quantities.

45.2 In the case of a lump sum contract, the Activity Schedule shall be amended by the
Contractor to accommodate changes of Program or method of working made at the
Contractor’s own discretion. Prices in the Activity Schedule shall not be altered when
the Contractor makes such changes to the Activity Schedule.

46. Variations

46.1 All Variations shall be included in updated Programs, and, in the case of a lump sum
contract, also in the Activity Schedule, produced by the Contractor.

46.2 The Contractor shall provide the Project Manager with a quotation for carrying out the
Variation when requested to do so by the Project Manager. The Project Manager shall
assess the quotation, which shall be given within seven (7) days of the request or
within any longer period stated by the Project Manager and before the Variation is
ordered.

46.3 If the Contractor’s quotation is unreasonable, the Project Manager may order the
Variation and make a change to the Contract Price, which shall be based on the Project
Manager’s own forecast of the effects of the Variation on the Contractor’s costs.

46.4 If the Project Manager decides that the urgency of varying the work would prevent a
quotation being given and considered without delaying the work, no quotation shall be
given and the Variation shall be treated as a Compensation Event.

46.5 The Contractor shall not be entitled to additional payment for costs that could have been
avoided by giving early warning.

46.6 In the case of an Unit Rate contract, if the work in the Variation corresponds to an item
description in the Bill of Quantities and if, in the opinion of the Project Manager, the
quantity of work above the limit stated in GCC 45.1 or the timing of its execution do not
cause the cost per unit of quantity to change, the rate in the Bill of Quantities shall be
used to calculate the value of the Variation. If the cost per unit of quantity changes, or if the
nature or timing of the work in the Variation does not correspond with items in the Bill of
Quantities, the quotation by the Contractor shall be in the form of new rates for the
relevant items of work.

47.Cash Flow 47.1 When the Program, or, in the case of a lump sum contract, the Activity Schedule, is

Forecasts updated, the Contractor shall provide the Project Manager with an updated cash flow
forecast.

48.Payment

48.1 The Contractor shall submit to the Project Manager monthly statements of the estimated
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Certificates

value of the work executed less the cumulative amount certified previously.

48.2 The Project Manager shall check the Contractor’s monthly statement and certify the
amount to be paid to the Contractor within 30 days of submission by contractor.

48.3 The value of work executed shall be determined by the Project Manager.

48.4 The value of work executed shall comprise:

(a) In the case of an Unit Rate contract, the value of the quantities of work in the
Bill of Quantities that have been completed; or

(b) In the case of a lump sum contract, the value of work executed shall comprise
the value of completed activities in the Activity Schedule.

48.5 The value of work executed shall include the valuation of Variations and Compensation
Events.

48.6 The Project Manager may exclude any item certified in a previous certificate or reduce the
proportion of any item previously certified in any certificate in the light of later
information.

49. Payments

49.1 Payments shall be adjusted for deductions for advance payments and retention. The
Employer shall pay the Contractor the amounts certified by the Project Manager within
30 days of the date of each certificate. If the Employer makes a late payment, the
Contractor shall be paid interest as indicated in the SCC on the late payment in the next
payment. Interest shall be calculated from the date by which the payment should have been
made up to the date when the late payment is made.

49.2 If an amount certified is increased in a later certificate or as a result of an award by
an Arbitrator, the Contractor shall be paid interest upon the delayed payment as set out
in this clause. Interest shall be calculated from the date upon which the increased amount
would have been certified in the absence of dispute.

49.3 Items of the Works for which no rate or price has been entered in BOQ shall not be paid for
by the Employer and shall be deemed covered by other rates and prices in the Contract.

50.Compensation
Events

50.1 The following shall be Compensation Events:

(a) The Employer does not give access to a part of the Site by the Site Possession Date
pursuant to GCC 26.1.

(b) The Employer modifies the Schedule of Other Contractors in a way that affects the
work of the Contractor under the Contract.

(c) The Project Manager orders a delay or does not issue Drawings, Specifications,
or instructions required for execution of the Works on time.

(d) The Project Manager instructs the Contractor to uncover or to carry out additional tests
upon work, which is then found to have no Defects.
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(e) The Project Manager unreasonably does not approve a subcontract to be let.

(f) Ground conditions are substantially more adverse than could reasonably have been
assumed before issuance of the Letter of Acceptance from the information issued
to bidders (including the Site Investigation Reports), from information available
publicly and from a visual inspection of the Site.

(g) The Project Manager gives an instruction for dealing with an unforeseen condition,
caused by the Employer, or additional work required for safety or other reasons.

(h) Other contractors, public authorities, utilities, or the Employer does not work
within the dates and other constraints stated in the Contract, and they cause delay or
extra cost to the Contractor.

(i) The advance payment is delayed.
(j) The effects on the Contractor of any of the Employer’s Risks.

(k) The Project Manager unreasonably delays issuing a Certificate of Completion.

50.2 If a Compensation Event would cause additional cost or would prevent the work being
completed before the Intended Completion Date, the Contract Price shall be increased
and/or the Intended Completion Date shall be extended. The Project Manager shall decide
whether and by how much the Contract Price shall be increased and whether and by how
much the Intended Completion Date shall be extended.

50.3 As soon as information demonstrating effect of each Compensation Event upon the
Contractor’s forecast cost has been provided by the Contractor, it shall be assessed by the
Project Manager, and the Contract Price shall be adjusted accordingly. If the Contractor’s
forecast is deemed unreasonable, the Project Manager shall adjust the Contract Price
based on the Project Manager’s own forecast. The Project Manager shall assume that
the Contractor shall react competently and promptly to the event.

50.4 The Contractor shall not be entitled to compensation to the extent that the Employer’s
interests are adversely affected by the Contractor’s not having given early warning or
not having cooperated with the Project Manager.

S1. Tax 51.1 The Project Manager shall adjust the Contract Price if taxes, duties, and other levies
are changed between the date 30 days before the submission of bids for the Contract and
the date of the last Completion certificate. The adjustment shall be the change in the
amount of tax payable by the Contractor, provided such changes are not already
reflected in the Contract Price or are a result of GCC 53.

52. Currency

52.1 The currency of Contracts shall be Nepalese Rupees.

53. Price Adjustment

53.1 Prices shall be adjusted for fluctuations in the cost of inputs only if provided for in the
SCC. If so provided, the amounts certified in each payment certificate, before deducting
for Advance Payment, shall be adjusted by applying the respective price adjustment
factor to the payment amounts due.
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53.2 Adjustment Formulae’: The formulae will be of the following general type:

Ln Mn En
pn=A+b—+ c—+ d—+ etc.
Lo Mo Eo

Where:

pn is a price adjustment factor to be applied to the amount for the payment of the
work carried out in the subject month, determined in accordance with Clause 49;

A is a constant, specified in the Bidding Forms- Table of Price Adjustment data,
representing the nonadjustable portion in contractual payments;®b, ¢, d, etc., coefficients
representing the estimated proportion of each cost element (labor, materials, equipment

usage, etc.) in the Works or sections thereof, net of Provisional Sums, as specified in
the SCC;

Ln, Mn, En, etc., are the current cost indices or reference prices of the cost elements for
month “n,” determined pursuant to Sub-Clause 53.4, applicable to each cost element; and

Lo, Mo, Eo, etc., are the base cost indices or reference frices corresponding to the
above cost elements at the date specified in Sub-Clause 53.

53.3 Sources of Indices and Weightings: The sources of indices shall be those listed in the
Bidding Forms- Table of Price Adjustment data, as approved by the Project Manager
and stated in SCC. Indices shall be appropriate for their purpose and shall relate to the
Contractor’s proposed source of supply of inputs on the basis of which his Contract
shall have been computed. As the proposed basis for price adjustment, the Contractor
shall have submitted with his bid the tabulation of Weightings and Source of Indices
in the Bidding Forms, which shall be subject to approval by the Project Manager.

53.4 Base, Current and Provisional Indices: The base cost indices or prices shall be those
prevailing on the day 30 days prior to the latest date for submission of bids. Current
indices or prices shall be those prevailing on the day 30 days prior to the last day of
the period to which a particular Interim Payment Certificate is related. If at any time
the current indices are not available, provisional indices as determined by the Project
Manager will be used, subject to subsequent correction of the amounts paid to the
Contractor when the current indices become available.

53.5 Weightings: The weightings for each of the factors of cost given in the Bidding Forms
shall be adjusted if, in the opinion of the Project Manager, they have been rendered
unreasonable, unbalanced or inapplicable as a result of varied or additional work already
executed or instructed under Clause 46 or for any other reason.

53.6 Where, price adjustment provision is not applicable pursuant to Sub-clause 53.1 then the

7 For complex Works involving several types of construction work with different inputs, a family of Formulae

will be necessary. The various items of Day work may also require different formulae, depending on the nature and
source of the inputs

Insert a figure for factor A only where there is a part of the Contractors’ expenditures which will not be subject to
fluctuation in cost or to compensate for the unreliability of some indices. A should normally be 0.15. The sum of A,
b, ¢, d, etc., should be one.

8
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Contract is subject to price adjustment only for construction material in accordance
with this clause. If the prices of the construction materials stated in the contract is
increased or decreased in an unexpected manner in excess of ten (10%) percent in
comparison to the base price construction material stated in Section —IV, Bidding
Forms-Table of Price Adjustment Data, then the price adjustment for the increase
or decrease of price of the construction material beyond 10% shall be made by applying
the following formulas:

For unexpected increase in price
P =[R, -(Ro x1.10)]*x Q

For unexpected decrease in price P
=[R; «(Ro %0.90)]x Q

Where:

“P” is price adjustment amount

“R;” is the present price of the construction material (Source of indices shall be those listed
in the Bidding forms)

“Ry” is the base price of the construction material

“Q” is quantity of the construction material consumed in construction during the period of
price adjustment consideration If the Base price and source is to be proposed by the Bidder
as per the provision made in Section —IV, Bidding Forms-Table of Price Adjustment
Data then the Base price and source filled by Bidder for the construction material
stated in the Bidding Form shall be subject to the approval of the Project manager
and shall be as stated in SCC..

53.7 The Price Adjustment amount shall be limited to a maximum of the initial Contract Amount
as specified in the SCC.

53.8 The Price Adjustment provision shall not be applicable for delayed period if the
contract is not completed in time due to the delay caused by the contractor or the
contract is a Lump sum Contract.

54. Retention

54.1 The Employer shall retain from each payment due to theContractor the proportion
stated in the SCC until Completion of the whole of the Works.

54.2 Upon the issue of a Defects Liability Certificate by the Project Manager, in accordance
with GCC 70.1, half the total amount retained shall be repaid to the Contractor and
half when the Contractor has submitted the evidence of submission of tax return to the
concerned Internal Revenue Office.

54.3 The Contractor may substitute retention money with an unconditional bank guarantee
issued from Commercial Bank or Financial Institution eligible to issue Bank Guarantee as
per prevailing Law if:

(a) at least eighty (80) percent of the whole works have been completed,

(b) progress of the works is satisfactory in accordance with the Contract as per
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approved work schedule, and
(c) it can be assured that the works can be completed at the intended completion date.

The validity of the bank guarantee under this sub-clause shall be at least 30 days beyond
the end of Defect Liability Period.

54.4 If retention money is substituted by bank guarantee in accordance with clause 54.3, the
bank guarantee shall be submitted either using the Retention Money Security Form
included in Section X (Contract Forms) or in another Form acceptable to the employer.
The validity of the bank guarantee shall be at least one month more than the end of defect
liability period.

55. Liquidated
Damages

55.1 The Contractor shall pay liquidated damages to the Employer at the rate per day stated in
the SCC for each day that the Completion Date is later than the Intended Completion Date.
The total amount of liquidated damages shall not exceed the amount defined in the SCC.
The Employer may deduct liquidated damages from payments due to the Contractor.
Payment of liquidated damages shall not affect the Contractor’s liabilities.

55.2 If the Intended Completion Date is extended after liquidated damages have been paid,
the Project Manager shall correct any overpayment of liquidated damages by the
Contractor by adjusting the next payment certificate. The Contractor shall be paid interest
on the overpayment, calculated from the date of payment to the date of repayment, at the
rates specified in GCC 49.

56. Bonus

56.1 The Contractor shall be paid a Bonus calculated at the rate per calendar day stated in
the SCC for each day (less any days for which the Contractor is paid for acceleration)
that the Completion is earlier than the Intended Completion Date. The Project Manager
shall certify that the Works are complete, although they may not be due to be complete.

57. Advance Payment

57.1 The Employer shall make advance payment to the Contractor of the amounts stated
in the SCC in two equal installments by the date stated in the SCC, against
provision by the Contractor of an unconditional bank guarantee from Commercial
Bank or Financial Institution eligible to issue Bank Guarantee as per prevailing Law in
a form acceptable to the Employer in amounts equal to the advance payment. The
guarantee shall remain effective until the advance payment has been repaid, but the
amount of the guarantee shall be progressively reduced by the amounts repaid by the
Contractor. Interest shall not be charged on the advance payment.

The validity of the bank guarantee under this sub-clause shall be at least 30 days
beyond the end of intended completion date.

57.2 The Contractor is to use the advance payment only to pay for Equipment, Plant,
Materials, and mobilization expenses required specifically for execution of the Contract.
The Contractor shall demonstrate that advance payment has been used in this way by
supplying copies of invoices or other documents to the Project Manager.

57.3 The advance payment shall be repaid by deducting proportionate amounts, as stated in
SCC, from payments otherwise due Contractor, following the schedule of completed
percentages of the Works on a payment basis. No account shall be taken of the advance
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payment or its repayment in assessing valuations of work done, Variations, price
adjustments, Compensation Events, Bonuses, or Liquidated Damages.

57.4 If the advance provided under GCC 57.1 is not repaid due to non-performance of the
works under the contract, by the contractor within the time period specified in the
contract, the Employer shall recover the advance by enforcing the bank guarantee as
provided under GCC 57.1, and shall also recover interest on the advance amount from
the contractor at a rate stated in SCC.

58. Securities

58.1 The Performance Security, including any additional security required as per ITB 29.5
and ITB 34.1, shall be provided to the Employer no later than the date specified in the Letter
of Acceptance and shall be issued in an amount specified in the SCC, by a Commercial
Bank or Financial Institution eligible to issue Bank Guarantee as per prevailing Law in
Nepal in accordance with the conditions of Contract using Sample Form for the Performance
Security included in Section IX (Contract Forms), or another form acceptable to the
Employer, and denominated in Nepalese Rupees. The Performance Security shall be valid
until a date 30 days beyond the end of the Defect Liability Period.

However, if the bidder quoted a bid price more than fifteen (15) percent below the estimated
cost, the bidder may submit a separate performance security for the amount exceeding five
percent of the bid price, as per ITB 34.1 (ii) , which shall be valid until a date 30 days beyond
the end of the intended completion date.

Any additional performance security required as per ITB 29.5 shall be valid until a date 30 days
beyond the end of the intended completion date.

58.2 The performance security issued by any foreign Bank outside Nepal must be counter
guaranteed by an Commercial Bank or Financial Institution eligible to issue Bank Guarantee
as per prevailing Law in Nepal.

59. Day works

59.1 If applicable, the Day works rates in the Contractor’s Bid shall be used for small
additional amounts of work only when the Project Manager has given written
instructions in advance for additional work to be paid for in that way.

59.2 All work to be paid for as Day works shall be recorded by the Contractor on forms
approved by the Project Manager. Each completed form shall be verified and signed
by the Project Manager within two days of the work being done.

59.3 The Contractor shall be paid for Day works subject to obtaining signed Day works forms.

60. Cost of Repairs

60.1 Loss or damage to the Works or Materials to be incorporated in the Works between the
Start Date and the end of the Defects Correction periods shall be remedied by the
Contractor at the Contractor’s cost if the loss or damage arises from the
Contractor’s acts or omissions.

F. Force Majeure

61.  Definition
Force Majeure

of

61.1 In this Clause, “Force Majeure” means an exceptional event or circumstance,
(a) which is beyond a Party’s control;

(b) which such Party could not reasonably have provided against before entering into
the Contract;




(c) which, having arisen, such Party could not reasonably have avoided or overcome;
and

(d) which is not substantially attributable to the other Party.

61.2 Force Majeure may include, but is not limited to, exceptional events or circumstances of
the kind listed below, so long as conditions (a) to (d) above are satisfied:

(a) war, hostilities (whether war be declared or not), invasion, act of foreign enemies;

(b) rebellion, terrorism, sabotage by persons other than the Contractor’s Personnel,
revolution, insurrection, military or usurped power, or civil war;

(c) riot, commotion, disorder, strike or lockout by persons other than the Contractor’s
Personnel;

(d) munitions of war, explosive materials, ionizing radiation or contamination by
radio-activity, except as may be attributable to the Contractor’s use of such
munitions, explosives, radiation or radio-activity; and

(e) natural catastrophes such as earthquake, hurricane, typhoon or volcanic activity.

62. Notice of Force

Mai 62.1 If a Party is or will be prevented from performing its substantial obligations under the
ajeure

Contract by Force Majeure, then it shall give notice to the other Party of the event or
circumstances constituting the Force Majeure and shall specify the obligations, the
performance of which is or will be prevented. The notice shall be given within 14 days
after the Party became aware, or should have become aware, of the relevant event or
circumstance constituting Force Majeure.

62.2 The Party shall, having given notice, be excused performance of its obligations for so
long as such Force Majeure prevents it from performing them.

62.3 Notwithstanding any other provision of this Clause, Force Majeure shall not apply to
obligations of either Party to make payments to the other Party under the Contract.

63. Duty to Minimize

Del 63.1 Each Party shall at all times use all reasonable endeavors to minimize any delay in the
elay

performance of the Contract as a result of Force Majeure.

63.2 A Party shall give notice to the other Party when it ceases to be affected by the Force
Majeure.

64. Consequences of

i 64.1 If the Contractor is prevented from performing its substantial obligations under the
Force Majeure

Contract by Force Majeure of which notice has been given under GCC 62, and suffers
delay and/or incurs Cost by reason of such Force Majeure, the Contractor shall be
entitled subject to GCC 30 to

(a) an extension of time for any such delay, if completion is or will be delayed, under
GCC35; and

(b) if the event or circumstance is of the kind described in sub-paragraphs (a) to (d) of]
GCC 61.2 and, in the case of subparagraphs (b) to (d), occurs in the Country,
payment of any such Cost, including the costs of rectifying or replacing the
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Works and/or Goods damaged or destructed by Force Majeure, to the extent they
are not indemnified through the insurance policy referred to in GCC 19.

64.2 After receiving this notice, the Project Manager shall proceed in accordance with GCC
10 to agree or determine these matters.

63. Fjorce Majeure 65.1 If any Subcontractor is entitled under any contract or agreement relating to the Works to
Affecting relief from force majeure on terms additional to or broader than those specified in this
Subcontractor Clause, such additional or broader force majeure events or circumstances shall not

excuse the Contractor’s nonperformance or entitle him to relief under this Clause.
66.0ptional

Termination, Payment

and Release

66.1 If the execution of substantially all the Works in progress is prevented for a continuous
period of 90 days by reason of Force Majeure of which notice has been given under
GCC 62, or for multiple periods which total more than 150 days due to the same
notified Force Majeure, then either Party may give to the other Party a notice of]
termination of the Contract. In this event, the termination shall take effect 7 days after
the notice is given, and the Contractor shall proceed in accordance with GCC 72.5.

66.2 Upon such termination, the Project Manager shall determine the value of the work done
and issue a Payment Certificate, which shall include

(a) the amounts payable for any work carried out for which a price is stated in the
Contract;

(b) the Cost of Plant and Materials ordered for the Works which have been delivered
to the Contractor, or of which the Contractor is liable to accept delivery: this Plant
and Materials shall become the property of (and be at the risk of) the Employer
when paid for by the Employer, and the Contractor shall place the same at the
Employer’s disposal;

(c) other Costs or liabilities which in the circumstances were reasonably and

necessarily incurred by the Contractor in the expectation of completing the Works;

(d) the Cost of removal of Temporary Works and Contractor’s Equipment from the
Site and the return of these items to the Contractor’s works in his country (or to
any other destination at no greater cost); and

(e) the Cost of repatriation of the Contractor’s staff and labor employed wholly in
connection with the Works at the date of termination.

67. Release
Performance

from

67.1 Notwithstanding any other provision of this Clause, if any event or circumstance outside
the control of the Parties (including, but not limited to, Force Majeure) arises, which
makes it impossible or unlawful for either or both Parties to fulfill its or their
contractual obligations or which, under the law governing the Contract, entitles the
Parties to be released from further performance of the Contract, then upon notice by
either Party to the other Party of such event or circumstance,

(a) the Parties shall be discharged from further performance, without prejudice to
the rights of either Party in respect of any previous breach of the Contract; and

(b) the sum payable by the Employer to the Contractor shall be the same as would
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have been payable under GCC 66 if the Contract had been terminated under
GCC 66.

G. Finishing the Contract

68. Completion

68.1 The Contractor shall request the Project Manager to issue a certificate of Completion
of the Works, and the Project Manager shall do so upon deciding that the work is
completed.

68.2 In addition to the other provisions, before acceptance of the completed works, Employer
shall verify and assure that such works are within the set objective, quality and
appropriate to operate and use.

69. Taking Over

69.1 In the contractor’s Opinion, if the works are complete and ready for taking over, the
contractor may apply by notice to the Project Manager for a Taking-Over
Certificate. If the Works are divided into Sections, the Contractor may similarly
apply for a Taking-Over Certificate for each Section.

69.2 The Project Manager shall, within 30 days after receiving the Contractor’s
application:

(a)issue the Taking-Over Certificate to the Contractor if physical progress of works
is at least ninety (90) percent in accordance with the Contract except for any minor
outstanding work and defects (as listed in the Taking-Over Certificate) which will
not substantially affect the use of the Works or Section for their intended purpose
(either until or whilst this work is completed and these defects are remedied); or

(b) reject the application, giving reasons and specifying the work required to be done
by the Contractor to enable the Taking-Over Certificate to be issued. The
Contractor shall then complete this work before issuing a further notice under this
Sub-Clause.

69.3 If the Engineer fails either to issue the Taking-Over Certificate or to reject the
Contractor’s application within the period of 30 days, and if the Works or Section
(as the case may be) are substantially completed in accordance with the Contract,
the Taking-Over Certificate shall be deemed to have been issued on the last day of
that period.

70. Final Account

70.1 The Contractor shall supply the Project Manager with a detailed account of the total
amount that the Contractor considers payable under the Contract before the end of the
Defects Liability Period. The Project Manager shall issue a Defects Liability Certificate
and certify any final payment that is due to the Contractor within 60 days of receiving the
Contractor’s account if it is correct and complete. If it is not, the Project Manager shall
issue within 60 days a schedule that states the scope of the corrections or additions that
are necessary. If the Final Account is still unsatisfactory after it has been resubmitted,
the Project Manager shall decide on the amount payable to the Contractor and issue a
payment certificate.

71.  Operating and
Maintenance Manuals

71.1 If “as built” Drawings and/or operating and maintenance manuals are required, the
Contractor shall supply them by the dates stated in the SCC.

71.2 If the Contractor does not supply the Drawings and/or manuals by the dates stated in the
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SCC pursuant to GCC 71.1, or they do not receive the Project Manager’s approval, the

Project Manager shall withhold the amount stated in the SCC from payments due to
the Contractor.

72. Termination

72.1 The Employer may terminate the Contract at any time if the contractor;

a. does not commence the work as per the Contract,
b. abandons the work without completing,
c. fails to achieve progress as per the Contract.

72.2 The Employer or the Contractor may terminate the Contract if the other party causes a
fundamental breach of the Contract.

72.3 Fundamental breaches of Contract shall include, but shall not be limited to, the following :

a)the Contractor uses the advance payment for matters other than the contractual
obligations,

b)the Contractor stops work for 30 days when no stoppage of work is shown on the
current Program and the stoppage has not been authorized by the Project Manager;

¢)the Project Manager instructs the Contractor to delay the progress of the Works, and
the instruction is not withdrawn within 30 days;

d)the Employer or the Contractor is made bankrupt or goes into liquidation other than
for a reconstruction or amalgamation.

e)a payment certified by the Project Manager is not paid by the Employer to the
Contractor within 90 days of the date of the Project Manager’s certificate;

f) the Project Manager gives Notice that failure to correct a particular Defect is a
fundamental breach of Contract and the Contractor fails to correct it within a
reasonable period of time determined by the Project Manager;

g)the Project Manager gives two consecutive Notices to update the Program and
accelerate the works to ensure compliance with GCC Sub clause 22.1 and the
Contractor fails to update the Program and demonstrate acceleration of the works
within a reasonable period of time determined by the Project Manager;

h)the Contractor does not maintain a Security, which is required;

i) the Contractor has delayed the completion of the Works by the number of days for

which the maximum amount of liquidated damages can be paid, as defined in the
SCC; and

j If the Contractor, in the judgment of the Employer has engaged in corrupt or

fraudulent practices in competing for or in executing the Contract, pursuant to GCC
73.1.

72.4 When either party to the Contract gives notice of a breach of Contract to the Project
Manager for a cause other than those listed under GCC 72.3 above, the Project Manager
shall decide whether the breach is fundamental or not.
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72.5 Notwithstanding the above, the Employer may terminate the Contract for convenience.

72.5 Notwithstanding the above, the Employer may terminate the Contract for convenience.

72.6 If the Contract is terminated, the Contractor shall stop work immediately, make the Site
safe and secure, and leave the Site as soon as reasonably possible.

73.Fraud
Corruption

and

73.1 If the Employer determines that the Contractor has engaged in corrupt, fraudulent,
collusive, coercive or obstructive practices, in competing for or in executing the Contract,
then the Employer may, after giving 15 days’ notice to the Contractor, terminate the
Contractor's employment under the Contract and expel him from the Site.

73.2 Should any employee of the Contractor be determined to have engaged in corrupt,
fraudulent, collusive, coercive, or obstructive practice during the execution of the Works,
then that employee shall be removed in accordance with GCC Clause 15.

For the purposes of this GCC 73;

(1) “corrupt practice” is the offering, giving, receiving or soliciting, directly or indirectly,
of anything of value to influence improperly the actions of another party.

(i) “fraudulent practice™ is any act or omission, including a misrepresentation, that
knowingly or recklessly misleads, or attempts to mislead, a party to obtain a financial
or other benefit or to avoid an obligation;

(ii)) “collusive practice™ is an arrangement between two or more parties designed to
achieve an improper purpose, including to influence improperly the actions of
another party;

(iv) “coercive practice’” is impairing or harming, or threatening to impair or harm,
directly or indirectly, any party or the property of the party to influence improperly
the actions of a party;

(v) “obstructive practice” is

(aa) deliberately destroying, falsifying, altering or concealing of evidence
material to the investigation or making false statements to investigators in order
to materially impede a investigation into allegations of a corrupt, fraudulent,
coercive or collusive practice;
and/or threatening, harassing or intimidating any party to prevent it from
disclosing its knowledge of matters relevant to the investigation or from
pursuing the investigation; or

(bb) acts intended to materially impede the exercise of the GON’s/DP’s inspection
and audit rights provided for under GCC28.3.

74. Black Listing

74.1 Without prejudice to any other rights of the Employer under this Contract, GoN, Public
Procurement Monitoring Office (PPMO), on the recommendation of procuring entity,
may blacklist a Bidder or contractor for its conduct for a period of one (1) to three (3)

years on the following grounds and seriousness of the act committed by the bidder or
contractor:

(a) if it is established that the Contractor has committed substantial defect in
implementation of the contract or has not substantially fulfilled its obligations under the
contract or the completed work is not of the specified quality as per the contract.
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(b) If convicted from a court of law in a criminal offense liable to be disqualified for taking
part in procurement contract,

(c) If it is established that the Contractor has engaged in corrupt or fraudulent practices in
competing for or in executing the Contract.

75. Payment upon
Termination

75.1 If the Contract is terminated because of a fundamental breach of Contract by the
Contractor, the Project Manager shall issue a certificate for the value of the work done
and Materials ordered less advance payments received up to the date of the issue of the
certificate. Additional Liquidated Damages shall not apply. If the total amount due to the
Employer exceeds any payment due to the Contractor, the difference shall be a debt
payable to the Employer.

75.2 If the Contract is terminated for the Employer’s convenience or because of a fundamental
breach of Contract by the Employer, the Project Manager shall issue a certificate for the
value of the work done, Materials ordered, the reasonable cost of removal of Equipment,
repatriation of the Contractor’s personnel employed solely on the Works, and the
Contractor’s costs of protecting and securing the Works, and less advance payments
received up to the date of the certificate.

75.3 If the Contract is terminated because of fundamental breach of Contract or for any other
fault by the Contractor, the performance security shall be forfeited by the Employer.

In such case, amount to complete the remaining works as per the Contract shall be
recovered from the Contractor as Government dues.

76. Property

76.1 All Materials on the Site, Plant, Equipment, Temporary Works, and Works shall be
deemed to be the property of the Employer if the Contract is terminated because of the
Contractor’s default.

77.Release from
Performance

77.1 If the Contract is frustrated by the outbreak of war or by any other event entirely outside
the control of either the Employer or the Contractor, the Project Manager shall certify that
the Contract has been frustrated. The Contractor shall make the Site safe and stop work as
quickly as possible after receiving this certificate and shall be paid for all work carried out
before receiving it and for any work carried out afterwards to which a commitment was
made.

78. Suspension of DP
Loan/Credit/Grant

78.1 In the event that the DP suspends the loan/ credit/grant to the Employer from which part of
the payments to the Contractor are being made:

a. the Employer is obligated to notify the Contractor of such suspension within 7 days of
having received the DP's suspension notice; and

b. if the Contractor has not received sums due him within the 30 days for payment
provided for in GCC 49.1, the Contractor may immediately issue a 15-day termination
notice.

79. Eligibility

79.1 The Contractor shall have the nationality of an eligible country as specified in Section
V of the bidding document. The Contractor shall be deemed to have the nationality of
a country if the Contractor is a citizen or is constituted, or incorporated, and operates in
conformity with the provisions of the laws of that country. This criterion shall also
apply to the determination of the nationality of proposed subcontractors or suppliers
for any part of the Contract including related services.
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79.2 The materials, equipment, and services to be supplied under the Contract shall have
their origin in eligible source countries as specified in SCC and all expenditures under
the Contract will be limited to such materials, equipment, and services. At the
Employer’s request, the Contractor may be required to provide evidence of the origin
of materials, equipment, and services.

79.3 For purposes of GCC 79.2, “origin” means the place where the materials and
equipment are mined, grown, produced, or manufactured, and from which the services
are provided. Materials and equipment are produced when, through manufacturing,
processing, or substantial or major assembling of components, a commercially
recognized product results that differs substantially in its basic characteristics or in
purpose or utility from its components.

80.ProjectManager’s
Duties and Authorities

80.1 The Project Manager’s duties and authorities are restricted to the extent as stated in
the SCC.

81.Quarries and Spoil
Dumps

81.1 Any quarry operated as part of this Contract shall be maintained and left in a stable
condition without steep slopes and be either refilled or drained and be landscaped by
appropriate planting. Rock or gravel taken from a river shall be removed over some
distance so as to limit the depth of material removed at any one location, not disrupt the
river flow or damage or undermine the river banks. The Contractor shall not deposit
excavated material on land in Government or private ownership except as directed by the
Project Manager in writing or by permission in writing of the authority responsible for
such land in Government ownership, or of the owner or responsible representative of the
owner of such land in private ownership, and only then in those places and under such
conditions as the authority, owner or responsible representative may prescribe.

82. Local Taxation

82.1 The prices bid by the Contractor shall include all taxes that may be levied in accordance to
the laws and regulations in being in Nepal on the date 30 days prior to the closing date for
submissions of Bids on the Contractor’s equipment, plant and materials acquired for the
purpose of the Contract and on the services performed under the Contract. Nothing in the
Contract shall relieve the Contractor from his responsibility to pay any tax that may be
levied in Nepal on profits made by him in respect of the Contract.

83. Value Added Tax

83.1 The Contract is not exempted from value added tax. An amount specified in the schedule
of taxes shall be paid by the Contractor in the concerned VAT office within time frame
specified in VAT regulation.

84. Income Taxes on
Staff

84.1 The Contractor’s staff, personnel and labor will be liable to pay personal income taxes in
Nepal in respect of their salaries and wages, as are chargeable under the laws and
regulations for the time being in force, and the Contractor shall perform such duties in
regard to such deductions as may be imposed on him by such laws and regulations.

84.2 The issue of the Final Account Certificate pursuant to clause GCC 70 shall be made only
upon submittal by the Contractor of a certificate of income tax clearance from the
Government of Nepal.

85. Duties, Taxes and
Royalties

85.1 Any element of royalty, duty or tax in the price of any goods including fuel oil, and
lubricating oil, cement, timber, iron and iron goods locally procured by the Contractor for
the works shall be included in the Contract rates and prices and no reimbursement or
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payment in that respect shall be made to the Contractor.

85.2 The Contractor shall familiarize himself with GON the rules and regulations with regard to
customs, duties, taxes, clearing of goods and equipment, immigration and the like, and it
will be necessary for him to follow the required procedures regardless of the assistance as
may be provided by the Employer wherever possible.

85.3 The Contractor shall pay and shall not be entitled to the reimbursement of cost of
extracting construction materials such as sand, stone/boulder, gravel, etc. from the river
beds or quarries. Such prices will be levied by the local District Development Committee
(DDC) as may be in force at the time. The Contractor, sub-contractor(s) employed
directly by him and for whom he is responsible, will not be exempted from payment of
royalties, taxes or other kinds of surcharges on these construction materials so extracted
and paid for to the DDC.

86. Member of
Government, etc, not
Personally Liable

86.1 No member or officer of GoN or the Employer or the Project Manager or any of their
respective employees shall be in any way personally bound or liable for the act or
obligations of the Employer under the Contract or answerable for any default or omission
in the observance or performance of any of act, matter or thing which are herein
contained.

87. Approval of Use
of Explosives

87.1 No explosives of any kind shall be used by the Contractor without the prior consent of the
Employer in writing and the Contractor shall provide, store and handle these and all other
items of every kind whatsoever required for blasting operations, all at his own expense in
a manner approved in writing by the Employer.

88 Compliance with
Regulations  for
Explosives

88.1 The Contractor shall comply with all relevant ordinances, instructions and regulations
which the Government, or other person or persons having due authority, may issue from
time to time regarding the handling, transportation, storage and use of explosives.

89. Permission for

89.1 The Contractor shall at all times maintain full liaison with and inform well in advance, and

Blasting obtain such permission as is required from all Government authorities, public bodies and
private parties whatsoever concerned or affected, or likely to be concerned or affected by
blasting operation.

90.ReCf)I‘dS of 90.1 Before the beginning of the Defects Liability Period, the Contractor shall account to the

Explosives satisfaction of the Project Manager for all explosives brought on to the Site during the

execution of the Contract and the Contractor shall remove all unused explosives from the
Site on completion of works when ordered by the Project Manager.

91. Traffic Diversion

91.1 The Contractor shall include the necessary safety procedures regarding and pedestrian
traffic diversion that is needed in execution of the works. The Contractor shall include in
his costing of works, any temporary works or diversion that are needed during the
construction period. All traffic diversion should be designed for the safety of both the
motoring public and the men at work. It shall ensure the uninterrupted flow of traffic and
minimum inconvenience to the public during the period concerned. As such, adequate
warning signs, flagmen and other relevant safety precautionary measures shall be
provided to warn motorists and pedestrians well ahead of the intended diversion as
directed by the Project Manager. All traffic devices used shall be designed in accordance
with the instruction of Project Manager.
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Section VIII: Special Conditions of Contract

The following Special Conditions of Contract shall supplement the GCC. Whenever there is a conflict, the
provisions herein shall prevail over those in the GCC.
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Special Conditions of Contract

A. General

GCC 1.1 (p) The Employer is Road Division Hetauda, Makwanpur

GCC 1.1 (n) The Intended Completion Date for the whole of the Works shall be 4 months after Agreement.

GCC 1.1(bb) & The Project Manager is Division Chief

GEE 10.1 The Project Manager and Engineer are synonyms.

GCC 1.1 (ee) The Site is located at Bara and is defined in drawings No:

Not Applicable

GCC 1.1 (hh) The Start Date shall be “Within 15 days of agreement, Joint Field Assessment (Representative of|
Contractor and the Employer) Team shall perform the assessment of pretreatment work
requirement. The quantities of pretreatment after the assessment shall be the final quantities of
pretreatment that shall be paid to the contractor after performing the pretreatment works. All
additional pretreatment works other than the quantified under in the Joint survey shall be borne
by contractor.

GCC 1.1 The Works consist of Recurrent Maintenance Works along Kalaiya-Bariyarpur Section of
Hulaki Rajmarg, Bara

GCC2.2 Sectional Completions are: Not Applicable

GCC2.3 (i) The following documents also form part of the Contract: Minutes of Amicable Settlement as
per GCC 29.1

GCC3.1 The language of the contract is ENGLISH/NEPALI

The law that applies to the Contract is the law of NEPAL

GCC11.1 The Project Manager “may” delegate any of his duties and responsibilities.

GCC12.1 (a) The agreed electronic transmission shall be:
rd_hetauda@dor.gov.np 057-520311

GCC 14.1 Schedule of other contractors: Not Applicable
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GCC 19.1 The minimum insurance amounts and deductibles shall be:

1. The minimum cover for loss of or damage to the Works, Plant and Materials is: 115 %
of the Contract Amount.

2. The maximum deductible for insurance of the Works and of Plant and Materials is: 1 %
of sum insured.

3. The minimum cover for loss or damage to immovable Equipment/plants is : 100% (i.e
Replacement Cost)

4. The maximum deductible for insurance of immovable Equipment/plant is: 1 % of sum
insured

5. The minimum cover for loss of or damage to other property is: 0.5 million with
unlimited number of occurrences

6. The maximum deductible for insurance of other property is: 1 % of sum insured.
7. The minimum cover for personal injury or death insurance
1. for the Contractor’s employees is that specified in the Labor act of Nepal and

ii. for other people is: 1 million with an unlimited number of occurrences

GCC 20.1 Site Investigation Reports are: Not Applicable.

GCC23.1 The following shall be designed by the Contractor: Not Applicable
GCC 26.1 The Site Possession Date(s) shall be: 7 days after Agreement

GCC 30.1 The place of arbitration shall be: NEPCA, Kathmandu, Nepal

C. Time Control

GCC34.1 The Contractor shall submit for approval a Program for the Works within 75 days from the date
of the Letter of Acceptance.

GCC 343 The period between Program updates is 7 days.
The amount to be withheld for late submission of an updated Program is Vrs. 50,000.00

GCC35 GCC Clause 35.1 is replaced by

The contract shall not be subjected to extension of the Intended Completion Date. If Contractor
fails to Complete the work within the stipulated intended Completion date because of any force
majeure causes and/or any reasons which are falling under the Employer's Risk, then the contract
shall be terminated as per GCC 72.5.

GCC Clause 35.2 is deleted.

D. Quality Control

GCC42.1 The Defects Liability Period is: 90 days.

E. Cost Control
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GCC49.1 10%

GCC53.1 Not Applicable.

GCC 53.6 Not Applicable.

GCC 53.7 Not Applicable.

GCC 54.1 The proportion of payments retained is: 5 (five) percent.

GCC55.1 Not Applicable

GCC 56.1 Not Applicable

GCC 57.1 The Advance Payments shall be: 10% of the Contract Price and shall be paid in two equal

installments. First instalment of 5% will be paid upon contract signing and submission of
Equivalent acceptable Bank guarantee. and Remaining 5% shall be paid after 10% physical
Progress on site and upon submission of Equivalent acceptable Bank guarantee.

GCC57.3 Deductions from Payment Certificates will commence in the first certificate in which the value of
works executed exceeds 30% of the Contract Price.

Deductions from Payment Certificates will commence in the first certificate in which the value of
works executed exceeds 30% of the Contract Price. Deduction will be determined by the equation

{Paid Advance amount * (2 * X — 60)}/100 - advance payment repaid before the current [IPC
Where, X = Cumulative % of Work done with respect to the initial contract amount;

from the respective Monthly Interim Payment Certificate until such time as the advance payment
has been repaid; provided that the advance payment shall be completely repaid prior to the end of
80 % of the approved contract price.

GCC574 Recover interest on the advance amount from the Contractor should be at a rate of 10 %.

GCC58.1 The Performance Security amount is: 5% plus an additional amount based on ITB 29.5 and/or ITB
34.1 if the Employer has increased the Performance Security amount

F. Force Majeure

GCCo64.1 GCC Clause 64.1(a) “an extension of time for any such delay, if completion is or will be
delayed, under GCC35” is deleted.64.1

G. Finishing the Contract

GCC71.1 The date by which operating and maintenance manuals are required is; Not Applicable
GCC71.2 The date by which “as built” drawings are required is: Not Applicable

GCCT23 () Not Applicable

GSeyoR GoN Funded
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For GoN funded: For the purpose of Country of Origin: “all Countries”

GCC 80 The Project Manager has to obtain the specific approval of the Employer for taking any of the
following actions:

a. Approving subcontracting of any part of the works under General Conditions of Contract
Clause 13;

b. Certifying additional costs determined under General Conditions of Contract Clause 50;
Determining start date under General Conditions of Contract Clause 1;

d. Determining the extension of the intended Completion Date under General Conditions of
Contract Clause 35;

e. Issuing a Variation under General Conditions of Contract Clause 1 and 46, except in an
emergency situation, as reasonably determined by the Project Manager; emergency
situation may be defined as the situation when protective measures must be taken for the
safety of life or of the works or of adjoining property.

f.  Adjustment of rates under General Conditions of Contract Clause 45;
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Section IX: Contract Forms

This Section contains forms which, once completed, will form part of the Contract. The forms for
Performance Security and when required Advance Payment Security and Retention Money Security, shall
only be completed by the successful Bidder after contract award.
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Letter of Intent
[on letterhead paper of the Employer]

Date: ...........cooviiininn

TO: e Name and address of the Contractor..........................

11 11] [T Issuance of letter of intent to award the contract............

This is to notify you that, it is our intention to award the contract...........cccceevvierciienciiencieereeee, [insert date]

............................ for execution Of the .........cceieiiiiiiiic e, [ IRSERE

name of the contract and identification number, as given in the Contract BDS/SCC] to you as your bid
price Nepalese Rupees .....................ccoeeuveecueaunnn. [insert amount of contract price in figures and words
including taxes] as corrected and modified in accordance with the Instructions to Bidders is hereby selected

as substantially responsive lowest evaluated bid.

Authorized Signature: .............cooeviiiiieiiniinnnn..

CC:
[Insert name and address of all other Bidders, who submitted the bid]

[Notes on Letter of Intent

The issuance of Letter of Intent is the information of the selection of the bid of the successful bidder by the Employer
and for providing information to other unsuccessful bidders who participated in the bid as regards to the outcome of
the procurement process. This standard form of Letter of Intent to Award should be filled in and sent to the successful
Bidder only after evaluation and selection of substantially responsible lowest evaluated bid.]

PR B
Sl



Letter of Acceptance
[on letterhead paper of the Employer/

Date: .....c..coooeiiiiiiii

TO: e Name and address of the Contractor..................
Subject.......cccoovniiiiii Notification of Award

This is to notify that your Bid for the Invitation of Bids dated [Insert date of bid
invitation| ................................ for execution of the ..........ccccoeeeviiiinnnn.n. [Insert name of the contract
and identification number, as given in the Contract BDS/SCC] ........................... for the Contract

price of Nepalese Rupees [insert amount in figures and words including taxes], as corrected in accordance
with the Instructions to Bidders is hereby accepted in accordance with the Instruction to Bidders.

You are hereby instructed to contact this office to sign the formal contract agreement within 15 days with
Performance Security of NRs. .......... in accordance with the Conditions of Contract, using for that
purpose the Performance security Form included in Section X (Contract Forms) of this Bidding
Document.

Authorized Signature: ............coovvviiiiiiiiniiie

Name and Title of Signatory: .............cccoovvviiiinnnannn.
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Contract Agreement

THIS AGREEMENT made the day of.....between ................c.ccccvrennn. name of the
Employer  .iciiiiiiiiiinnnns (hereinafter “the  Employer”), of  the one  part, and
................................. name of the Contractor .....................(hereinafter “the Contractor”), of

the other part:

WHEREAS the Employer desires that the Works known as ........................c. name of the
Contract .....ccceeeveveeveernneenne. should be executed by the Contractor, and has accepted a Bid by the
Contractor for the execution and completion of these Works and the remedying of any defects in the sum
Of NRS ...ccevvvernee. finsert amount of contract price in words and figures including taxes[(hereinafter
“the Contract Price”).

The Employer and the Contractor agree as follows:

1. In this Agreement words and expressions shall have the same meanings as are respectively assigned to
them in the Contract documents referred to.

2. The following documents shall be deemed to form and be read and construed as part of this Agreement.
This Agreement shall prevail over all other Contract documents.
(a) the Letter of Acceptance;

(b) the Letter of Bid;

(c) the Addenda NOS......ccceeevveeverveiienen. [Insert addenda numbers if any|
(d) the Special Conditions of Contract;

(e) the List of Eligible Countries as per GCC,

(f) the General Conditions of Contract;

(g) the Specification;

(h) the Drawings;

(1) Bill of Quantities (or Schedules of Prices for lump sum contracts), and
(j) Table of Price Adjustment Data

(k) List of Approved Subcontractors

(1) Minutes of Amicable Settlement as per GCC 29.1

3. In consideration of the payments to be made by the Employer to the Contractor as indicated in this
Agreement, the Contractor hereby covenants with the Employer to execute the Works and to remedy
defects therein in conformity in all respects with the provisions of the Contract.

4. The Employer hereby covenants to pay the Contractor in consideration of the execution and completion
of the Works and the remedying of defects therein, the Contract Price or such other sum as may become
payable under the provisions of the Contract at the times and in the manner prescribed by the Contract.

IN WITNESS whereof the parties hereto have caused this Agreement to be executed in accordance with

the laws of Nepal on the day, month and year indicated above.
Signed by .......oovvviiiiiiii

for and on behalf the Contractor in the presence of
Witness, Name, Signature, Address, Date

for and on behalf of the Employer in the presence of
Witness, Name, Signature, Address, Date
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Witness, Name Signature, Address, Date List of Approved

Subcontractors

In accordance with GCC Sub-Clause 13.1,The following Subcontractors are approved for carrying

out the work as specified below.

Name of

Subcontractors Description of Works

Value/Percentage
of subcontract
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Performance Security

(On letterhead paper of the Bank)

Beneficiary: ......ccccovveveceenrereeenererenennns [Insert Name and Address of Employer]| ............................
Date: ..o

We have been informed that............. [insert name of the Contractor, which in the case of a joint venture shall
be the name of the joint venture] (hereinafter called "the Contractor") has been notified by you to sign the
Contract No.......ccceeeevvreennennne. [insert reference number of the Contract] for the execution of ............... [insert

name of contract and brief description of Works] (hereinafter called "the Contract").

Furthermore, we understand that, according to the conditions of the Contract, a performance guarantee is
required.

At the request of the Contractor, We........cccoeeeeevveerveereeecieeesveesveenns [insert name of the Bank] hereby
irrevocably undertake to pay you any sum or sums not exceeding in total an amount of Nepalese Rupees
............. [insert amount in figures* and amount in words) such sum being payable in Nepalese Rupees, upon
receipt by us of your first demand in writing accompanied by a written statement stating that the Contractor is
in breach of its obligation(s) under the Contract, without your needing to prove or to show grounds for your
demand or the sum specified therein.

This guarantee shall expire, no later than the............ [insert day]................. Day of.................. [insert
month, year] ............ ** and any demand for payment under it must be received by us at this office on or
before that date.

This guarantee is subject to the Uniform Rules for Demand Guarantees (URDG), 2010 Revisions., ICC
Publication No. 758 . .except that the supporting statement under Article 15(a) is hereby excluded..

Seal of Bank and Signature(s)

Note:

All italicized text is for guidance on how to prepare this demand guarantee and shall be deleted from the final document.

*  The Guarantor shall insert an amount representing the percentage of the Contract Price specified in the Contract
in Nepalese Rupees.

** Insert the date thirty days after the date specified for the Defect Liability Period. The Employer should note that in the event of an

extension of the time for completion of the Contract, the Employer would need to request an extension of this guarantee from the

Guarantor. Such request must be in writing and must be made prior to the expiration date established in the guarantee.
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Advance Payment Security

(On letterhead paper of the Bank )
................................... Bank’s Name, and Address of Issuing Branch or Office.............cuce..
Beneficiary .......ccocevvevvenieninnennns [Insert Name and address of employer]
Date: .o

Advance Payment Guarantee NO............coovvviiviiniiniinnnnn

We have been informed that ......................... [insert name of the Contractor, which in the case of a joint
venture shall be the name of the joint venture] (hereinafter called "the Contractor') has entered into Contract
No. ..... [ insert refrence number of the contract| ............... dated.....c..ccueee. [insert agreement datef
with you, for the execution of....... [Insert name of the contract and brief description of Works] (hereinafter
called "the Contract").

Furthermore, we understand that, according to the Conditions of the Contract, an advance payment in the
sum Nepalese Rupees ................ [insert amount in figures*and in words] is to be made against an
advance payment guarantee.

At the request of the Contractor, We.........cccceeeeiveerieencreeeieenns [insert name of the Bank| hereby irrevocably
undertake to pay you any sum or sums not exceeding in total an amount of Nepalese Rupees
...................... [insert amount in figures*. =and amount in words] upon receipt by us of your first
demand in writing accompanied by a written statement stating that the Contractor is in breach of its
obligation under the Contract because the Contractor:

(a) Used the advance payment for purposes other than the costs of mobilization in respect of the Works.
Or

(b) .Has failed to repay the advance payment when it has become due and payable in accordance with
the conditions of the contract, specifying the amount payable by the contractor.

The maximum amount of this guarantee shall be progressively reduced by the amount of the advance
payment repaid by the Contractor as indicated in copies of interim statements or payment certificates
which shall be presented to us. This guarantee shall expire, at the latest, upon our receipt of a copy of the
interim payment certificate indicating that eighty (80) percent of the Contract Price has been certified for
payment, or on the .. [insert day]..... day of ... [insert month, year]..**, whichever is earlier.
Consequently, any demand for payment under this guarantee must be received by us at this office on or
before that date.

This guarantee is subject to the Uniform Rules for Demand Guarantees (URDG), 2010 Revisions,, ICC
Publication No. 758 , except that the supporting statement under Article 15(a) is hereby excluded..

Seal of Bank and Signature(s)

Note:

All italicized text is for guidance on how to prepare this demand guarantee and shall be deleted from the final document.

*The Guarantor shall insert an amount representing the amount of the advance payment in Nepalese Rupees of the advance
payment as specified in the Contract.

** Insert the date Thirty days after the expected completion date. The Employer should note that in the event of an extension of
the time for completion of the Contract, the Employer would need to request an extension of this guarantee from the
Guarantor. Such request must be in writing and must be made prior to the expiration date established in the guarantee.
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Retention Money Security

(On letterhead paper of the Bank)

Beneficiary: [Insert name and Address of Employer]

Date: [Insert date of issue]

RETENTION MONEY GUARANTEE No.: [Insert guarantee reference number|

We have been informed that [insert name of Contractor, which in the case of a joint venture
shall be the name of the joint venture] (hereinafter called "the Contractor") has entered into Contract No.

[insert reference number of the contract] dated with the Beneficiary, for the
execution of [insert name of contract and brief description of Works/ (hereinafter called
"the Contract").

Furthermore, we understand that, according to the conditions of the Contract, the Beneficiary retains moneys up to
the limit set forth in the Contract (“the Retention Money”), and that when at least eighty (80) percent of the whole
works have been completed, progress of the works is satisfactory in accordance with the Contract as per approved
work schedule and it can be assured that the works can be completed at the intended completion date, payment of
[insert the amount of the Retention Money] is to be made against a Retention Money guarantee.

At the request of the Contractor, we, .. . [insert name of the Bank] ...................... , as Guarantor, hereby
irrevocably undertake to pay the Beneficiary any sum or sums not exceeding in total an amount of Nepalese Rupees

[insert amount in figures andamount in words]' upon receipt by us of the Beneficiary’s complying
demand supported by the Beneficiary’s statement, whether in the demand itself or in a separate signed document
accompanying or identifying the demand, stating that the Contractor is in breach of its obligation(s) under the
Contract, without your needing to prove or show grounds for your demand or the sum specified therein.

This guarantee shall expire no later than the ...[insert day]... day of ...... [insert month, year... >, and any demand
for payment under it must be received by us at the office indicated above on or before that date.

This guarantee is subject to the Uniform Rules for Demand Guarantees (URDG), 2010 Revisions,, ICC Publication
No. 758 , except that the supporting statement under Article 15(a) is hereby excluded.

Seal of Bank and Signature(s)

Note: All italicized text (including footnotes) is for use in preparing this form and shall be deleted from the final product.
'The Guarantor shall insert the amount of the Retention Money.

2Insert the same expiry date which is 30 days more than the end of Defect Liability Period. The Employer should note that in the
event of an extension of this date for completion of the Contract, the Employer would need to request an extension of this
guarantee from the Guarantor. Such request must be in writing and must be made prior to the expiration date established in the
guarantee.



Annex-1

Table of Price Adjustment Data

[GCC 53.1]
1 3 |
Index Source of | Base Value Empl.oyel.‘ s Proposed Bidder s Prf)posed
Code Description Index* and Date Weighting Range Weighting
P (coefficient) (coefficient)**
1 2 3 4 5 6
Non -
adjustable (A) 0.15 0.15
Labor (b)
Materials (c)
Equipment
usage (d)
Total 1.00

Note: Base value and Bidder’s proposed weighting coefficient to be filled as per “Bid Form of Table of
Price Adjustment Data” in Bidding Forms (Section-1V) after verification by the Employer in
case of the alternative provision of Bidder proposed value and weighting coefficient.

Table of Price Adjustment Data

[GCC 53.6]
Code Construction Unit Base Price (NRs/Unit) ** (Ex- Source (Factory)**
Material* factory)
1 2 3 4 5

** For the purpose of calculation of price adjustment, the Ex-factory price of the same source mentioned in the
table shall be taken into consideration.

Note: Base Price and source to be filled as per “Bid Form of Table of Price Adjustment Data” in
Bidding Forms (Section-1V) after verification by the Employer in case of the alternative
provision of Bidder proposed source and base price.
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SECTION-VI
Bill of Quantities

Notes for Unit Rate Contracts :

Objectives

The objectives of the Bill of Quantities are

€) to provide sufficient information on the quantities of Works to be performed to enable Bids to be
prepared efficiently and accurately; and

(b) when a Contract has been entered into, to provide a priced Bill of Quantities for use in the periodic

valuation of Works executed.

In order to attain these objectives, Works should be itemized in the Bill of Quantities in sufficient detail to
distinguish between the different classes of Works, or between Works of the same nature carried out in
different locations or in other circumstances which may give rise to different considerations of cost.
Consistent with these requirements, the layout and content of the Bill of Quantities should be as simple and
brief as possible.

Content

The Bill of Quantities should be divided generally into the following sections:
@) Preamble;

(b) Work Items (grouped into parts);

(c) Day works Schedule;

d) Provisional Sums; and
(d) Summary.

Preamble

The Preamble should indicate the inclusiveness of the unit prices, and should state the methods of
measurement which have been adopted in the preparation of the Bill of Quantities and which are to be used
for the measurement of any part of the works.

Work Items

The items in the Bill of Quantities should be grouped into sections to distinguish between those parts of the
Works which by nature, location, access, timing, or any other special characteristics may give rise to
different methods of construction, or phasing of the Works, or considerations of cost. General items common
to all parts of the works may be grouped as a separate section in the Bill of Quantities.

Day work Schedule

A Day work Schedule should be included only if the probability of unforeseen work, outside the items
included in the Bill of Quantities, is high. To facilitate checking by the Employer of the realism of rates
quoted by the Bidders, the Day work Schedule should normally comprise the following:

€) A list of the various classes of labor, materials, and Constructional Plant for which basic day work
rates or prices are to be inserted by the Bidder, together with a statement of the conditions under which the
Contractor will be paid for work executed on a day work basis.

(b) Nominal quantities for each item of Day work, to be priced by each Bidder at Day work rates as bid.
The rate to be entered by the Bidder against each basic Day work item should include the Contractor’s profit,
overheads, supervision, and other charges.

Provisional Sums

A general provision for physical contingencies (quantity overruns) may be made by including a provisional
sum in the Summary Bill of Quantities. Similarly, a contingency allowance for possible price increases should
be provided as a provisional sum in the Summary Bill of Quantities. The inclusion of such provisional sums
often facilitates budgetary approval by avoiding the need to request periodic supplementary approvals as

the future need arises. Where such provisional sums or contingency allowances are used, the Contract Data
should state the manner in which they will be used, and under whose authority (usually the Project Manager’
S).

Summary

The Summary should contain a tabulation of the separate parts of the Bill of Quantities carried forward, with
provisional sums for Day work, for physical (quantity) contingencies, and for price contingencies (upward
price adjustment) where applicable.

These Notes for Preparing Specifications are intended only as information for the Employer or the person
drafting the Bidding documents. They should not be included in the final documents.



Bill of Quantities

1 Provisional Sum

Procument Item Details

SL.
No

Item Description

Unit

Quantity

Unit Rate(NPR)

Amount(NPR)

1

Provisional Sum #] XX X0001]

PS

1.0

0.0

0.00

2 Construction work

2.1 Road Construction Work

2.1.1 Road Work General Item

Procument Item Details

Item Description

Unit

Quantity

Bidder's Rate
(NPR)

Bidder's Rate (in
words)

Tota Amount
(NPR)

Insurance for loss of or damage to
works, plant, material, equipment,
property and personndl injury or death
and third party as per contract data
including mobilization, demobilization
expenses for manpower, equipment
and performance bond commision

(Clause 13 of CoC)

LS

1.0

2.1.2 Pavement Works

Procument Item Details

Item Description

Unit

Quantity

Bidder's Rate
(NPR)

Bidder's Rate (in
words)

Total Amount
(NPR)

Clearing and Grubbing Road Land .,
Clearing and grubbing road land
including uprooting rank vegetation,
grass, bushes, shrubs, saplings and
trees girth up to 300 mm, removal of
stumps of trees cut earlier and disposal
of unserviceable materials and
stacking of serviceable Material to be
used or auctioned, up to alead of 30
meters including removal and disposal
of top organic soil not exceeding 150
mm in thickness., By Mechanica
Means, In area of light jungle (less
than 15 number per 100 sgm )[SS 201]

Sg.m.

34000.0

Providing and laying granular sub-
base on prepared surface, mixing at
OMC, and compacting to achievethe
desired density, complete as per
Drawing and Technical
Specifications., By Mechanical means

[SS 1201]

Cu.m.

148.8




Procument Item Details

Item Description

Unit

Quantity

Bidder's Rate
(NPR)

Bidder's Rate (in
words)

Total Amount
(NPR)

Road Marking with Hot Applied
Thermoplastic Compound with
Reflectorizing Glass Beads on
Bituminous Surface, On rough surface|
(' similar to surface dressing),
Providing and laying of hot applied
thermoplastic compound at least 2 mm|
thick including reflectorizing glass
beads as per DOR Traffic sign
manual/ Specifications .The finished
surface to be level, uniform and free

from streaks and holes.[SS 1504]

Sg.m.

1832.32

Total of Procument Items

Total Item Price

VAT

Grand Total




