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Shey-PhoksundoRural Municipality

Office of Rural Municipal Executive
Saldang, Dolpa
Karnali Province, Nepal

INVITATION FOR ELECTRONICS BIDS

Contract Identification No: SPRM/NCB/DOP/WORKS/082-083-04

Date of publication: 15-October-2025 AD (2082-06-29 BS)

Shey-Phoksundo Rural Municipality invites electronic bids from Nepalese eligible bidders for
the construction of Suyagu-Dolmung Irrigation Yojana under National Competitive Bidding
procedures. The estimated amount for the works is Rs. 10,268,142.36 (Inclusive VAT).

Eligible Bidders may obtain further information and inspect the Bidding Documents at the office

Of Shey-Phoksundo Rural Municipality-3, Saldang, Dolpa, Karnali Province, Nepal or may visit
PPMO website www.bolpatra.gov.np/egp.

Bidder who chooses to submit their bid electronically may download the bidding documents for e-
submission from PPMO’s Web Site www.bolpatra.gov.np./egp,. Bidders, submitting their bid
electronically, should deposit the cost NRs. 3000 of bidding document in the Project’s Rajaswa
(revenue) account as specified below and the scanned copy (pdf format) of the Bank deposit
voucher shall be uploaded by the bidder at the time of electronic submission of the bids,.
Information to deposit the cost of bidding document in Bank:

Name of the Bank: Prabhu Bank Ltd. Saldang Branch, Dolpa

Name of Office: Shey-Phoksundo Rural Municipality, Dolpa

Office Code no. :53-366-12

Office Account no.: 1650133537700071 (GA-1.1 SE-PHOKSUNDO GA.PA.

ANTARIK RAJASWO KHATA)

Office Account No.. 1650133537700041 (GA-3 SE-PHOKSUNDO GA.PA.

STHANIYA TATHA DHARAUTI KHATA).

Purpose of deposit (compulsory)- SPRM/NCB/DOP/WORKS/082-083-03

Electronic bids must be submitted through PPMO website www.bolpatra.gov.np/egp on or before
10:00 on 14/11/2025 AD (2082-07-28 BS). Bids received after this deadline will be rejected.

The bids will be opened in the presence of Bidders' representatives who choose to attend at
14/11/2025 AD (2082-07-28 BS). 11:00 at the office of Shey-PhoksundoRural Municipality,
Dolpa. Bids must be valid for a period of 90 days after bid opening and must be accompanied by
a bid security or scanned copy of the bid security in .pdf format in case of e-bid, amounting to a
minimum of NRs 300,000.00, which shall be valid for 30 days beyond the validity period of the
bid.

Bidder who choose to deposit cash as bid security account is mentioned below:

Name of the Bank: Prabhu Bank Ltd. Saldang Branch, Dolpa

Name of Office: Shey-Phoksundo Rural Municipality, Dolpa

Office Code no. : 53-366-12

Office Account no.: 1650133537700041 (GA-3 SE-PHOKSUNDO GA.PA. STHANIYA TATHA
DHARAUTI KHATA)

If the last date of purchasing and /or submission falls on a government holiday, then the next
working day shall be considered as the last date. In such case the validity period of the bid security
shall remain the same as specified for the original last date of bid submission.
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Section- I: Instructions to Bidders

A. General

1. Scope of Bid

1.1 In connection with the Invitation for Bids indicated in the Bid Data Sheet (BDS),
the Employer, as indicated in the BDS, issues this Bidding Document for the
procurement of Works as specified in Section V (Works Requirements). The name,
identification, and number of Contracts of the National Competitive Bidding (NCB)
are provided in the BDS.

1.2 Throughout this Bidding Document:
(a) the term “in writing” means communicated in written form and delivered against
receipt;
(b) except where the context requires otherwise, words indicating the singular

also include the plural and words indicating the plural also include the singular;
and

(c) “day” means calendar day.

2. Source of Funds

2.1 GoN Funded: In accordance with its annual program and budget, approved by the
GoN, the implementing agency indicated in the BDS plans to apply a portion of the
allocated budget to eligible payments under the contract(s) for which this Bidding
Document is issued.

Or

Public Entities' own Resource Funded: In accordance with its annual program and
budget, approved by the public entity, the implementing agency indicated in the
BDS plans to apply a portion of the allocated budget to eligible payments under the
contract(s) for which this Bidding Document is issued.

Or

DP Funded: The GoN has applied for or received financing (hereinafter called
“funds”) from the Development Partner (hereinafter called “the DP”) indicated in
the BDS toward the cost of the project named in the BDS. The GoN intends to apply
a portion of the funds to eligible payments under the contract(s) for which this
Bidding Document is issued.

2.2 DP Funded: Payment by the DP will be made only at the request of the GoN and upon
approval by the DP in accordance with the terms and conditions of the financing
agreement between the GoN and the DP (hereinafter called the “Loan/Grant
Agreement”), and will be subject in all respects to the terms and conditions of that
Loan/Grant Agreement. No party other than the GoN shall derive any rights from the
Loan Agreement or have any claim to the funds.

3. Fraud and
Corruption

3.1 Procuring Entities as well as bidders, suppliers and contractors and their sub-
contractors under GoN/DP-financed contracts, shall adhere to the highest standard
of ethics during the procurement and execution of such contracts. In pursuance of
this;

(a) the Employer adopts, for the purposes of this provision, the terms as
defined below:




() “corrupt practice” means the offering, giving, receiving, or soliciting,
directly or indirectly, anything of value to influence improperly the actions of
another party;

(i1) “fraudulent practice” means any act or omission, including a
misrepresentation, that knowingly or recklessly misleads, or attempts to
mislead, a party to obtain a financial or other benefit or to avoid an
obligation;

(iii) “coercive practice” means impairing or harming, or threatening to impair
or harm, directly or indirectly, any party or the property of the party to
influence improperly the actions of a party;

(iv) “Collusive practice” means an arrangement between two or more parties
designed to achieve an improper purpose, including influencing improperly
the actions of another party.

v) “obstructive practice” means (a) deliberately destroying, falsifying,
altering, or concealing of evidence material to an investigation; (b)
making false statements to investigators in order to materially
impede an investigation; (c) failing to comply with requests to
provide information, documents, or records in connection with an
investigation; (d) threatening, harassing, or intimidating any party
to prevent it from disclosing its knowledge of matters relevant to
the investigation or from pursuing the investigation; or (e)
materially impeding GoN/DP’s contractual rights of audit or access
to information; and

vi) “integrity violation” is any act which violates Anticorruption Policy,
including (i) to (v) above and the following: abuse, conflict of interest,
violations of GoN/DP sanctions, retaliation against whistleblowers or
witnesses, and other violations of Anticorruption Policy, including
failure to adhere to the highest ethical standard.

(b) the Employer will reject a proposal for award if it determines that the Bidder
recommended for award has, directly or through an agent, engaged in corrupt,
fraudulent, collusive, coercive, or obstructive practices or other integrity
violations in competing for the contract;

(c) DP will cancel the portion of the financing allocated to a contract if it determines
at any time that representative(s) of the GoN or of a beneficiary of DP-financing
engaged in corrupt, fraudulent, collusive, or coercive practices or other integrity
violations during the procurement or the execution of that contract, without the
GoN having taken timely and appropriate action satisfactory to DP to remedy the
situation.

(d) DP will impose remedial actions on a firm or an individual, at any time, in
accordance with DP's Anticorruption Policy and related Guidelines (as amended
from time to time), including declaring ineligible, either indefinitely or for a stated
period of time, to participate in DP-financed, -administered, or -supported




activities or to benefit from an DP-financed, -administered, or -supported contract,
financially or otherwise, if it at any time determines that the firm or individual
has, directly or through an agent, engaged in corrupt, fraudulent, collusive,
coercive, or obstructive practices or other integrity violations; and
(e) The Contractor shall permit the GoN/DP to inspect the Contractor’s accounts and
records relating to the performance of the Contractor and to have them audited by
auditors appointed by the GoN/DP, if so required by the GoN/DP.

3.2 The Bidder shall not carry out or cause to carry out the following acts with
an intention to influence the implementation of the procurement process or the
procurement agreement :

(a) give or propose improper inducement directly or indirectly,

(b) distortion or misrepresentation of facts,

(c) engaging in corrupt or fraudulent practice or involving in such act,
(d) interference in participation of other competing bidders,

(e) coercion or threatening directly or indirectly to cause harm to the person
or the property of any person to be involved in the procurement proceedings,

(f) collusive practice among bidders before or after submission of bids for
distribution of works among bidders or fixing artificial/uncompetitive bid
price with an intention to deprive the Employer the benefit of open
competitive bid price,

(g) contacting the Employer with an intention to influence the Employer with
regards to the bids or interference of any kind in examination and evaluation
of the bids during the period from the time of opening of the bids until the
notification of award of contract.

3.3 PPMO, on the recommendation of the Procuring Entity may blacklist a Bidder for
a period of one (1) to three (3) years for its conduct including on the following
grounds and seriousness of the act committed by the bidder:

(a) if convicted by a court of law in a criminal offence which disqualifies the
Bidder from participating in the contract,

(b) ifiit is established that the contract agreement signed by the Bidder was based on
false or misrepresentation of Bidder’s qualification information,

(c)if it at any time determines that the firm has, directly or through an agent, engaged
in  corrupt, fraudulent, collusive, coercive, or obstructive practices in
competing for, or in executing, a GoN/DP-financed contract.

(d) If the successful bidder fails to sign the contract.

34 A bidder declared blacklisted and ineligible by the GoN, Public Procurement
Monitoring Office (PPMO) and/or the DP in case of DP funded project, shall be
ineligible to bid for a contract during the period of time determined by the GoN, PPMO
and/or the DP.

3.5 In case of a natural person or firm/institution/company which is already
declared blacklisted and ineligible by the GoN, any other new or existing
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firm/institution/company owned partially or fully by such Natural person or
Owner or Board of director of blacklisted firm/institution/company; shall not be
eligible bidder.

3.6 Furthermore, Bidders shall be aware of the provisions of GCC (GCC 28.3 and 72.3()).

4. Eligible Bidders

4.1 A Bidder may be a natural person, private entity, or government - owned entity—
subject to ITB 4.5—or any combination of them in the form of a Joint Venture (JV)
under an existing agreement, or with the intent to constitute a legally-enforceable joint
venture. In the case of a JV:

(a) all partners shall be jointly and severally liable for the execution of the
Contract in accordance with the Contract terms. Maximum number of JV shall
be as specified in the BDS. The eligibility criteria requirement of the parties to
the JV shall be as specified in Section III Evaluation and Eligibility Criteria,
and

(b) the JV shall nominate a Representative who shall have the authority to conduct
all business for and on behalf of any and all the parties of the JV during the
bidding process and, in the event the JV is awarded the Contract, during
Contract execution.

4.2 A Bidder, and all parties constituting the Bidder, shall have the nationality of any
country or eligible countries mentioned in the BDS. A Bidder shall be deemed to have
the nationality of a country if the Bidder is a citizen or is constituted, or incorporated,
and operates in conformity with the provisions of the laws of that country. This criterion
shall also apply to the determination of the nationality of proposed sub-Contractors or
suppliers for any part of the Contract including related services.

4.3 A Bidder shall not have a conflict of interest. A Bidder found to have a conflict of
interest shall be disqualified. if any of, including but not limited to, the following
apply:

(a) they have controlling partners in common; or

(b) they receive or have received any direct or indirect subsidy from any of them; or

(c) they have the same legal representative for purposes of this bid; or

(d) they have a relationship with each other, directly or through common third parties,
that puts them in a position to have access to information about or improperly
influence on the Bid of another Bidder, or influence the decisions of the
Employer regarding this bidding process; or

(e) a Bidder participates in more than one bid in this bidding process either
individually or as a partner in a joint venture. This will result in the
disqualification of all Bids in which it is involved. However, subject to any finding
of a conflict of interest in terms of ITB 4.3 (a)-(d) above, this does not limit the
participation of the same subcontractor in more than one bid; or

(f) a Bidder or any of its affiliated entity, participated as a consultant in the
preparation of the design or technical specifications of the works that are the
subject of the Bid; or




(g) a Bidder was affiliated with a firm or entity that has been hired (or is proposed to be
hired) by the Employer as Engineer for the Contract.

4.4 A firm that is under a declaration of ineligibility by the GoN/DP in accordance with ITB
3, at the date of the deadline for bid submission or thereafter, shall be disqualified. A
firm shall not be eligible to participate in any procurement activities under an DP-
financed, -administered, or -supported project while under temporary suspension or
debarment by DP pursuant to the DP's Anticorruption Policy (see ITB 3), whether such
debarment was directly imposed by the DP, or enforced by other DPs pursuant to the
Agreement for Mutual Enforcement of Debarment Decisions. A bid from a temporary
suspended or debarred firm will be rejected.

4.5 Enterprises owned by Government shall be eligible only if they can establish that they
are legally and financially autonomous and operate under commercial law, and that they
are not a dependent agency of the GoN.

4.6 Bidders shall provide such evidence of their continued eligibility satisfactory to the
Employer, as the Employer shall reasonably request.

4.7 Firms shall be excluded in any of the cases, if

(a) by an act of compliance with a decision of the United Nations Security
Council taken under Chapter VII of the Charter of the United Nations, Nepal
prohibits any import of goods or Contracting of works or services from that
country or any payments to persons or entities in that country.

(b) DP Funded: as a matter of law or official regulation, Nepal prohibits
commercial relations with that country, provided that the DP is satisfied that
such exclusion does not preclude effective competition for the supply of goods
or related services required;

(c) DP Funded: a firm has been determined to be ineligible by the DP in
relation to their guidelines or appropriate provisions on preventing and
combating fraud and corruption in projects financed by them.

(d) If the corruption case is being filed to Court against the Natural Person or
Board of Director of the firm/institution /company or any partner of JV,
such Natural Person or Board of Director of the firm/institution /company
or any partner of JV shall not be eligible to participate in procurement
process till the concerned Court has not issued the decision of clearance
against the Corruption Charges.

5. Eligible
Materials,
Equipment and
Services

5.1 The materials, equipment and services to be supplied under the Contract shall have their
origin in any source countries as defined in ITB 4.2 above and all expenditures under
the Contract will be limited to such materials, equipment, and services. At the
Employer’s request, Bidders may be required to provide evidence of the origin of
materials, equipment and services.

5.2 For purposes of ITB 5.1 above, “origin” means the place where the materials and
equipment are mined, grown, produced or manufactured, and from which the services
are provided. Materials and equipment are produced when, through




manufacturing, processing, or substantial or major assembling of components, a
commercially recognized product results that differs substantially in its basic
characteristics or in purpose or utility from its components.

B. Contents of Bidding Documents

6. Sections of
Bidding Document

6.1 The Bidding Document consist of Parts I, I, and III, which include all the
Sections indicated below, and should be read in conjunction with any Addenda
issued in accordance with ITB 8.

PART I Bidding Procedures

Section | Instructions to Bidders (ITB)
Section 11 Bid Data Sheet (BDS)
Section 111 Evaluation and Eligibility Criteria (EEC)
Section IV Bidding Forms (BDF)
PART II Requirements

Section V. Works Requirements (WRQ)
Section VI  Bill of Quantities (BOQ)

PART III Conditions of Contract and Contract Forms
Section VII General Conditions of Contract (GCC)
Section VIII Special Conditions of Contract (SCC)
Section IX Contract Forms (COF)

6.2 The Invitation for Bids issued by the Employer is not part of the Bidding Document.

6.3 The Employer is not responsible for the completeness of the Bidding Document and
their Addenda, if they were not obtained directly from the source stated by the
Employer in the Invitation for Bids.

6.4 The Bidder is expected to examine all instructions, forms, terms, and specifications in
the Bidding Document and to furnish with its bid all information and documentation as
is required by the Bidding Documents. Failure to furnish all information or
documentation required by the Bidding Document may result in the rejection of the bid.

7. Clarification of
Bidding Document,
Site Visit, Pre-Bid
Meeting

7.1 A prospective Bidder requiring any clarification of the Bidding Document shall
contact the Employer in writing at the Employer’s address indicated in the BDS or
raise any question or curiosity during the pre-bid meeting if provided for in
accordance with ITB 7.4. The Employer will respond in writing to any request
for clarification, provided that such request is received within the period as
mentioned in ITB 7.5. The Employer shall forward copies of its response to all
Bidders who have acquired the Bidding Document in accordance with ITB 6.3,
including description of the inquiry but without identifying its source. Should the
Employer deem it necessary to amend the Bidding Document as a result of a request
for clarification, it shall do so following the procedure under ITB § and ITB 17.2

7.2 The Bidder is advised to visit and examine the Site of Works and its surroundings and
obtain for itself, on its own risk and responsibility, all information that may be
necessary for preparing the bid and entering into a Contract for construction of the




Works. The costs of visiting the Site shall be at the Bidder’s own expense.

7.3 The Bidder and any of its personnel or agents will be granted permission by the
Employer to enter upon its premises and lands for the purpose of such visit, but only
upon the express condition that the Bidder, its personnel, and agents will release and
indemnify the Employer and its personnel and agents from and against all liability in
respect thereof, and will be responsible for death or personal injury, loss of or damage
to property, and any other loss, damage, costs, and expenses incurred as a result of the
inspection.

7.4 The Bidder’s designated representative is invited to attend a pre-bid meeting, if provided
for in the BDS. The purpose of the meeting will be to clarify issues and to answer
questions on any matter that may be raised at that stage. 7.5 The Bidder is requested,
as far as possible, to submit any questions in writing, to reach the Employer as
mentioned in BDS.

7.5 The Bidder is requested, to submit any questions in writing, to reach the Employer as
mentioned in BDS.

7.6 Minutes of the pre-bid meeting, including the text of the questions raised, without
identifying the source, and the responses given, together with any responses prepared
after the meeting, will be transmitted promptly to all Bidders who have acquired the
Bidding Document in accordance with ITB 6.3. Any modification to the Bidding
Document that may become necessary as a result of the pre-bid meeting shall be made
by the Employer exclusively through the issue of an addendum pursuant to ITB 8 and
not through the minutes of the pre-bid meeting.

7.7 Nonattendance at the pre-bid meeting will not be a cause for disqualification of a Bidder.

8. Amendment of
Bidding Document

8.1 At any time prior to the deadline for submission of bids, the Employer may amend the
Bidding Document by issuing agenda.

8.2 Any addendum issued shall be part of the Bidding Document and shall be
communicated in writing to all who have obtained the Bidding Document from the
Employer in accordance with ITB 6.3.

8.3 To give prospective Bidders reasonable time in which to take an addendum into account
in preparing their bids, the Employer may, at its discretion, extend the deadline for the
submission of bids, pursuant to ITB 19.2

C. Preparation of Bids

9. Cost of Bidding

9.1 The Bidder shall bear all costs associated with the preparation and submission of its Bid,
and the Employer shall in no case be responsible or liable for those costs, regardless of
the conduct or outcome of the bidding process.

10. Language of Bid

10.1 The Bid, as well as all correspondence and documents relating to the bid exchanged by
the Bidder and the Employer, shall be written in the language specified in the BDS.
Supporting documents and printed literature that are part of the Bid may be in another
language provided they are accompanied by an accurate translation of the relevant
passages in the language specified in the BDS, in which case, for purposes of
interpretation of the Bid, such translation shall govern.




11. Documents
Comprising the Bid

11.1 The Bid shall comprise the following:

(a) Letter of Bid;

(b) completed Bill of Quantities (BoQ), in accordance with ITB 12 and ITB 13, or
as stipulated in the BDS;

(c) Bid Security, in accordance with ITB 16;

(d) written confirmation authorizing the signatory of the Bid to commit the Bidder, in
accordance with ITB 17.2;

(e) documentary evidence of establishing the Bidder’s eligibility;

(f) Bids submitted by a Joint Venture shall include a copy of the Joint Venture
Agreement entered into by all partners. Alternatively, a Letter of Intent to
execute a Joint Venture Agreement in the event of a successful Bid shall be
signed by all partners and submitted with the Bid, together with a copy of the
proposed agreement. The Joint Venture agreement, or letter of intent to enter
into a Joint Venture including a draft agreement shall indicate at least the parts
of the Works to be executed by the respective partners; and

(h) any other required documents, which is not against the provision of
Procurement Act/Regulation/Directives and Standard Bidding Document issued
by PPMO as specified in the BDS.

11.2 The Bidder is solely responsible for the authenticity of the submitted documents.

12. Letter of Bid
and Schedules

12.1 The Letter of Bid, Schedules, and all documents listed under ITB 11, shall be prepared
using the relevant forms in Section IV (Bidding Forms) and in Section VI (Bill of
Quantities). The forms must be completed without any alterations to the text, and no
substitutes shall be accepted. All blank spaces shall be filled in with the information
requested.

13. Bid Prices and
Discounts

13.1 The prices and discounts quoted by the Bidder in the Letter of Bid and in the Schedules
shall conform to the requirements specified below.

13.2 The Bidder shall submit a bid for the whole of the works described in ITB 1.1
by filling in prices for all items of the Works, as identified in Section VI (Bill of
Quantities). In case of Unit Rate Contracts, the Bidder shall fill in rates and prices for
all items of the Works described in the Bill of Quantities. Items against which no rate or
price is entered by the Bidder will not be paid for by the Employer when executed and
shall be deemed covered by the rates for other items and prices in the Bill of Quantities.

13.3 The price to be quoted in the Letter of Bid shall be the total price of the Bid, excluding
any discounts offered. Absence of the total price in the Letter of Bid or the Bid Price in
the Bill of Quantities shall result in rejection of the Bid.

13.4 The Bidder shall quote any discounts and the methodology for their application in the
Letter of Bid, in accordance with ITB 12.1.

13.5 If so indicated in ITB 1.1, bids are invited for individual Contracts or for any
combination of Contracts (packages). Bidders wishing to offer any price reduction for
the award of more than one Contract shall specify in their bid the price reductions
applicable to each package, or alternatively, to individual Contracts within the package.
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Price reductions or discounts shall be submitted in accordance with ITB 13.4, provided
the bids for all Contracts are submitted and opened at the same time.

13.6 Unless otherwise provided in the BDS and the Conditions of Contract, the prices
quoted by the Bidder shall be fixed. If the prices quoted by the Bidder are subject to
adjustment during the performance of the Contract in accordance with the provisions of
the Conditions of Contract, the Bidder shall furnish the indices and weightings for the
price adjustment formulae in the Table of Adjustment Data in Section IV (Bidding
Forms) and the Employer may require the Bidder to justify its proposed indices and
weightings.

13.7All duties, taxes, and other levies payable by the Contractor under
the Contract, or for any other cause, as of the date 30 days prior to the deadline for
submission of bids, shall be included in the rates and prices and the total bid price
submitted by the Bidder.

14. Currency of Bid
and Payment

14.1 The currency of the bid and payment shall be in Nepalese Rupees.

15. Period of
Validity of Bids

15.1 Bids shall remain valid for the period specified in the BDS after the bid submission
deadline date prescribed by the Employer. A bid valid for a shorter period shall be
rejected by the Employer as nonresponsive.

15.2 In exceptional circumstances, prior to the expiration of the bid validity period,
the Employer may request Bidders to extend the period of validity of their Bids. The
request and the responses shall be made in writing. If a bid security is requested in
accordance with ITB 16, it shall also be extended 30 days beyond the deadline of the
extended validity period. A Bidder may refuse the request without forfeiting its bid
security. A Bidder granting the request shall not be required or permitted to modify its
Bid and to include any additional conditions against the provisions specified in
Bid Documents.

16. Bid Security

16.1 The Bidder shall furnish as part of its bid, in original form, a bid security as specified in
the BDS. In case of e-submission of bid, the Bidder shall upload scanned copy of Bid
security letter at the time of electronic submission of the bid. The Bidder accepts that
the scanned copy of the Bid security shall, for all purposes, be equal to the original. The
details of original Bid Security and the scanned copy submitted with e-bid should be the
same otherwise the bid shall be non-responsive.

16.2 The bid security shall be, at the Bidder’s option, in any of the following forms:

(a) an unconditional bank guarantee from Commercial Bank or Financial Institution

eligible to issue Bank Guarantee as per prevailing Law or;

(b) a cash deposit voucher in the Employer's Account as specified in BDS.
In the case of a bank guarantee, the bid security shall be submitted either using the Bid
Security Form included in Section IV (Bidding Forms) or in another Form acceptable to
the employer. The form must include the complete name of the Bidder. The bid security
shall be valid for minimum thirty (30) days beyond the original validity period of the bid, or
beyond any period of extension if requested under ITB 15.2.

16.3 Any bid not accompanied by an enforceable and substantially compliant bid security

11




shall be rejected by the Employer as nonresponsive. In case of e- Submission, if the
scanned copy of an acceptable Bid Security letter is not uploaded with the electronic
Bid then Bid shall be rejected.

16.4 The bid security of unsuccessful Bidders shall be returned within three days, once the
successful bidder has furnished the required performance security and signed the
Contract Agreement pursuant to I'TB 34.1and 35.1.

16.5 The bid security shall be forfeited if:

(a) a Bidder requests for withdrawal or modification of its bid, except as
provided in ITB 15.2:

(i) during the period of bid validity specified by the Bidder on the Bid, in case of
electronic submission;

(i1) from the period twenty-four hours prior to bid submission deadline up to the
period of bid validity specified by the Bidder on the Letter of Bid, in case of
hard copy submission.

(b) a Bidder changes the prices or substance of the bid while providing information
pursuant to clause I'TB 24.1;

(c) aBidder involves in fraud and corruption pursuant to clause 3.1;

(d) the successful Bidder fails to:
(1) furnish a performance security in accordance with ITB 34.1; or
(i) sign the Contract in accordance with [TB 35.1

(iii) accept the correction of arithmetical errors pursuant to clause 28.1;

16.6 The Bid Security of a JV shall be in the name of the JV that submits the bid. If the JV
has not been legally constituted at the time of bidding, the Bid Security shall be in the
names of all future partners as named in the letter of intent mentioned in ITB 4.1.

17. Format and
Signing of Bid

17.1 The Bidder shall prepare one original of the documents comprising the bid as
described in ITB 11 and clearly mark it ORIGINAL”. In addition, the Bidder shall
submit copies of the bid in the number specified in the BDS, and clearly mark each
of them “COPY.” In the event of any discrepancy between the original and the
copies, the original shall prevail. In case of e-submission of bid, the Bidder shall
submit his bid electronically in PDF or web forms files as specified in ITB
Clause 18.1(b),

17.2 The original and all copies of the bid shall be typed or written in indelible ink and shall
be signed by a person duly authorized to sign on behalf of the Bidder. This
authorization shall consist of a written confirmation as specified in the BDS and shall
be attached to the bid. The name and position held by each person signing the
authorization must be typed or printed below the signature. All pages of the bid, except
for un amended printed literature, shall be signed or initialed by the person signing the
bid.

17.3 Any amendments such as interlineations, erasures, or overwriting shall be valid only if
they are signed or initialed by the person signing the bid.
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D. Submission and Opening of Bids

18. Sealing and
Marking of Bids

18.1 Unless otherwise specified in BDS, Bidders shall submit their bids by electronic or
by mail/by hand/by courier. Procedures for submission, sealing and marking are as
follows:

(a) Bidders submitting bids by mail, by hand or by courier

i. Bidders shall enclose the original and each copy of the Bid. These envelopes
containing the original and the copies shall then be enclosed in one single
envelope.

ii. The inner and outer envelopes shall:
(aa) bear the name and address of the Bidder;
(bb) be addressed to the Employer as provided in BDS19.1;

(cc)bear the specific identification of this bidding process indicated in BDS
1.1; and

(dd) bear a warning not to open before the time and date for bid opening.
iii. If all envelopes are not sealed and marked as required, the Employer will
assume no responsibility for the misplacement or premature opening of the bid.
(b) Bidders submitting Bids electronically shall follow the electronic bid submission
procedure specified in BDS.

19. Deadline for
Submission of Bids

19.1 Bids must be received by the Employer at the address and no later than the date and
time indicated in the BDS. In case of e-submission, the standard time for e-submission
is Nepalese Standard Time as set out in the server. The e-procurement system will
accept the e-submission of bid from the date of publishing of notice and will
automatically not allow the e-submission of bid after the deadline for submission of bid.

19.2 The Employer may, at its discretion, extend the deadline for the submission of bids by
amending the Bidding Document in accordance with ITB 8, in which case all rights and
obligations of the Employer and Bidders previously subject to the deadline shall
thereafter be subject to the deadline as extended.

20. Late Bids

20.1 The Employer shall not consider any bid that arrives after the deadline for submission
of bids, in accordance with ITB 19. Any bid received by the Employer after the
deadline for submission of bids shall be declared late, rejected, and returned unopened
to the Bidder.

21. Withdrawal,
and Modification of
Bids

21.1 A Bidder may withdraw, or modify its bid after it has been submitted either in
hard copy or by e-submission. Procedures for withdrawal or modification of
submitted bids are as follows:

(i) Bids submitted in hard Copy
a) Bidders may withdraw or modify its bids by sending a written notice in a
sealed envelope, duly signed by an authorized representative, and shall include
a copy of the authorization in accordance with ITB 17.2 before 24 hours
prior to the last deadline of submission of bid. The corresponding
modification of the bid must accompany the respective written notice. All
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notices must be:

(aa) prepared and submitted in accordance with ITB 17 and ITB 18,and in
addition, the respective envelopes shall be clearly marked
“WITHDRAWAL”, “MODIFICATION;” and

(bb) received by the Employer twenty four hour hours prior to the
deadline prescribed for submission of bids, in accordance with ITB 19.

ii) E-submitted bids.
a) Bidder may submit modification or withdrawal prior to the deadline
prescribed for submission of bids through e-GP system by using the forms
and instructions provided by the system.

21.2. Bids requested to be withdrawn in accordance with ITB 21.1 shall not be opened. In
case of hard copy submission, the Bid will be returned unopened to the Bidders.

21.3 Except in case of any modification or correction in bid document made by
procuring entity, Bidder may submit request for withdrawal or modification
only one time.

21.4 In case of hard copy bid, no bid may be withdrawn if the bid has already
been modified; except in case of any modification or correction in bid
document by procuring entity.

21.5 Request for withdrawal or modification must be made through the same medium of
submission. Request for withdrawal or modifications through different medium shall
not be considered.

21.6 The following provisions apply for withdrawal or modification of the Bids:

(1) In case of bids submitted in hard copy no bid shall be withdrawn or modified in
the interval between 24 hours prior to the deadline for submission of bids and
the expiration of the period of bid validity specified by the Bidder on the Letter
of Bid or any extension thereof.

(i) In case of e-submitted bids no bids shall be withdrawn or modified in the
interval between deadline for submission of bids and the expiration of the period
of bid validity specified by the Bidder on the Letter of Bid or any extension
thereof.

21.7 Once a Bid is withdrawn, bidder will not be able to submit another bid for the same
bid.

22. Bid Opening

22.1 The Employer shall open the bids in public at the address, date and time specified in
the BDS in the presence of Bidders' designated representatives who choose to attend.

22.2 The Employer shall download the e-submitted bid files. The e-procurement system
allows the Employer to download the e-submitted bid files (report) only after bid
opening date and time after login simultaneously by two members of the Bid opening
committee.

22.3 Electronically submitted bid shall be opened at first in the same time and date as
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specified above. Electronic Bids shall be opened one by one and read out. The e-
submitted bids must be readable through open standards interfaces. Unreadable and or
partially submitted bid files shall be considered incomplete.

22.4 Thereafter, envelopes marked “WITHDRAWAL” shall be opened and read out and the
envelope with the corresponding bid shall not be opened, but returned to the Bidder. No
bid withdrawal shall be Permitted unless the corresponding withdrawal notice contains
a valid authorization to request the withdrawal and is read out at bid opening. Next,
envelopes marked “MODIFICATION” shall be opened and read out with the
corresponding bid. No bid modification shall be permitted unless the corresponding
modification notice contains a valid authorization to request the modification and is
read out at bid opening. Only envelopes that are opened and read out at bid opening
shall be considered further.

22.5 All other envelopes shall be opened one at a time, reading out: the name of the
Bidder; the Bid Price(s), including any discounts and alternative bids and
indicating whether there is a modification; the presence of a bid security and any
other details as the Employer may consider appropriate. Only discounts and
alternative offers read out at bid opening shall be considered for evaluation. No bid
shall be rejected at bid opening except for late bids, in accordance with ITB 20.1.

22.6 The Employer shall prepare a record of the bid opening that shall include, as a
minimum: the name of the Bidder and whether there is a withdrawal, or modification;
the Bid Price, per Contract if applicable, including any discounts and alternative offers;
and the presence or absence of a bid security. The Bidders’ representatives who are
present shall be requested to sign the record. The omission of a Bidder’s signature on
the record shall not invalidate the contents and effect of the record.

E. Evaluation and Comparison of Bids

23. Confidentiality

23.1 Information relating to the examination, evaluation, comparison, and recommendation
of Contract award, shall not be disclosed to Bidders or any other persons not officially
concerned with such process until information on Contract award is communicated to
all Bidders.

23.2 Any attempt by a Bidder to influence the Employer in the evaluation of the bids
or Contract award decisions may result in the rejection of its bid.

23.3 Notwithstanding ITB 23.2, from the time of bid opening to the time of Contract award,
if any Bidder wishes to contact the Employer on any matter related to the bidding
process, it may do so in writing.

24. Clarification of
Bids

24.1 To assist in the examination, evaluation, and comparison of the bids, the Employer
may, at its discretion, ask any Bidder for a clarification of its bid. Any clarification
submitted by a Bidder that is not in response to a request by the Employer shall not be
considered. The Employer’s request for clarification and the response shall be in
writing. No change in the prices or substance of the bid shall be sought, offered, or
permitted, except to confirm the correction of arithmetic errors discovered by the
Employer in the evaluation of the bids, in accordance with ITB 28. In case of e-
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submission of bid, upon notification from the employer, the bidder shall also submit the
original of documents comprising the bid as per ITB 11.1 for verification of submitted
documents for acceptance of the e-submitted bid.

24.2 If a Bidder does not provide clarifications of its bid by the date and time set in the
Employer’s request for clarification, its bid may be rejected.

25. Deviations,
Reservations, and
Omissions

25.1 During the evaluation of bids, the following definitions apply:

(a) “Deviation” is a departure from the requirements specified in the Bidding Document;

(b) “Reservation” is the setting of limiting conditions or withholding from complete
acceptance of the requirements specified in the Bidding Document; and

(c) “Omission” is the failure to submit part or all of the information or
documentation required in the Bidding Document.

26. Determination
of Responsiveness

26.1 The Employer’s determination of a bid’s responsiveness is to be based on the
contents of the bid itself, as defined in ITB11.

26.2 A substantially responsive bid is one that meets the requirements of the Bidding
Document without material deviation, reservation, or omission. A material deviation,
reservation, or omission is one that,

(a) ifaccepted, would:

(i) affect in any substantial way the scope, quality, or performance of the Works
specified in the Contract;

or
(i) limit in any substantial way, inconsistent with the Bidding Document, the
Employer’s rights or the Bidder’s obligations under the proposed Contract; or
(b) ifrectified, would unfairly affect the competitive position of other Bidders
presenting substantially responsive bids.

26.3 If a bid is not substantially responsive to the requirements of the Bidding Document, it
shall be rejected by the Employer and may not subsequently be made responsive by
correction of the material deviation, reservation, or omission.

26.4 In case of e-submission bids, the Employer evaluates the bid on the basis of the
information in the electronically submitted bid files. If the Bidder cannot substantiate
or provide evidence to establish the information provided in e-submitted bid
through documents/ clarifications as per ITB Clause 24.1, the bid shall not be
considered for further evaluation.

26.5 In Case, a corruption case is being filed to Court against the Natural Person
or Board of Director of the firm/institution /company or any partner of JV,
such Natural Person or Board of Director of the firm/institution /company or
any partner of JV such bidder’s bid shall be excluded from the evaluation, if
public entity receives instruction from Government of Nepal.

27.
Nonconformities,

27.1 Provided that a bid is substantially responsive, the Employer may waive any non-
conformities in the bid that do not constitute a material deviation, reservation, or
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Errors, and
Omissions

omission.

27.2 Provided that a bid is substantially responsive, the Employer may request that the
Bidder submit the necessary information or documentation, within a reasonable period
of time, to rectify nonmaterial nonconformities in the bid related to documentation
requirements. Requesting information or documentation on such nonconformities shall
not be related to any aspect of the price of the bid. Failure of the Bidder to comply with
the request may result in the rejection of its bid.

27.3 Provided that a bid is substantially responsive, the Employer shall rectify quantifiable
nonmaterial nonconformities related to the Bid Price. To this effect, the Bid Price shall
be adjusted, for comparison purposes only, to reflect the price of a missing or non-
conforming item or component. The adjustment shall be made using the methods
indicated in Section III (Evaluation and Eligibility Criteria).

27.4 If the monetary value of such non-conformities is found to be more than fifteen percent
of the Bid Price of the bidder on account of minor discrepancies pursuant to ITB 27.3,
such bid shall be considered non responsive and shall not be involved in evaluation.

28. Correction of
Arithmetical Errors

28.1 Provided that the bid is substantially responsive, the Employer shall correct
arithmetical errors on the following basis:

(a) only for unit price Contracts, if there is a discrepancy between the unit price and the total
price that is obtained by multiplying the unit price and quantity, the unit price shall
prevail and the total price shall be corrected, unless in the opinion of the Employer there
is an obvious misplacement of the decimal point in the unit price, in which case the total
price as quoted shall govern and the unit price shall be corrected;

(b) if there is an error in a total corresponding to the addition or subtraction of subtotals, the
subtotals shall prevail and the total shall be corrected; and

(c) Ifthere is a discrepancy between the bid price in the Summary of Bill of Quantities and
the bid amount in item (c) of the Letter of Bid, the bid price in the Summary of Bill of
Quantities will prevail and the bid amount in item (c) of the Letter of Bid will be
corrected.

(d) if there is a discrepancy between words and figures, the amount in words shall prevail,
unless the amount expressed in words is related to an arithmetic error, in which case the
amount in figures shall prevail subject to (a) ,(b) and (c) above.

28.2 If the Bidder that submitted the lowest evaluated bid does not accept the correction of
errors, its bid shall be disqualified and its bid security shall be forfeited.

29. Evaluation of
Bids

29.1 The Employer shall use the criteria and methodologies listed in this Clause. No other
evaluation criteria or methodologies shall be permitted.

29.2 To evaluate a bid, the Employer shall consider the following:

(a) the bid price, excluding Value Added Tax , Provisional Sums, and the provision, if
any, for contingencies in the Summary Bill of Quantities, for Unit Rate Contracts,
or Schedule of Prices for lump sum Contracts, but including Day work items, where
priced competitively;

(b) price adjustment for correction of arithmetic errors in accordance with ITB 28.1;
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(c) price adjustment due to discounts offered in accordance with ITB 13.4;
(d) adjustment for nonconformities in accordance with I'TB 27.3;

(e) application of all the evaluation factors indicated in Section III (Evaluation and
Eligibility Criteria);

29.3 The estimated effect of the price adjustment provisions of the Conditions of Contract,
applied over the period of execution of the Contract, shall not be taken into account in
bid evaluation.

294 If this Bidding Document allows Bidders to quote separate prices for different
Contracts, and to award multiple Contracts to a single Bidder, the methodology to
determine the lowest evaluated price of the Contract combinations, including any
discounts offered in the Letter of Bid, is specified in Section III (Evaluation and
Eligibility Criteria).

29.5 if the bid for an Unit Rate Contract, which results in the lowest Evaluated
Bid Price is seriously unbalanced or front loaded or extremely low in the
opinion of the Employer, the Employer may require the Bidder to
produce detailed price analysis for any or all items of the Bill of Quantities, to
demonstrate the internal consistency of those prices with the construction
methods and schedule proposed. After evaluation of the price analysis,
taking into consideration the schedule of estimated Contract payments, the
Employer may require that the amount of the performance security be
increased at the expense of the Bidder as mentioned in BDS to protect the
Employer against financial loss in the event of default of the successful Bidder
under the Contract or may consider the bid as non-responsive.

29.6 In case of e-submission bids, the Employer evaluates the bid on the basis of the
information in the electronically submitted bid files. If the Bidder cannot substantiate
or provide evidence to establish the information provided in e-submitted bid
through documents/ clarifications as per ITB Clause 24.1, the bid shall not be
considered for further evaluation.

29.7 In Case, a corruption case is being filed to Court against the Natural
Person or Board of Director of the firm/institution /company or any partner of
JV, such Natural Person or Board of Director of the firm/institution /company
or any partner of JV such bidder’s bid shall be excluded from the evaluation, if
public entity receives instruction from Government of Nepal.

30. Comparison of
Bids

30.1 The Employer shall compare all substantially responsive bids in accordance with ITB
29.2 to determine the lowest evaluated bid.

31. Employer’s
Right to Accept Any
Bid, and to Reject
Any or All Bids

31.1 The Employer reserves the right to accept or reject any bid, and to annul the bidding
process and reject all bids at any time prior to Contract award, without thereby incurring
any liability to Bidders. In case of annulment, all bids submitted and specifically, bid
securities, shall be promptly returned to the Bidders.

F. Award of Contract

32. Award Criteria

32.1 The Employer shall award the Contract to the Bidder whose offer has been determined
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to be the lowest evaluated bid and is substantially responsive to the Bidding Document,
provided further that the Bidder is determined to be qualified to perform the Contract
satisfactorily.

33. Letter of Intent
to Award the
Contract/Notific
ation of Award

33.1 The Employer shall notify the concerned Bidder whose bid has been selected in
accordance with ITB 32.1 within seven days of the selection of the bid, in writing that
the Employer has intention to accept its bid and the information regarding the name,
address and amount of selected bidder shall be given to all other bidders who submitted
the bid.

33.2 If no bidder submits an application pursuant to I'TB 36 within a period of seven days of
the notice provided under ITB 33.1, the Employer shall, accept the bid selected in
accordance with ITB 32.1 and Letter of Acceptance shall be communicated to the
selected bidder prior to the expiration of period of Bid validity, to furnish the
performance security and sign the contract within fifteen days.

33.3 In Case, a corruption case is being filed to Court against the Natural Person
or Board of Director of the firm/institution /company or any partner of JV, such
Natural Person or Board of Director of the firm/institution /company or any
partner of JV such bidder’s bid shall be excluded from the evaluation

34. Performance
Security

34.1 Within Fifteen (15) days of the receipt of Letter of Acceptance from the Employer,
the successful Bidder shall furnish the performance security as under mentioned
from Commercial Bank or Financial Institution eligible to issue Bank Guarantee as per
prevailing Law in accordance with the conditions of Contract using Sample Form for
the Performance Security included in Section IX (Contract Forms), or another form
acceptable to the Employer.

1) If bid price of the bidder selected for acceptance is up to 15 (fifteen) percent below
the approved cost estimate, the performance security amount shall be 5 (five)
percent of the bid price.

ii) For the bid price of the bidder selected for acceptance is more than 15 (fifteen)
percent below of the cost estimate, the performance security amount shall be
determined as follows:

Performance Security Amount =[(0.85 x Cost Estimate — Bid Price) x 0.5] + 5% of Bid
Price.

The Bid Price and Cost Estimate shall be inclusive of Value Added Tax.

34.2 Failure of the successful Bidder to submit the above-mentioned Performance Security
or to sign the Contract Agreement shall constitute sufficient grounds for the annulment
of the award and forfeiture of the bid security. In that event the Employer may award
the Contract to the next lowest evaluated Bidder whose offer is substantially responsive
and is determined by the Employer to be qualified to perform the Contract satisfactorily.
The process shall be repeated according to ITB 33.

35. Signing of
Contract

35.1 The Employer and the successful Bidder shall sign the Contract Agreement within the
period as stated ITB 34.1.

35.2 At the same time, the Employer shall affix a public notice on the result of the award on
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its notice board and make arrangement for causing such notice to be affixed on the
notice board also of the District Coordination Committee, District
Administration Office, Provincial Treasury and Controller Office and
District Treasury and Controller Office. The Employer may make arrangements
to post the notice into its website, if it has; and if it does not have, into the website of the
Public Procurement Monitoring Office, identifying the bid and lot numbers and the
following information: (i) the result of evaluation of bid; (ii) date of publication of
notice inviting bids; (iii) name of newspaper; (iv) reference number of notice; (v) item
of procurement; (vi) name and address of bidder making contract and (vii) contract
price.

35.3 Within thirty (30) days from the date of issuance of notification pursuant to ITB 33.1
unsuccessful bidders may request in writing to the Employer for a debriefing seeking
explanations on the grounds on which their bids were not selected. The Employer shall
promptly respond in writing to any unsuccessful Bidder who, requests for debriefing.

35.4 If the bidder whose bid is accepted fails to sign the contract as stated ITB 35.1, the
Public Procurement Monitoring Office shall blacklist the bidder on recommendation of
the Public Entity.

36. Complaint and
Review

36.1 If a Bidder is dissatisfied with the Procurement proceedings or the decision made by
the Employer in the intention to award the Contract, it may file an application to the
Chief of the Public Entity within Seven (7) days of providing the notice under ITB 33.1
by the Public Entity, for review of the proceedings stating the factual and legal grounds.

36.2 Late application filed after the deadline pursuant to ITB 36.1 shall not be processed.

36.3 The chief of Public Entity shall, within five (5) days after receiving the
application, give its decision with reasons, in writing pursuant to ITB 36.1:

(a) whether to suspend the procurement proceeding and indicate the procedure to be
adopted for further proceedings; or
(b) to reject the application.

The decision of the chief of Public Entity shall be final for the Bid amount up to the value as
stated in 36.4.

36.4 If the Bidder is not satisfied with the decision of the Public Entity in
accordance with ITB 36.3, is not given within five (5) days of receipt of
application pursuant to ITB 36.1, it can, within seven (7) days of receipt of
such decision, file an application to the Review Committee of the GoN, stating
the reason of its disagreement on the decision of the chief of Public Entity and
furnishing the relevant documents, provided that its Bid amount equal and
more than Rupees Twenty (NRs. 20,000,000). The application may be sent by
hand, by post, by courier, or by electronic media at the risk of the Bidder itself.

36.5 Late application filed after the deadline pursuant to ITB 36.4 shall not be processed.

36.6 Within three (3) days of the receipt of application from the Bidder, pursuant to ITB
36.4, the Review Committee shall notify the concerning Public Entity to furnish its
procurement proceedings, pursuant to ITB 36.3.
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36.7 Within three (3) days of receipt of the notification pursuant to ITB 36.6, the Public
Entity shall furnish the copy of the related documents to the Review Committee.

36.8 The Review Committee, after inquiring from the Bidder and the Public Entity, if
needed, shall give its decision within one (1) month of the receipt of the application
filed by the Bidder, pursuant to ITB 36.4.

36.9 The Bidder, filing application pursuant to ITB 36.4, shall have to furnish a cash amount
or Bank guarantee from Commercial Bank or Financial Institution eligible to issue
Bank Guarantee as per prevailing Law equivalent to one percent (1%) of its quoted Bid
amount with the validity period of at least ninety (90) days from the date of the filing of
application pursuant to ITB 36.4.

36.10 If the claim made by the Bidder pursuant to ITB 36.4 is justified, the Review
Committee shall have to return the security deposit to the applicant, pursuant to ITB
36.9, within seven (7) days of such decision made.
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SecTION - 11

Bid Data Sheet

A. General
ITB 1.1 The number of the Invitation for Bids is : SPRM/NCB/DOP/WORKS/082-083-04
ITB 1.1 The Employer is: Shey-Phoksundo Rural Municipality-3, Saldang, Dolpa
ITB1.1 The number and identification of lots comprising this bidding process is
SPRM/NCB/DOP/WORKS/082-083-04
ITB 2.1 The name of the Projectis:  Suyagu-Dolmung Irrigation Yojana
) The implementing agency is: Shey-Phoksundo Rural Municipality-3, Saldang, Dolpa
ITB 4.1 (a) | Maximum number of partner in a joint venture shall be : 3 (three)
ITB4.2 Eligible countries: Nepal
B. Bidding Document
ITB 7.1 For clarification purposes only, the Employer’s address is:
Attention: Shey-Phoksundo Rural Municipality, Office of Rural Municipal Executive
Address: Shey-Phoksundo Rural Municipality-3, Saldang, Dolpa
Telephone: : 9858390116/9840063472
Facsimile number:
Electronic mail address: ito.shephoksundomunl@gmail.com
ITB7.5 Time for request: Requests for clarification should be received by the Employer no later than 10
days prior to the deadline for submission of bids.
C. Preparation of Bids
ITB 10.1 The language of the bid is: English / Nepali
ITB 11.1 (b) | In accordance with ITB 12 and ITB 14, the following schedules shall be submitted with the bid,
including the priced Bill of Quantities for Unit Rate Contracts and Schedule of Prices for lump
sum contracts:
ITB 11.1 (i) | The Bidder shall submit with its bid the following additional documents:
[insert if any additional documents required]
ITB 13.6 | The prices quoted by the Bidder “shall not be” subject to adjustment during the performance of
the Contract.
ITB 15.1 The bid validity period shall be: Ninety (90) days
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The Bidder shall furnish a bid security, from Commercial Bank or Financial Institution
eligible to issue

Bank Guarantee as per prevailing Law with a minimum of NRs 300,000.00 which shall be
valid for 30 days beyond the validity period of the bid.

ITB 16.2 (b)

Account Name: Shey-Phoksundo Rural Municipality-3, Saldang, Dolpa
Bank Name: Prabhu Bank Ltd.
Bank Address: Saldang, Dolpa

Account Number: 1650133537700041 (GA-3 SE-PHOKSUNDO GA.PA. STHANIYA TATHA
DHARAUTI KHATA)

ITB 17.1

In addition to the original of the bid, the number of copy/ices is/are: Not Applicable

ITB 17.2

The written confirmation of authorization to sign on behalf of the Bidder shall indicate:

(a) The name and description of the documentation required to demonstrate the authority
of the signatory to sign the Bid such as a Power of Attorney; and

(b) In the case of Bids submitted by an existing or intended JV, an undertaking signed by
all parties (i) stating that all parties shall be jointly and severally liable, and (ii)
nominating a Representative who shall have the authority to conduct all business
for and on behalf of any and all the parties of the JV during the bidding process
and, in the event the JV is awarded the Contract, during contract execution.

D. Submission and Opening of Bids

ITB 18.1

Bidders shall have the option of submitting their bids ""by electronic only"

ITB 18.1 (b)

Electronic bid submission procedure:

(a) Bidders submitting Bids electronically shall follow the electronic bid submission procedures

specified in this clause.

i.  Bidders who choose to submit their bids electronically, can view/download the bidding
documents from “published bids” section of e-GP
systemhttps://bolpatra.gov.np/egp.

ii.  For the purpose of e-Submission, the bidder shall, at first, register in e-GP system and
maintain their organization profile data and documents required during bid response
preparation. The details of e-GP registration and profile management procedure are
specified in Article No 9 and 10 respectively of e-GP Directives issued by PPMO,
which can be downloaded from Download section of e-GP system.

iii.  In order to submit the bid, interested bidders shall deposit the cost of biding document
in the bank and account specified in Invitation for Bid (IFB). The scanned copy (in PDF
format) of the bank deposit voucher shall also be submitted along with the bid.

iv.  The bidders shall prepare their bids using data and documents maintained in bidder’s
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https://bolpatra.gov.np/egp

V1.

Vii.

Viil.

IX.

XI.

Xil.

profile, instruction provided by e-GP system and forms/format provided in the bidding
document.
Bidders may submit bids as a single entity or as a joint venture (JV). Bidder submitting
bid in JV shall have to upload joint venture agreement along with partner(s) Bolpatra ID
provided during bidder’s registration.
Bidders (all partners in case of JV) shall update their profile data and documents
required during preparation and submission of their bids.
In case of bid submission in JV, the consent of the partners shall be obtained
through the confirmation link sent to the registered email address and the partners
shall have to acknowledge their confirmation.
Bidders shall submit the required documents as specified in Section [-Instruction
to Bidders, Section II-Bid Data Sheet and Section III-Evaluation and Eligibility
Criteria of the bidding document. The format of the documents shall be in PDF
and/or web form as provisioned in the e-GP system.
After providing all the details and documents, the e-GP system will generate bid
response documents for the bidder. Bidders shall download, verify and confirm
the bid response documents prior to bid submission.
For verifying the authentic user, the system will send one time password (OTP) in
the registered e-mail address of the bidder. System will validate the OTP and then
only allow bidders to submit their bid.
Electronically submitted bids can be modified and/or withdrawn through the
system within the bid submission deadline.
The bidder/bid shall meet the following requirements and conditions for e-
submission of bids;
aa) The e-submitted bids must be readable through PDF reader.
bb) The bidders are fully responsible for using the e-GP system as per specified
procedures and in no case the employer shall be held liable for bidder's
inability to use the system.
cc) When a bidder submits electronic bid through the e-GP System, it is
assumed that the bidder has prepared the bid by studying and examining the
complete set of the bidding document and e-GP instruction including the

provision stipulated in e-GP Directives.

ITB 19.1

For bid submission purposes only, the Employer’s address is :

Attention: Shey-PhoksundoRural Municipality, Office of Rural Municipal Executive
Address: Saldang, Dolpa

The deadline for bid submission is:

Date : 14/11/2025 AD (2082-07-28 BS)
Time: 10:00 AM

24




)

¢
%:I

)

;
i

ITB 22.1 The bid opening shall take place at : Shey-PhoksundoRural Municipality, Office of Rural
Municipal Executive

Address : Saldang, Dolpa
Date : 14/11/2025 AD (2082-07-28 BS)

Time : 11:00 AM

E. Evaluation and Comparison of Bids

ITB 29.5 The amount of the performance security be increased by Eight (8) percent of the quoted bid price.
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SecTION - 11

Evaluation and Eligibility Criteria

This Section contains all the criteria that the Employer shall use to evaluate bids and eligible Bidders.
GoN/DP requires bidders to be qualified by meeting predefined eligibility criteria. In accordance with ITB
29, no other methods, criteria and factors shall be used. The Bidder shall provide all the information
requested in the forms included in Section IV (Bidding Forms).

1. Evaluation
In addition to the criteria listed in I'TB 29.2 (a) - (e) the following criteria shall apply:

1.1 Multiple Contracts
Pursuant to Sub-Clause 29.4 of the Instructions to Bidders, if Works are grouped in multiple contracts,
evaluation will be as follows:

Works are grouped in multiple contracts and pursuant to Sub-Clause 29.4 of the Instructions to Bidders,
the Employer will evaluate and compare Bids on the basis of a contract, or a combination of contracts,
or as a total of contracts in order to arrive at the least cost combination for the Employer by taking into
account discounts offered by Bidders in case of award of multiple contracts.

1.2 Quantifiable Nonconformities and Omissions
Subject to ITB 13.2 and ITB 29.2, the evaluated cost of quantifiable nonconformities including
omissions, is determined as follows:

[Insert in bidding document: “Pursuant to ITB 27.3, the cost of all quantifiable nonmaterial
nonconformities shall be evaluated, but excluding omission of prices in the Bill of Quantities. The
Employer will make its own assessment of the cost of any nonmaterial nonconformities and omissions
for the purpose of ensuring fair comparison of bids.”]

2. Eligibility

Criteria Compliance Requirements Documents
Requirement Single Joint Venture Submission
Entity All Partners Each One Requirements
Combined Partner Partner

2.1 Conflict of Interest

No conflicts of

. . must meet existing or must meet not Letter of Bid
interest n . . . .
. requirement intended JV requirement applicable
accordance with must meet
ITB Sub-Clause .
requirement

4.3.

2.2 Government/DP Eligibility

Not having been

must meet must meet must meet not Letter of Bid
declared . . . :
o requirement requirement requirement applicable
ineligible by
government/DP,
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as described in
ITB Sub-Clause
4.4,

2.3 Government-owned Entity
Bidder  required must meet existing or must meet not Forms ELI - 1
to meet . . . . o
.. requirement intended JV requirement applicable ELI - 2. with
conditions of ITB must meet " hr;1 X
Sub-Clause 4.5. . attachments
requirement
2.4 UN Eligibility
Not having been declared i
. e . must meet existing or must meet not Letter
ineligible based on a requirement | intended JV must | requirement applicable fBid
United Nations resolution 9 q pp ot Bt
) meet
or Employer's country law, requirement
as described in ITB Sub- d
Clause 4.8.
2.5 Other Eligibility
Firm Registration Certificate must meet not must meet not Document
requirement applicable | requirement | applicable | attachment
Business Registration must meet not must meet not Document
Certificate (License) requirement applicable | requirement | applicable | attachment
VAT and PAN Registration must meet not must meet not Document
certificate requirement applicable | requirement | applicable attachment
Tax clearances certificate for
must meet not must meet not Document
the F/Y 2081-082 or Tax requirement | applicable | requirement | applicable | attachment
return submission evidence or
evidence of tax time extension
for
Additional requirements | ... | o | e e
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SECTION - IV
Bidding Forms

This Section contains the forms which are to be completed by the Bidder and submitted as part of its Bid.
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Letter of Bid

The Bidder must accomplish the Letter of Bid in its letterhead clearly showing the
Bidder’s complete name and address.

Date: oo

Name of the CONLrACE: ......ccoovvvveeeeieeeeieeeeeeeeeeeee e

O e

We, the undersigned, declare that:

(a) We have examined and have no reservations to the Bidding Documents, including Addenda
issued in accordance with Instructions to Bidders (ITB) Clause §;
(b) We offer to execute in conformity with the Bidding Documents the following Works:

(c) The total price of our Bid, excluding any discounts offered in item (d) below is:
NRS. e, or when left blank is the Bid Price indicated in
the Bill of Quantities

(d) The discounts offered and the methodology for their application are: ....................cooeeeenne..

(e) Our bid shall be valid for a period of ....................... [insert validity period as specified in ITB 15.1]
days from the date fixed for the bid submission deadline in accordance with the Bidding Documents, and
it shall remain binding upon us and may be accepted at any time before the expiration of that period,

(f) If our bid is accepted, we commit to obtain a performance security in accordance with the
Bidding Document;

(g) Our firm, including any subcontractors or suppliers for any part of the Contract, have nationalities from
eligible countries or any countries [insert the nationality of the Bidder, including that of all parties that
comprise the Bidder if the Bidder is a consortium or association, and the nationality of each

Subcontractor and Supplier];

(h) We, including any subcontractors or suppliers for any part of the contract, do not have any
conflict of interest in accordance with ITB 4.3;

(1) We are not participating, as a Bidder or as a subcontractor, in more than one bid in this bidding process
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in accordance with ITB 4.3;

() Our firm, its affiliates or subsidiaries, including any Subcontractors or Suppliers for any part of the
contract, has not been declared ineligible, under the Employer’s country laws or official regulations or by
an act of compliance with a decision of the United Nations Security Council;

(k) We are not a government owned entity/We are a government owned entity but meet the
requirements of ITB 4.5;!

() We understand that this bid, together with your written acceptance thereof included in your notification
of award, shall constitute a binding contract between us, until a formal contract is prepared and executed;

(m) We declare that, we have not been black listed as per ITB 3.4 and no conflict of interest in the proposed
procurement proceedings and we have not been punished for an offense relating to the concerned

profession or business.

(n) We understand that you are not bound to accept the lowest evaluated bid or any other bid that you may
receive; and

(o) If awarded the contract, the person named below shall act as Contractor’s Representative:
(p) We agree to permit the Employer/DP or its representative to inspect our accounts and records and other

documents relating to the bid submission and to have them audited by auditors appointed by the
Employer.

INAINIE: .ttt ettt s e e e st e e eaeesae e et e saneesanesnes
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1 Use one of the two options as appropriate.

Table of Price Adjustment Data
[To be used if Price Adjustment is applicable
as per GCC 53.1]

Employer's Proposed Bidder's Proposed
Index Source of | Base Value
Code Weighting Range Weighting
Description Index* and Date
(coefficient) (coefficient)**
1 2 3 4 5 6
Non -
. 0.15 0.15
adjustable (A)
Labor (b)
Materials (c)
Equipment
usage (d)
Total 1.00

*Normally following source of index shall apply. Public Entity shall choose applicable Index for each

item.

(a) Labor: "National Salary and Wage Rate Index"- "Construction Labor" of Nepal Rastra Bank
;);te fixed by District Rate Fixation Committee
(b) Material: “National Wholesale Price Index" - Construction Materials" of Nepal Rastra Bank
(c) Equipment usage:
"National Wholesale Price Index" - “Machinery and Equipment” of Nepal Rastra Bank
or
"Fuel" Price fixed by Nepal Oil Corporation.

**  Bidders proposed weightings should be within the range specified by the Employer in column - 5
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Table of Price Adjustment Data

[To be used if Price Adjustment is applicable
as per GCC 53.6]

Code Construction Unit Base Price (NRs/Unit) (Ex- | Source (Factory)**
Material* factory)
1 2 3 4 5

* Major construction materials to be specified by Employer in column - 2.

** Base Price and source normally to be specified by Employer (or alternatively informed to be proposed by
bidder) in column 4 and5.

Note:

The base prices of the construction materials shall be taken as of 30 days before the deadline for submission of
the Bid as quoted by the Bidder and verified by the Employer. For the purpose of calculation of price
adjustment, the Ex-factory price of the same source shall be taken into consideration.
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Bid Security

Bank Guarantee

Bank’s Name, and Address of Issuing Branch or Office
(On Letter head of the Commercial Bank or Financial Institution eligible to issue Bank Guarantee as per

prevailing Law )
Beneficiary: .......cccoevenecnnennn name and address of Employer ......................................c.o
DA . e
Bid SECUITEY INO.: ...ttt ettt b ettt b e st b et et e st et e st et et e sbesateneebesbentene et eseebeneens
We have been informed that. ............. Jinsert name of the Bidder] (Hereinafter called “the Bidder”)
Intends to submit its bid (hereinafter called “the Bid”) to you for the execution of ............... name of
Contract . ............... under Invitation for Bids No. .................. (“the IFB”).

Furthermore, we understand that, according to your conditions, bids must be supported by a bid guarantee.

At the request of the Bidder, we...................... .name of Bank. .................... hereby irrevocably
undertake to pay you any sum or sums not exceeding in total an amount of . . ............ amount in figures
............................ (eivivvivveeee.. .amountinwords ...................) upon receipt by us of your first

demand in writing accompanied by a written statement stating that the Bidder is in breach of its obligation(s)
under the bid conditions, because the Bidder:

(a) has withdrawn or modifies its Bid:

(i) during the period of bid validity specified by the Bidder on the Letter Bid, in case of electronic submission
(ii) from the period twenty-four hours prior to bid submission deadline up to the period of bid validity specified by the
Bidder on the Letter of Bid, in case of hard copy submission; or
(b) does not accept the correction of errors in accordance with the Instructions to Bidders
(hereinafter “the ITB”); or
(c) having been notified of the acceptance of its Bid by the Employer during the period of bid validity, (i)
fails or refuses to execute the Contract Agreement, or (ii) fails or refuses to furnish the performance
security, in accordance with the ITB.
(d) is involved in fraud and corruption in accordance with the ITB
This guarantee will remain in force up to and including the date ......... number............ days after the
deadline for submission of Bids as such deadline is stated in the instructions to Bidders or as it may be
extended by the Employer, notice of which extension(s) to the Bank is hereby waived. Any demand in
respect of this guarantee should reach the Bank not letter than the above date.
This Bank guarantee shall not be withdrawn or released merely upon return of the original guarantee by the
Bidder unless notified by you for the release of the guarantee.
This guarantee is subject to the Uniform Rules for Demand Guarantees, ICC Publication No. 758.

. « .Bank’s seal and authorized signature(s) . . .

Note:

The bid security of ........cccooviiiiii. has been counter guaranteed by the Bank .................... ........ on
............... weeveeerieenen..... (Applicable for Bid Security of Foreign Banks).
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Bidder’s Information Format

Site Organization

Method Statement

Mobilization Schedule

Construction Schedule

Others
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Bidder’s Information

Form ELI - 1: Bidder’s Information Sheet

Bidder's Information

Bidder's legal name

In case of JV, legal name of each partner

Bidder's country of constitution

Bidder's year of constitution

Bidder's legal address in country of constitution

Bidder's authorized representative (name,
address, telephone numbers, fax numbers, e-

mail address)

Attached are copies of the following original documents.

1. In case of single entity, articles of incorporation or constitution of the legal entity named above, in
accordance with ITB 4.1 and 4.2.

2. Authorization to represent the firm or JV named in above, in accordance with ITB 17.2.

3. In case of JV, letter of intent to form JV or JV agreement, in accordance with ITB 4.1.

4. In case of a government-owned entity, any additional documents not covered under 1 above required to
comply with ITB 4.5.
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Form ELI - 2: JV Information Sheet

Each member of a JV must fill in this form

JV / Specialist Subcontractor Information

Bidder's legal name

JV Partner's or Subcontractor's legal name

JV Partner’s or

Subcontractor's country of constitution

JV Partner’s or

Subcontractor's year of constitution

JV Partner’s or

Subcontractor's legal address in country of

constitution

JV Partner’s or

Subcontractor's authorized representative
information (name, address, telephone

numbers, fax numbers, e-mail address)

Attached are copies of the following original documents.

1. articles of incorporation or constitution of the legal entity named above, in accordance with ITB
4.1 and 4.2.

2. Authorization to represent the firm named above, in accordance with ITB .2.

3. Inthe case of government-owned entity, documents establishing legal and financial autonomy and
compliance with commercial law, in accordance with ITB 4.5.
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Form ELI - 3: Bidder’s Running Contracts

Each member of a JV must fill in this form

Bidder’s Running Contracts

Contract Source of Date of issuance Status of
Name of contract®* Date of Issuance of
office Identification Fund* of Letter of Taking Over
no. Acceptance Certificate***

* Mention GON funded or DP funded or Other PE (Insert name) funded
** Mention "Yet to sign" if contract is not signed, "Running" if contract has been signed and contract is running and
"Substantially completed" if taking over certificate has been issued.

**%* Insert date of issuance of taking over certificate if the awarded contract has been substantially completed and taking
over certificate has been issued.
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SECTION - V
Works Requirements

This Section contains the Specification, the Drawings, and supplementary information that describe
the Works to be procured.

Scope of Work

[insert brief scope of works.]
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Specifications
Notes on the Specifications

A set of precise and clear specifications is a prerequisite for Bidders to respond realistically and
competitively to the requirements of the Employer without qualifying or conditioning their Bids. The
specifications must be drafted to permit the widest possible competition and, at the same time, present a
clear statement of the required standards of workmanship, materials, and performance of the goods and
services to be procured. Only if this is done will the objectives of economy, efficiency and fairness in
procurement be realized, responsiveness of Bids be ensured, and the subsequent task of bid evaluation
facilitated. The specifications should require that all goods and materials to be incorporated in the Works
be new, unused, of the most recent or current models, and incorporate all recent improvements in design
and materials unless provided otherwise in the Contract.

Samples of specifications from previous similar projects are useful in this respect. The use of metric units is
encouraged by the Funding Agency in case of funding assisted projects. Most specifications are normally
written specially by the Employer or Project Manager to suit the Contract Works in hand. The available
standard specification of works of Ministry of Physical Infrastructure and Transport, DoLIDAR and Other
line Ministries can be adopted for respective civil construction works.

There are considerable advantages in standardizing General Specifications for repetitive Works in
recognized public sectors, such as highways, urban housing, irrigation, and water supply, in the same
country or region where similar conditions prevail. The General Specifications should cover all classes of
workmanship, materials, and equipment commonly involved in construction, however it may not
necessarily be adequate to be used in a particular Works Contract and may necessitate preparation of
Particular (Special) Specifications to amend and or supplement the provision of the General Specifications to
meet the requirement of the particular Works.

Care must be taken in drafting specifications to ensure that they are not restrictive. In the specification of
standards for goods, materials, and workmanship, recognized international standards should be used as
much as possible. Where other particular standards are used, whether national standards of Nepal or other
standards, the specifications should state that goods, materials, and workmanship that meet other
authoritative standards, and which ensure substantially equal or higher quality than the standards
mentioned, will also be acceptable.

Employers should decide whether technical solutions to specified parts of the Works are to be permitted.
Alternatives are appropriate in cases where obvious (and potentially less costly) alternatives are possible to
the technical solutions indicated in the Procurement Documents for certain elements of the Works, taking
into consideration the comparative specialized advantage of potential bidders. For example:

The Employer should provide a description of the selected parts of the Works with appropriate
references to Drawings, Specifications, Bill of Quantities, and Design or Performance criteria, stating that
the alternative solutions if applicable shall be at least structurally and functionally equivalent to the
basic design parameters and specifications.

Such alternative solutions shall be accompanied by all information necessary for a complete evaluation by the
Employer, including drawings, design calculations, technical specifications, breakdown of prices,
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proposed construction methodology, and other relevant
details.
Sample Clause: Equivalency of Standards and Codes

Wherever reference is made in the Contract to specific standards and codes to be met by the goods and
materials to be furnished, and work performed or tested, the provisions of the latest current edition or revision
of the relevant standards and codes in effect shall apply, unless otherwise expressly stated in the Contract.
Where such standards and codes are national, or relate to a particular country or region, other authoritative
standards that ensure a substantially equal or higher quality than the standards and codes specified will be
accepted subject to the Project Manager’s prior review and written consent. Differences between the
standards specified and the proposed alternative standards shall be fully described in writing by the
Contractor and submitted to the Project Manager at least 30 days prior to the date when the Contractor
desires the Project Manager’s consent. In the event the Project Manager determines that such proposed
deviations do not ensure substantially equal or higher quality, the Contractor shall comply with the
standards specified in the documents. These Notes for Preparing Specifications are intended only as
information for the Employer or the person drafting the Procurement Documents. They should not be
included in the final documents.

[Refer DOR for Specification]
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Drawings

Note:

1. It is customary to bind the drawings in a separate volume, which is often larger than other volumes
of the contract documents. The size will be dictated by the scale of the drawings, which must not be
reduced to the extent that details are reduced illegible.

2. A simplified map showing the location of the Site in relation to the local geography, indicating major
roads, posts, airports, and railroads, is helpful.

3. The construction drawings, even if not fully developed, must show sufficient details to enable bidders
to understand the type and complexity of the work involved and the price the Bill of Quantities.

[Drawings will be provided with agreement]

43



Supplementary Information

[insert supplementary information if any]
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SECTION - VI
Bill of Quantities’

Notes for Unit Rate Contracts:

Objectives

The objectives of the Bill of Quantities are

(a) to provide sufficient information on the quantities of Works to be performed to enable Bids to be
prepared efficiently and accurately; and

(b) when a Contract has been entered into, to provide a priced Bill of Quantities for use in the periodic
valuation of Works executed.

In order to attain these objectives, Works should be itemized in the Bill of Quantities in sufficient detail to
distinguish between the different classes of Works, or between Works of the same nature carried out in
different locations or in other circumstances which may give rise to different considerations of cost.
Consistent with these requirements, the layout and content of the Bill of Quantities should be as simple
and brief as possible.

Content

The Bill of Quantities should be divided generally into the following sections:
(a) Preamble;

(b) Work Items (grouped into parts);

(c) Day works Schedule;

d) Provisional Sums; and

(d) Summary.

Preamble

The Preamble should indicate the inclusiveness of the unit prices, and should state the methods of
measurement which have been adopted in the preparation of the Bill of Quantities and which are to be
used for the measurement of any part of the works.

Work Items

The items in the Bill of Quantities should be grouped into sections to distinguish between those parts of
the Works which by nature, location, access, timing, or any other special characteristics may give rise to
different methods of construction, or phasing of the Works, or considerations of cost. General items
common to all parts of the works may be grouped as a separate section in the Bill of Quantities.

Day work Schedule
A Day work Schedule should be included only if the probability of unforeseen work, outside the items

included in the Bill of Quantities, is high. To facilitate checking by the Employer of the realism of rates
quoted by the Bidders, the Day work Schedule should normally comprise the following:

1n lump sum contracts, delete “Bill of Quantities” and replace with “Schedule of Activities” throughout this section.
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(a) A list of the various classes of labor, materials, and
Constructional Plant for which basic day work rates or prices are to be inserted by the Bidder,
together with a statement of the conditions under which the Contractor will be paid for work
executed on a day work basis.

(b) Nominal quantities for each item of Day work, to be priced by each Bidder at Day work rates as bid.
The rate to be entered by the Bidder against each basic Day work item should include the
Contractor’s profit, overheads, supervision, and other charges.

Provisional Sums

A general provision for physical contingencies (quantity overruns) may be made by including a
provisional sum in the Summary Bill of Quantities. Similarly, a contingency allowance for possible price
increases should be provided as a provisional sum in the Summary Bill of Quantities. The inclusion of
such provisional sums often facilitates budgetary approval by avoiding the need to request periodic
supplementary approvals as the future need arises. Where such provisional sums or contingency
allowances are used, the Contract Data should state the manner in which they will be used, and under
whose authority (usually the Project Manager’s).

Summary

The Summary should contain a tabulation of the separate parts of the Bill of Quantities carried forward,
with provisional sums for Day work, for physical (quantity) contingencies, and for price contingencies
(upward price adjustment) where applicable.

These Notes for Preparing Specifications are intended only as information for the Employer or the
person drafting the Bidding documents. They should not be included in the final documents.
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Preamble of Bill of Quantities

A. General

L.

The Bill of Quantities shall be read in conjunction with the Instructions to Bidders, General and Special
Conditions of Contract, Technical Specifications, and Drawings.

. The quantities given in the Bill of Quantities are estimated and provisional, and are given to

provide a common basis for bidding. The basis of payment will be the actual quantities of work
ordered and carried out, as measured by the Contractor and verified by the Project Manager and
valued at the rates and prices bid in the priced Bill of Quantities, where applicable, and
otherwise at such rates and prices as the Project Manager may fix within the terms of the Contract.

. For any item for which measurement is based on records made before or during construction the records

shall be prepared and agreed between the Engineer and the Contractor. Should the Contractor carry out
such work without the prior agreement of the Engineer, the Engineer may request the Contractor to carry
out investigations to confirm the extent of the work and the quantity of work certified for payment shall
be solely at the Engineer's discretion. The cost of any such investigation shall be borne by the Contractor.

. The rates and prices bid in the priced Bill of Quantities shall, except as otherwise provided under the

Contract, include all construction equipment, labor, supervision, materials, erection, maintenance,
insurance, profit, taxes, and duties, together with all general risks, liabilities, and obligations set out or
implied in the Contract.

. A rate or price shall be entered against each item in the priced Bill of Quantities, whether quantities

are stated or not. The cost of items against which the Contractor has failed to enter a rate or price shall
be deemed to be covered by other rates and prices entered in the Bill of Quantities.

. The whole cost of complying with the provisions of the Contract shall be included in the Items provided

in the priced Bill of Quantities, and where no Items are provided, the cost shall be
deemed to be distributed among the rates and prices entered for the related Items of Work.

General directions and descriptions of work and materials are not necessarily repeated nor
summarized in the Bill of Quantities. References to the relevant sections of the Contract
documentation shall be made before entering prices against each item in the priced Bill of
Quantities. The Specification Clause references where given in the item description of the Bills of
Quantities are for the convenience of bidders and generally refer to the principal relevant- specification
clause but do not necessarily represent the whole of the specification requirements for the work required
within the item. The presence of a Specification clause reference shall not in any way reduce the Bidders
obligation to complete work in accordance with all the requirements of the Specification.

8. Provisional Sums included and so designated in the Bill of Quantities shall be expended in whole or

in part at the direction and discretion of the Project Manager in accordance with the Conditions of
Contract.

9. The method of measurement of completed work for payment shall be in accordance with the

Specifications.
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10. The abbreviations and symbols used in this Bill of

Quantities are:

[Insert as applicable]

B. Day work Schedule

a) General

L.

Work shall not be executed on a day work basis except by written order of the Project Manager. Bidders
shall enter basic rates for day work items in the Schedules. These rates shall apply to any quantity of day
work ordered by the Project Manager. Nominal quantities have been indicated against each item of day
work, and the extended total for day work shall, be carried forward as a Provisional Sum to the Summary
Total Bid Amount. Unless otherwise adjusted, payments for day work shall be subject to price adjustment
in accordance with the provisions in the Conditions of Contract.

b) Day work Labor

L.

In calculating payments due to the Contractor for the execution of day works, the hours for labor will be
reckoned from the time of arrival of the labor at the job site to execute the particular item of day work to
the time of departure from the job site, but excluding meal breaks and rest periods. Only the time of
classes of labor directly doing work ordered by the Project Manager and are competent to perform such
work will be measured. The time of gangers (charge hands) actually doing work with the gangs will also
be measured but not the time of foremen or other supervisory personnel.

The Contractor shall be entitled to payment in respect of the total time that labor is employed on day work,
calculated at the basis rates entered by it in the " SCHEDULE OF DAY WORK RATES: 1. LABOR".
The rates for labor shall be deemed to cover all costs to the Contractor including (but not limited to) i) the
amount of wages paid to such labor, transportation time, overtime, subsistence allowances, ii) any sums
paid to or on behalf of such labor for social benefits in accordance with Nepal law, iii) Contractor's profit,
overheads, superintendence, liabilities and insurance and iv) charges incidental to the foregoing.

¢) Day work Equipment

1.

The Contractor shall be entitled to payments in respect of Constructional Plant already on site and
employed on day work at the basis rental rates entered by him in the “SCHEDULE OF DAY WORK
RATES:2 EQUIPMENT ”. The said rates shall be deemed to include due and complete allowance for
depreciation, interest, indemnity and insurance, repairs, maintenance, supplies, fuel, lubricant, and other
consumables and all overhead, profit and administrative costs related to the use of such equipment. The
cost of drivers, operators and assistants also shall be included in the rate of the equipment and no
separately payment shall be made for it.

In calculating the payment due to the Contractor for Constructional Plant employed on day work, only the
actual number of working hours will be eligible for payment, except that where applicable and agreed with
the Project Manager, the travelling time from the part of the Site where the Construction Plant was located
when ordered by the Project Manager to be employed on day work and the time for return journey there to
shall be included for payment.

d) Day work Materials

1. The Contractor shall be entitled to payment in respect of materials used for day work (except for materials

for which the cost is included in the percentage addition to labor costs as detailed heretofore), at the rates
entered by him in the "SCHEDULE OF DAY WORK RATES: 3 MATERIALS" and shall be deemed to
include overhead charges and profit as follows;

(1) the rates for materials shall be calculated on the basis of the invoiced price, freight, insurance,
handling expenses, damage, losses, etc. and shall provide for delivery to store for stockpiling at the
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Site.

(ii) the cost of hauling materials for use on work ordered to be carried out as day work, from the store or
stockpile on the Site to the place where it is to be used also shall be include in the same rate.

Provisional Sums

A general provision for physical contingencies (quantity overruns) may be made by including a
provisional sum in the Summary Bill of Quantities. Similarly, a contingency allowance for possible price
increases should be provided as a provisional sum in the Summary Bill of Quantities. The inclusion of
such provisional sums often facilitates budgetary approval by avoiding the need to request periodic
supplementary approvals as the future need arises. Where such provisional sums or contingency allowances
are used, the SCC should state the manner in which they will be used, and under whose authority (usually
the Project Manager’s).

The estimated cost of specialized work to be carried out, or of special goods to be supplied, by other
contractors should be indicated in the relevant part of the Bill of Quantities as a particular provisional sum
with an appropriate brief description. A separate procurement procedure is normally carried out by the
Employer to select such specialized contractors. To provide an element of competition among the Bidders in
respect of any facilities, amenities, attendance, etc., to be provided by the successful Bidder as prime
Contractor for the use and convenience of the specialist contractors, each related provisional sum should be
followed by an item in the Bill of Quantities inviting the Bidder to quote a sum for such amenities, facilities,
attendance, etc.
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Bill of Quantities

S. No. SPEC REF Description Unit Quantity | Rate (NRs.) | Rate in words | Amount(NRs.)
A General Item PS Items
Provisional Sum including Insurance for the loss of damage to
1 Insurance works plant material equipment property and personnel injury or death Job 1 40.000.00 40.000.00
and third party
2 | Hoarding Board |Project Information Board PS 1 5,000.00 5,000.00
Collection and Planting of hardwood cuttings of minimum length to 20
3 | Bio Engineering |cm depth into prepared beds. Cutting spaced at centers within rows, RM 150.00 159.78 23.966.86
with 20 em between rows
Sub-Total (A) 68,966.86
B |Irrigation Works Description Unit Quantity | Rate (NRs.) Amount(NRs.)
1 Site Clerance
Dol 115 Site clerénce: Cut‘hng, uproom?g and d1§p0531 0ngass#s ml‘[h light Sqm 50.00
compaction, leveling and clearing the site, as per specification.
2 |Earth Excavation
Excavation of hard clay and soil mixed with soft moorum stones (up to
Dol2.2 30cm size) including disposal (upto 10m lead and 1.5m 1ift) as per m3 360.10
specification.
3 PBack/Earth filling
Filling with ordinary soils in 15cm thick layer and hand compaction
Dol 2.25 (haulage distance 10m) borrow pits excluding excavation with no m3 36.01
sprinkler water.
4 Stone Soling Work
DoR 10.8.S Providing and laying of hand pack Stone soling with 150 to 200 mm
° 10'05 PEC- | thick stones and packing with smaller stone on prepared surface as per m2 47.39
Drawing and Technical Specifications.
5 |PCC works for M15 (1:3:6)
Dol 7.7.2.c Concreting offgundat1on: wrtma; faces, wall (cement conc.) Including m2 2024
supply of materials and haulage distance up to 30m,
6 |Stone work (Masonry) Cement Mortar (1:6)
Rubble masonry work including supply of hard stone blocks Preparing
Dol66.11b cement mortar. and construction of wall up to 5m high (haulage m3 91.07
distance upto 10m)
8 |Cement, Sand plaster Works
Dol12.12.1.c [12.5mm thick cement sand plastering works in 1:4 ratio m2 250.60
10 Gabion works
Gabion Structure for Retaining Earth Providing and laying Gabion
structure for retaining earth with diaphragm including rolling, cutting 2x1x1 30.00
weaving , placing, laying sides and diaphragms with binding wire and
SSDOR 2402 [filling boulders all complete as per Drawing and Technical
Specification A Mesh wire- 10 Swg(0.0615 kg/m), Selvedge Wire 8
Swg (0.1057 kg/m), binding wire 12 Swg (0.0409 kg/m) Hexagonal 1.5x1x1 40.00
mesh Tvpe 100 mm X 120 mm.
11 Geo-Textile
$5 DoR-2004, Layu.lg‘and fixing ?f Geo-Textile f-ﬂl complete as per‘spelmﬁcahon, )
245 Providing and laying of a geotextile filter between pitching and m2 72.00
) embankment slopes as per Drawing and Technical Specifications.
13 |HDPE pipe lavingworks
1 1 w 1 /e 101 1 1 2
Dol 17.(2) HDPE pipe layingworks (withbuttweded joints) incl. fitting for 125mm RM 2,000.00

diameter

Total
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CONDITIONS OF CONTRACT AND CONTRACT
FORMS
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General Conditions of Contract

General

1. Definitions

1.1 Boldface type is used to identify defined terms.
(a) The Accepted Contract Amount means the amount accepted in the Letter of
Acceptance for the execution and completion of the Works and the remedying of
any defects.
(b) The Activity Schedule is a schedule of the activities comprising the
construction, installation, testing, and commissioning of the Works in a lump
sum contract. It includes a lump sum price for each activity, which is used for
valuations and for assessing the effects of Variations and Compensation Events.
(c) The Adjudicator is the person appointed jointly by the Employer and the
Contractor to resolve disputes in the first instance, as provided for in GCC 23.2
hereunder.
(d) Bill of Quantities means the priced and completed Bill of Quantities forming part
of the Bid.
(e) Compensation Events are those defined in GCC 50 hereunder.
() The Completion Date is the date of completion of the Works as certified by
the Project Manager, in accordance with GCC 68.1.
(g) The Contract is the Contract between the Employer and the Contractor to execute,
complete, and maintain the Works. It consists of the documents listed in GCC 2.3
below.
(h) The Contractor is the party whose Bid to carry out the Works has been
accepted by the Employer.
(1) The Contractor’s Bid is the completed bidding document submitted by the
Contractor to the Employer.
(j) The Contract Price is the Accepted Contract Amount stated in the Letter of
Acceptance and thereafter as adjusted in accordance with the Contract.
(k) Days are calendar days; months are calendar-months.
() Day works are varied work inputs subject to payment on a time basis for the
Contractor’s employees and Equipment, in addition to payments for associated
Materials and Plant.
(m) A Defect is any part of the Works not completed in accordance with the
Contract.
(n) The Defects Liability Certificate is the certificate issued by Project Manager
upon correction of defects by the Contractor.
(o) The Defects Liability Period is the period calculated from the Completion Date
where the Contractor remains responsible for remedying defects.
(p) Drawings include calculations and other information provided or approved
by the Project Manager for the execution of the Contract.
(q) The Employer is the party who employs the Contractor to carry out the Works, as
specified in the SCC.
(r) Equipment is the Contractor’s machinery and vehicles brought temporarily to
the Site to construct the Works.
(s) Force Majeure means an exceptional event or circumstance: which is beyond a
Party's control; which such Party could not reasonably have provided against before
entering into the Contract; which, having arisen, such Party could not reasonably have
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avoided or overcome; and, which is not substantially attributable to the other Party.

(t) The Initial Contract Price is the Contract Price listed in the Employer’s Letter of
Acceptance.

(u) In writing or written means hand written, type written, printed or electronically
made, and resulting in permanent record.

(v) The Intended Completion Date is the date on which it is intended that the
Contractor shall complete the Works. The Intended Completion Date is specified in
the SCC. The Intended Completion Date may be revised only by the Project
Manager by issuing an extension of time or an acceleration order.

(w) Letter of Acceptance means the formal acceptance by the Employer of the Bid
and denotes the formation of the contract at the date of acceptance.

(x) Materials are all supplies, including consumables, used by the Contractor for
incorporation in the Works.

(y) Party means the Employer or the Contractor, as the context requires.

(z) SCC means Special Conditions of Contract

(aa) Plant is any integral part of the Works that shall have a mechanical, electrical,
chemical, or biological function.

(bb) The Project Manager is the person named in the SCC (or any other competent
person appointed by the Employer and notified to the Contractor, to act in replacement
of the Project Manager) who is responsible for supervising the execution of the Works
and administering the Contract.

(cc) Retention Money means the aggregate of all monies retained by the Employer
pursuant to GCC 54.1.

(dd) Schedules means the document(s) entitled schedules, completed by the Contractor
and submitted with the Letter of Bids, as included in the Contract. Such document may
include the Bill of Quantities, data, lists, and schedules of rates and/or prices.

(ee) The Site is the area defined as such in the SCC

(ff) Site Investigation Reports are those that were included in the bidding documents
and are factual and interpretative reports about the surface and subsurface conditions at
the Site.

(gg) Specification means the Specification of the Works included in the Contract
and any modification or addition made or approved by the Project Manager.

(hh) The Start Date is given in the SCC. It is the latest date when the Contractor
shall commence execution of the Works. It does not necessarily coincide with any of
the Site Possession Dates.

(ii)) A Subcontractor is a person or corporate body who has a Contract with the
Contractor to carry out a part of the work in the Contract, which includes work on the
Site.

(jj) Temporary Works are works designed, constructed, installed, and removed by
the Contractor that are needed for construction or installation of the Works.

(kk) A Variation is an instruction given by the Project Manager which varies the
Works

(1) The Works are what the Contract requires the Contractor to construct, install, and
turn over to the Employer, as defined in the SCC.

2. Interpretation

2.1 In interpreting these GCC, singular also means plural, male also means female or
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neuter, and the other way around. Headings have no significance. Words have
their normal meaning under the language of the Contract unless specifically
defined. The Project Manager shall provide instructions clarifying queries
about these GCC.

2.2 If sectional completion is specified in the SCC, references in the GCC to the
Works, the Completion Date, and the Intended Completion Date apply to any
Section of the Works (other than references to the Completion Date and
Intended Completion Date for the whole of the Works).

2.3 The documents forming the Contract shall be interpreted in the following order of
priority:
(a) Contract Agreement,
(b) Letter of Acceptance,
(c) Letters of Bid,
(d) Special Conditions of Contract,
(e) General Conditions of Contract,
(f) Specifications,
(g) Drawings,
(h) Bill of Quantities (or Schedules of Prices for lump sum contracts), and

(i) Any other document listed in the SCC as forming part of the Contract.

3. Language and
Law

3.1 The language of the Contract and the law governing the Contract are stated in the
SCC.

a.  Throughout the execution of the Contract, the Contractor shall comply with the
import of goods and services prohibitions in the Employer’s country when

() by an act of compliance with a decision of the United Nations Security
Council taken under Chapter VII of the Charter of the United Nations, the
Borrower’s Country prohibits any import of goods from, or any payments
to, a particular country, person, or entity. Where the borrower’s country
prohibits payments to a particular firm or for particular goods by such an
act of compliance, that firm may be excluded.

4, Contract
Agreement

4.1 The Parties shall enter into a Contract Agreement within 15 days after the
Contractor receives the Letter of Acceptance, unless the Special Conditions
establish otherwise. The Contract Agreement shall be based upon the attached
Contract forms in Section IX.

5. Assignment

5.1 Neither Party shall assign the whole or any part of the Contract or any benefit
or interest in or under the Contract. However, either Party

(@ may assign the whole or any part with the prior agreement of the other
Party, at the sole discretion of such other Party; and

(b) may, as security in favor of a bank or financial institution, assign its
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right to any moneys due, or to become due, under the Contract.

6. Care and Supply
of Documents

6.1

The Specification and Drawings shall be in the custody and care of the
Employer. Unless otherwise stated in the Contract, one copy of the Contract and
of each subsequent Drawing shall be supplied to the Contractor, who may make
or request further copies at the cost of the Contractor.

6.2

Each of the Contractor’s Documents shall be in the custody and care of the
Contractor, unless and until taken over by the Employer. Unless otherwise
stated in the Contract, the Contractor shall supply to the Engineer six copies of
each of the Contractor’s Documents.

6.3 The Contractor shall keep, on the Site, a copy of the Contract, publications named

in the Specification, the Contractor’s Documents (if any), the Drawings and
Variations and other communications given under the Contract. The
Employer’s Personnel shall have the right of access to all these documents at
all reasonable times.

6.4 If a Party becomes aware of an error or defect in a document which was

prepared for use in executing the Works, the Party shall promptly give notice to
the other Party of such error or defect.

7. Confidential
Details

7.1

The Contractor’s and the Employer’s Personnel shall disclose all such
confidential and other information as may be reasonably required in order to
verify the Contractor’s compliance with the Contract and allow its proper
implementation.

7.2 Each of them shall treat the details of the Contract as private and confidential,

except to the extent necessary to carry out their respective obligations under
the Contract or to comply with applicable Laws. Each of them shall not publish
or disclose any particulars of the Works prepared by the other Party without
the previous agreement of the other Party. However, the Contractor shall be
permitted to disclose any publicly available information, or information
otherwise required to establish his qualifications to compete for other projects.

7.3

Notwithstanding the above, the Contractor may furnish to its Subcontractor(s)
such documents, data and other information it receives from the Employer to
the extent required for the Subcontractor(s) to perform its work under the
Contract, in which event the Contractor shall obtain from such Subcontractor(s)
an undertaking of confidentiality similar to that imposed on the Contractor
under this Clause.

8. Compliance with
Laws

8.1 The Contractor shall, in performing the Contract, comply with applicable Laws.

9. Joint and Several
Liability

9.1 If the Contractor is a joint venture of two or more entities , all such entities

shall be jointly and severally liable to the Employer for the fulfillment of the
provisions of the Contract, and shall designate one of such persons to act as
a leader with authority to bind the joint venture. The contractor shall not
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handover the responsibility of the contract to any one member or some
members of Joint Venture or any other parties, not involved in the
contract. The composition or the constitution of the joint venture shall not be
altered without the prior consent of the Employer.

10. Project
Manager's Decisions

10.1 Except where otherwise specifically stated, the Project Manager shall decide
contractual matters between the Employer and the Contractor in the role
representing the Employer.

11. Delegation

11.1 The Project Manager may delegate any of his duties and responsibilities to other
people after notifying the Contractor, and may cancel any delegation after
notifying the Contractor.

12. Communications

12.1 Communications between parties that are referred to in the Conditions shall be
effective only when in writing. A notice shall be effective only when it is
delivered.

13. Subcontracting

13.1 A list of approved Subcontractors including its value/works is included as Article 2
(k) of contract Agreement. Approval by the Employer for any of the
Subcontractors shall not relieve the Contractor from any of its obligations,
duties, or responsibilities under the contract.

14. Other
Contractors

14.1 The Contractor shall cooperate and share the Site with other contractors,
public authorities, utilities, and the Employer between the dates given in the
Schedule of Other Contractors, as referred to in the SCC. The Contractor shall
also provide facilities and services for them as described in the Schedule. The
Employer may modify the Schedule of Other Contractors, and shall notify the
Contractor of any such modification

15 Personnel and

Equipment

15.1 The Contractor shall employ the key personnel and use the equipment
identified in its Bid to carry out the Works, or other personnel and equipment
approved by the Project Manager. The Project Manager shall approve any
proposed replacement of key personnel and equipment only if their relevant
qualifications or characteristics are substantially equal to or better than those
proposed in the Bid.

15.2 If the Project Manager asks the Contractor to remove a person who is a member
of the Contractor’s staff or work force, stating the reasons, the Contractor shall
ensure that the person leaves the Site within seven days and has no further
connection with the work in the Contract.

15.3 If the Employer, Project Manager, or Contractor determines, that any employee
of the Contractor be determined to have engaged in corrupt, fraudulent,
collusive, coercive, or other prohibited practices during the execution of the
Works, then that employee shall be removed in accordance with Clause 15.2
above.

16. Employer’s and
Contractor's Risk

16.1 The Employer carries the risks which this Contract states are Employer’s risks,
and the Contractor carries the risks which this Contract states are Contractor’s
risks.
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17. Employer’s
Risks

17.1 From the Start Date until the Defects Liability Certificate has been issued, the
following are Employer’s risks:

(a) The risk of personal injury, death, or loss of or damage

to property (excluding the Works, Plant, Materials, and Equipment), which are
due to

(i) use or occupation of the Site by the Works or for the purpose of the
Works, which is the unavoidable result of the Works or

(ii) negligence, breach of statutory duty, or interference with any legal
right by the Employer or by any person employed by or contracted
to him except the Contractor.

(b) The risk of damage to the Works, Plant, Materials, and Equipment to the
extent that it is due to a fault of the Employer or in the Employer’s
design, or due to war or radioactive contamination directly affecting the
country where the Works are to be executed.

17.2 From the Completion Date until the Defects Liability Certificate has been issued,
the risk of loss of or damage to the Works, Plant, and Materials is an Employer’s
risk except loss or damage due to

(a) a Defect which existed on the Completion Date,

(b) an event occurring before the Completion Date, which was not itself an
Employer’s risk, or

(c) the activities of the Contractor on the Site after the Completion Date.

18. Contractor’s
Risks

18.1 From the Starting Date until the Defects Liability Certificate has been issued, the
risks of personal injury, death, and loss of or damage to property (including,
without limitation, the Works, Plant, Materials, and Equipment) which are not
Employer’s risks are Contractor’s risks.

19. Insurance

19.1 The Contractor shall provide insurance in the joint names of the Employer
and the Contractor from the Start Date to the end of the Defects Liability Period, in
the amounts and deductibles stated in the SCC for the following events which
are due to the Contractor’s risks:

(a) loss of or damage to the Works, Plant, and Materials;
(b) loss of or damage to Equipment;

(c) loss of or damage to property (except the Works, Plant, Materials, and
Equipment) in connection with the Contract; and

(d) Personal injury or death.

19.2 Policies and certificates for insurance shall be delivered by the Contractor to the
Project Manager for the Project Manager’s approval before the Start Date. All
such insurance shall provide for compensation to be payable in the proportions
of Nepalese Rupees required to rectify the loss or damage incurred.
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19.3 If the Contractor does not provide any of the policies and certificates
required, the Employer may affect the insurance which the Contractor
should have provided and recover the premiums the Employer has paid from
payments otherwise due to the Contractor or, if no payment is due, the

payment of the premiums shall be a debt due.

19.4 Alterations to the terms of insurance shall not be made without the approval
of the Project Manager.

19.5 Both parties shall comply with any conditions of the insurance policies.

20. Site
Investigation
Reports

20.1 The Contractor, in preparing the Bid, shall rely on any Site Investigation
Reports referred to in the SCC, supplemented by any information available to
the Contractor.

21. Contractor to
Construct the Works

21.1 The Contractor shall construct and install the Works in accordance with the
Specifications and Drawings.

22. The Works to Be
Completed  within
intended
Completion Date

22.1 The Contractor may commence execution of the Works on the Start Date and
shall carry out the Works in accordance with the Program submitted by the
Contractor, as updated with the approval of the Project Manager, and complete
them within the intended Completion Date.

23. Design by
contractor and
Approval by the
Project Manager

23.1 The contractor shall be responsible for the design of permanent works as
specified in SCC.

23.2 Contractor shall be responsible for design of the Temporary Works. The
Contractor shall submit Specifications and Drawings showing the proposed
Temporary Works to the Project Manager, for his approval.

23.3 All Drawings prepared by the Contractor for the execution of the temporary
or permanent Works, shall be subject to prior approval by the Project Manager
before their use.

23.4 The Project Manager’s approval shall not alter the Contractor’s responsibility for
design of temporary works.

24. Safety, Security
and Protection of
the Environment

24.1 The Contractor shall, throughout the execution, and completion of the works
and remedying of any defects therein:

a. Have full regard for the safety of all persons entitled to be upon the site and
keep the site (so as the same is under his control) and the works (so far as
the same are not completed or occupied by the Employer) in an orderly
state appropriate to the avoidance of danger to such persons.

b. Provide and maintain at his own cost all lights, guards, fencing, warning signs
and watching, when necessary or required by the Project Manager or by any
duly constituted authority, for the protection of the Works of for the safety
and convenience of the public or others.

c. Take all reasonable steps to protect the environment on and off the site and
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to avoid damage or nuisance to persons

or to property of the public or others resulting from pollution, noise or other
causes arising as a consequence of his methods of operation.

d. Ensure that any cut or fill slopes are planted in grass or other plant cover as
soon as possible to protect them from erosion.

e. Any spoil or material removed from drains shall be disposed of to designated
stable tipping areas as directed by the Project Manager.

f. Shall not use fuel wood as a means of heating during the processing or
preparation of any materials forming part of the works.

g. The Project Manager shall have the power to disallow any working
practice or activity of the Contractor or direct that such practices or activities
be modified should the Project Manager consider, on the advice of the
relevant Government Departments, that the practices or activities will be
harmful to wildlife.

h. Provide on the Site such lifesaving apparatus as may be appropriate and
an adequate and easily accessible first aid outfit or such outfits as may be
required by any government ordinance, factory act, etc, subsequently
published and amended from time to time.

25. Discoveries

25.1 Anything of historical or other interest or of significant value unexpectedly
discovered on the Site shall be the property of the employer. The Contractor shall
notify the Project Manager of such discoveries and carry out the Project Manager’s
instructions for dealing with them.

26. _ Possession of 26.1 The Employer shall give possession of all parts of the Site to the Contractor. If
the Site possession of a part is not given by the date stated in the SCC, the Employer shall
be deemed to have delayed the start of the relevant activities, and this shall be a
Compensation Event.
57 Access to the 27.1 The Contractor shall allow the Project Manager and any person authorized by
ite

the Project Manager access to the Site and to any place where work in
connection with the Contract is being carried out or is intended to be carried
out.

28.Instructions,
Inspections
Audits

and

28.1 The Contractor shall carry out all instructions of the Project Manager which
comply with the applicable laws where the Site is located.

28.2 The Contractor shall keep, and shall make all reasonable efforts to cause its
Subcontractors and sub consultants to keep accurate and systematic accounts
and records in respect of the Works in such form and details as will clearly
identify relevant time changes and costs.

28.3 The Contractor shall permit the GoN/DP and/or persons appointed by the
GoN/DP to inspect the Site and/or the accounts and records of the Contractor
and its sub-contractors relating to the performance of the Contract, and to have
such accounts and records audited by auditors appointed by the GoN/DP if
required by the GoN/DP. The Contractor’s attention is drawn to Sub-Clause 73.2
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which provides, inter alia, that acts intended to materially impede the exercise of
the GoN’s/DP’s inspection and audit rights provided for under this Sub-Clause
constitute a obstructive practice subject to contract termination.

29. Dispute
Settlement

29.1 The Employer and the Contractor shall attempt to settle amicably by direct
negotiation any disagreement or dispute arising between them under or in
connection with the Contract.

29.2 Any dispute between the Parties as to matters arising pursuant to this Contract
which cannot be settled amicably within thirty (30) days after receipt by one
Party of the other Party's request for such amicable settlement may be
referred to Arbitration within 30 days after the expiration of amicable
settlement period.

30. Procedures for
Disputes

30.1 In case of arbitration, the arbitration shall be conducted in accordance with the
arbitration procedures published by the Nepal Council of Arbitration (NEPCA)
at the place given in the SCC.

B. Staff and Labor

31. Forced Labor

31.1 The Contractor shall not employ forced labor, which consists of any work or
service, not voluntarily performed, that is exacted from an individual under
threat of force or penalty. This covers any kind of involuntary or compulsory
labor, such as indentured labor, bonded labor, or similar labor-contracting
arrangements.

32. Child Labor

32.1 The Contractor shall not employ children in a manner that is economically
exploitative, or is likely to be hazardous, or to interfere with, the child's
education, or to be harmful to the child's health or physical, mental, spiritual,
moral, or social development. Where national laws have provisions for
employment of minors, the Contractor shall follow those laws applicable to the
Contractor. Children below the age of 18 years shall not be employed in
dangerous work.

33.Non-
discrimination and
Equal Opportunity

34.1 The Contractor shall not make employment decisions on the basis of personal
characteristics unrelated to inherent job requirements. The Contractor shall
base the employment relationship on the principle of equal opportunity and
fair treatment, and shall not discriminate with respect to aspects of the
employment relationship, including recruitment and hiring, compensation
(including wages and benefits), working conditions and terms of employment,
access to training, promotion, termination of employment or retirement, and
discipline. In countries where national law provides for non-discrimination in
employment, the Contractor shall comply with national law. When national
laws are silent on nondiscrimination in employment, the Contractor shall meet
this Sub clause's requirements. Special measures of protection or assistance to
remedy past discrimination or selection for a particular job based on the
inherent requirements of the job shall not be deemed discrimination.

Time Control
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34. Program

34.1 Within the time stated in the SCC, after the date of the Letter of Acceptance,
the Contractor shall submit to the Project Manager for approval a Program
showing the general methods, arrangements, order, and timing for all the activities
in the Works. In the case of a lump sum contract, the activities in the Program
shall be consistent with those in the Activity Schedule.

34.2 An update of the Program shall be a program showing the actual progress
achieved on each activity and the effect of the progress achieved on the timing of
the remaining work, including any changes to the sequence of the activities.

34.3 The Contractor shall submit to the Project Manager for approval an updated
Program at intervals no longer than the period stated in the SCC. If the
Contractor does not submit an updated Program within this period, the Project
Manager may withhold the amount stated in the SCC from the next payment
certificate and continue to withhold this amount until the next payment after
the date on which the overdue Program has been submitted. In the case of a lump
sum contract, the Contractor shall Provide an updated Activity Schedule within 15
days of being instructed to by the Project Manager.

34.4 The Project Manager’s approval of the Program shall not alter the Contractor’s
obligations. The Contractor may revise the Program and submit it to the
Project Manager again at any time. A revised Program shall show the effect of
Variations and Compensation Events.

35. Extension of the
Intended Completion

Date

35.1 The Project Manager shall extend the Intended Completion Date if a
Compensation Event occurs or a Variation is issued which makes it
impossible for Completion to be achieved by the Intended Completion Date
without the Contractor taking steps to accelerate the remaining work, which
would cause the Contractor to incur additional cost.

35.2 The Project Manager shall decide whether and by how much to extend the
Intended Completion Date within 21 days of the Contractor asking the
Project Manager for a decision upon the effect of a Compensation Event or
Variation and submitting full supporting information at least 21 days prior to
the intended completion date. If the Contractor has failed to give early warning of
a delay or has failed to cooperate in dealing with a delay, the delay by this
failure shall not be considered in assessing the new Intended Completion
Date.

36. Acceleration

36.1 When the Employer wants the Contractor to finish before the Intended
Completion Date, the Project Manager shall obtain priced proposals for
achieving the necessary acceleration from the Contractor. If the Employer
accepts these proposals, the Intended Completion Date shall be adjusted
accordingly and confirmed by both the Employer and the Contractor.

36.2 If the Contractor’s priced proposals for acceleration are accepted by the
Employer, they are incorporated in the Contract Price and treated as a Variation.

37. Delays Ordered

by  the

Project

37.1 The Project Manager may instruct the Contractor to delay the start or progress
of any activity within the Works.
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Manager

38. Management
Meetings

38.1 Either the Project Manager or the Contractor may require the other to attend a
management meeting. The business of a management meeting shall be to review
the plans for remaining work and to deal with matters raised in accordance with
the early warning procedure.

38.2 The Project Manager shall record the business of management meetings and
provide copies of the record to those attending the meeting and to the Employer.
The responsibility of the parties for actions to be taken shall be decided by the
Project Manager either at the management meeting or after the
management  meeting and stated in writing to all who attended the meeting.

39. Early Warning

39.1 The Contractor shall warn the Project Manager at the earliest opportunity of
specific likely future events or circumstances that may adversely affect the
quality of the work, increase the Contract Price, or delay the execution of the
Works. The Project Manager may require the Contractor to provide an estimate
of the expected effect of the future event or circumstance on the Contract
Price and Completion Date. The estimate shall be provided by the Contractor
as soon as reasonably possible.

39.2 The Contractor shall cooperate with the Project Manager in making and
considering proposals for how the effect of such an event or circumstance can
be avoided or reduced by anyone involved in the work and in carrying out any
resulting instruction of the Project Manager.

C. Quality Control

40.
Defects

Identifying

40.1 The Project Manager shall check the Contractor’s work and notify the Contractor of
any Defects that are found. Such checking shall not affect the Contractor’s
responsibilities. The Project Manager may instruct the Contractor to search for
a Defect and to uncover and test any work that the Project Manager considers may
have a Defect.

41. Tests

41.1 If the Project Manager instructs the Contractor to carry out a test not specified in
the Specification to check whether any work has a Defect and the test shows that it
does, the Contractor shall pay for the test and any samples. If there is no Defect,
the test shall be a Compensation Event.

42. Correction of
Defects

42.1 The Project Manager shall give notice to the Contractor of any Defects before
the end of the Defects Liability Period, which begins at Completion, and is
defined in the SCC. The Defects Liability Period shall be extended for as long as
Defects remain to be corrected.

42.2 Every time notice of a Defect is given, the Contractor shall correct the notified
Defect within the length of time specified by the Project Manager’s notice.

43.
Defects

Uncorrected

43.1 If the Contractor has not corrected a Defect within the time specified in the
Project Manager’s notice, the Project Manager shall assess the cost of having
the Defect corrected, and the Contractor shall pay this amount.

D. Cost Control
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44. Contract Price

44.1 In the case of a Unit Rate contract, the Bill of Quantities shall contain priced
items for the Works to be performed by the Contractor. The Bill of Quantities is
used to calculate the Contract Price. The Contractor will be paid for the quantity
of the work accomplished at the rate in the Bill of Quantities for each item.

44.2 In the case of a lump sum contract, the Activity Schedule shall contain the priced
activities for the Works to be performed by the Contractor. The Activity Schedule is
used to monitor and control the performance of activities on which basis the
Contractor will be paid. If payment for Materials on Site shall be made
separately, the Contractor shall show delivery of Materials to the Site separately
on the Activity Schedule.

45. Changes in the
Contract Price

45.1 In the case of an Unit Rate contract:

(a) If the final quantity of the work done differs from the quantity in the Bill of
Quantities for the particular item by more than 25 percent, provided the
change exceeds 2 percent of the Initial Contract Price, the Project Manager
shall adjust the rate to allow for the change.

(b) The Project Manager shall not adjust rates from changes in quantities if
thereby the Initial Contract Price is exceeded by more than 10 percent,
except with the prior approval of the Employer.

(c) If requested by the Project Manager, the Contractor shall provide the Project
Manager with a detailed cost breakdown of any rate in the Bill of Quantities.

45.2 In the case of a lump sum contract, the Activity Schedule shall be amended by the
Contractor to accommodate changes of Program or method of working made at
the Contractor’s own discretion. Prices in the Activity Schedule shall not be
altered when the Contractor makes such changes to the Activity Schedule.

46. Variations

46.1 All Variations shall be included in updated Programs, and, in the case of a lump
sum contract, also in the Activity Schedule, produced by the Contractor.

46.2 The Contractor shall provide the Project Manager with a quotation for
carrying out the Variation when requested to do so by the Project Manager.
The Project Manager shall assess the quotation, which shall be given within
seven (7) days of the request or within any longer period stated by the
Project Manager and before the Variation is ordered.

46.3 If the Contractor’s quotation is unreasonable, the Project Manager may order
the Variation and make a change to the Contract Price, which shall be based on
the Project Manager’s own forecast of the effects of the Variation on the
Contractor’s costs.

46.4 If the Project Manager decides that the urgency of varying the work would
prevent a quotation being given and considered without delaying the work, no
quotation shall be given and the Variation shall be treated as a Compensation
Event.

46.5 The Contractor shall not be entitled to additional payment for costs that could
have been avoided by giving early warning.
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46.6 In the case of an Unit Rate contract, if the work in the Variation corresponds to
an item description in the Bill of Quantities and if, in the opinion of the Project
Manager, the quantity of work above the limit stated in GCC 45.1 or the timing of
its execution do not cause the cost per unit of quantity to change, the rate in the
Bill of Quantities shall be used to calculate the value of the Variation. If the cost
per unit of quantity changes, or if the nature or timing of the work in the Variation
does not correspond with items in the Bill of Quantities, the quotation by the
Contractor shall be in the form of new rates for the relevant items of work.

47, Cash Flow
Forecasts

47.1 When the Program, or, in the case of a lump sum contract, the Activity
Schedule, is updated, the Contractor shall provide the Project Manager with an
updated cash flow forecast.

48. Payment
Certificates

48.1 The Contractor shall submit to the Project Manager monthly statements of the
estimated value of the work executed less the cumulative amount certified
previously.

48.2 The Project Manager shall check the Contractor’s monthly statement and certify
the amount to be paid to the Contractor within 30 days of submission by
contractor.

48.3 The value of work executed shall be determined by the Project Manager.
48.4 The value of work executed shall comprise:

(a) In the case of an Unit Rate contract, the value of the quantities of work
in the Bill of Quantities that have been completed; or

(b) In the case of a lump sum contract, the value of work executed shall
comprise the value of completed activities in the Activity Schedule.

48.5 The value of work executed shall include the valuation of Variations and
Compensation Events.

48.6 The Project Manager may exclude any item certified in a previous certificate or
reduce the proportion of any item previously certified in any certificate in the
light of later information.

49. Payments

49.1 Payments shall be adjusted for deductions for advance payments and retention.
The Employer shall pay the Contractor the amounts certified by the Project
Manager within 30 days of the date of each certificate. If the Employer makes a
late payment, the Contractor shall be paid interest as indicated in the SCC on the
late payment in the next payment. Interest shall be calculated from the date by
which the payment should have been made up to the date when the late payment
is made.

49.2 If an amount certified is increased in a later certificate or as a result of an
award by an Arbitrator, the Contractor shall be paid interest upon the delayed
payment as set out in this clause. Interest shall be calculated from the date
upon which the increased amount would have been certified in the absence of
dispute.
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49.3 Items of the Works for which no rate or price has been entered in BOQ shall not be
paid for by the Employer and shall be deemed covered by other rates and prices in
the Contract.

50. Compensation
Events

50.1 The following shall be Compensation Events:

(a) The Employer does not give access to a part of the Site by the Site Possession
Date pursuant to GCC 26.1.

(b) The Employer modifies the Schedule of Other Contractors in a way that
affects the work of the Contractor under the Contract.

(c) The Project Manager orders a delay or does not issue Drawings,
Specifications, or instructions required for execution of the Works on time.

(d) The Project Manager instructs the Contractor to uncover or to carry out
additional tests upon work, which is then found to have no Defects.

(e) The Project Manager unreasonably does not approve a subcontract to be
let.

(f) Ground conditions are substantially more adverse than could reasonably
have been assumed before issuance of the Letter of Acceptance from the
information issued to bidders (including the Site Investigation Reports),
from information available publicly and from a visual inspection of the Site.

(g) The Project Manager gives an instruction for dealing with an unforeseen
condition, caused by the Employer, or additional work required for safety or
other reasons.

(h) Other contractors, public authorities, utilities, or the Employer does
not work within the dates and other constraints stated in the Contract,
and they cause delay or extra cost to the Contractor.

(i) The advance payment is delayed.
(j) The effects on the Contractor of any of the Employer’s Risks.

(k) The Project Manager unreasonably delays issuing a Certificate of
Completion.

50.2 If a Compensation Event would cause additional cost or would prevent the work
being completed before the Intended Completion Date, the Contract Price shall
be increased and/or the Intended Completion Date shall be extended. The
Project Manager shall decide whether and by how much the Contract Price shall
be increased and whether and by how much the Intended Completion Date
shall be extended.

50.3 As soon as information demonstrating effect of each Compensation Event upon
the Contractor’s forecast cost has been provided by the Contractor, it shall be
assessed by the Project Manager, and the Contract Price shall be adjusted
accordingly. If the Contractor’s forecast is deemed unreasonable, the Project
Manager shall adjust the Contract Price based on the Project Manager’s own
forecast. The Project Manager shall assume that the Contractor shall react
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competently and promptly to the event.

50.4 The Contractor shall not be entitled to compensation to the extent that

the Employer’s interests are adversely affected by the Contractor’s
not having given early warning or not having cooperated with the Project
Manager.

51. Tax

51.1 The Project Manager shall adjust the Contract Price if taxes, duties, and other
levies are changed between the date 30 days before the submission of bids for
the Contract and the date of the last Completion certificate. The adjustment shall
be the change in the amount of tax payable by the Contractor, provided such
changes are not already reflected in the Contract Price or are a result of GCC 53.

52. Currency

52.1 The currency of Contracts shall be Nepalese Rupees.

53.
Adjustment

Price

53.1 Prices shall be adjusted for fluctuations in the cost of inputs only if provided
for in the SCC. If so provided, the amounts certified in each payment certificate,
before deducting for Advance Payment, shall be adjusted by applying the
respective price adjustment factor to the payment amounts due.

53.2 Adjustment Formulae2: The formulae will be of the following general type:

L L
pn = Lo CMo Eo ete.
Where:
pn is a price adjustment factor to be applied to the amount for the payment
of the work carried out in the subject month, determined in accordance with
Clause 49;

A is a constant, specified in the Bidding Forms- Table of Price Adjustment data,
representing the nonadjustable portion in contractual payments;3b, c, d, etc,,
coefficients representing the estimated proportion of each cost element (labor,
materials, equipment usage, etc.) in the Works or sections thereof, net of
Provisional Sums, as specified in the SCC;

Ln, Mn, En, etc., are the current cost indices or reference prices of the cost elements
for month “n,” determined pursuant to Sub-Clause 53.4, applicable to each cost
element; and

Lo, Mo, Eo, etc., are the base cost indices or reference prices corresponding to
the above cost elements at the date specified in Sub-Clause 53.4

53.3 Sources of Indices and Weightings: The sources of indices shall be those
listed in the Bidding Forms- Table of Price Adjustment data, as approved by

2 For complex Works involving several types of construction work with different inputs, a family of
Formulae will be necessary. The various items of Day work may also require different formulae, depending
on the nature and source of the inputs

3 Insert a figure for factor A only where there is a part of the Contractors’ expenditures which will not be
subject to fluctuation in cost or to compensate for the unreliability of some indices. A should normally be
0.15. The sum of A, b, c, d, etc., should be one.
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the Project Manager and stated in SCC. Indices shall be appropriate for their
purpose and shall relate to the Contractor’s proposed source of supply of
inputs on the basis of which his Contract shall have been computed. As the
proposed basis for price adjustment, the Contractor shall have submitted with
his bid the tabulation of Weightings and Source of Indices in the Bidding
Forms, which shall be subject to approval by the Project Manager.

53.4 Base, Current and Provisional Indices: The base cost indices or prices shall be
those prevailing on the day 30 days prior to the latest date for submission of
bids. Current indices or prices shall be those prevailing on the day 30 days
prior to the last day of the period to which a particular Interim Payment
Certificate is related. If at any time the current indices are not available,
provisional indices as determined by the Project Manager will be used, subject
to subsequent correction of the amounts paid to the Contractor when the
current indices become available.

53.5 Weightings: The weightings for each of the factors of cost given in the Bidding
Forms shall be adjusted if, in the opinion of the Project Manager, they have
been rendered unreasonable, unbalanced or inapplicable as a result of varied
or additional work already executed or instructed under Clause 46 or for any
other reason.

53.6 Where, price adjustment provision is not applicable pursuant to Sub-clause 53.1
then the Contract is subject to price adjustment only for construction material
in accordance with this clause. If the prices of the construction materials
stated in the contract is increased or decreased in an unexpected manner in
excess of ten (10%) percent in comparison to the base price construction
material stated in Section -1V, Bidding Forms-Table of Price Adjustment
Data, then the price adjustment for the increase or decrease of price of the
construction material beyond 10% shall be made by applying the following
formulas:

For unexpected increase in price
P =[R:-(Ro x1.10)]x Q

For unexpected decrease in price P
=[R:-(Ro x0.90)]x Q

Where:

“P” is price adjustment amount

“Ri” is the present price of the construction material (Source of indices shall be
those listed in the Bidding forms)

“Ro” is the base price of the construction material

“Q” is quantity of the construction material consumed in construction during the
period of price adjustment consideration If the Base price and source is to be
proposed by the Bidder as per the provision made in Section -1V, Bidding
Forms-Table of Price Adjustment Data then the Base price and source
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filled by Bidder for the construction material stated in the Bidding Form
shall be subject to the approval of the Project manager and shall be as
stated in SCC..

53.7 The Price Adjustment amount shall be limited to a maximum of the initial Contract
Amount as specified in the SCC.

53.8 The Price Adjustment provision shall not be applicable for delayed period if
the contract is not completed in time due to the delay caused by the contractor
or the contract is a Lump sum Contract

54, Retention

54.1 The Employer shall retain from each payment due to theContractor the
proportion stated in the SCC until Completion of the whole of the Works.

54.2 Upon the issue of a Defects Liability Certificate by the Project Manager, in
accordance with GCC 70.1, half the total amount retained shall be repaid to
the Contractor and half when the Contractor has submitted the evidence of
submission of tax return to the concerned Internal Revenue Office. On
completion of the whole works, the Contractor may substitute retention money
with an “on demand” bank guarantee.

55. Liquidated
Damages

55.1 The Contractor shall pay liquidated damages to the Employer at the rate per day
stated in the SCC for each day that the Completion Date is later than the Intended
Completion Date. The total amount of liquidated damages shall not exceed the
amount defined in the SCC. The Employer may deduct liquidated damages from
payments due to the Contractor. Payment of liquidated damages shall not affect
the Contractor’s liabilities.

55.2 If the Intended Completion Date is extended after liquidated damages have
been paid, the Project Manager shall correct any overpayment of liquidated
damages by the Contractor by adjusting the next payment certificate. The
Contractor shall be paid interest on the overpayment, calculated from the date
of payment to the date of repayment, at the rates specified in GCC.49

56. Bonus

56.1 The Contractor shall be paid a Bonus calculated at the rate per calendar day
stated in the SCC for each day (less any days for which the Contractor is
paid for acceleration) that the Completion is earlier than the Intended
Completion Date. The Project Manager shall certify that the Works are complete,
although they may not be due to be complete.

57. Advance
Payment

57.1 The Employer shall make advance payment to the Contractor of the amounts
stated in the SCC in two equal installments by the date stated in the SCC,
against provision by the Contractor of an unconditional bank guarantee from
Commercial Bank or Financial Institution eligible to issue Bank Guarantee as
per prevailing Law in a form acceptable to the Employer in amounts equal to
the advance payment. The guarantee shall remain effective until the advance
payment has been repaid, but the amount of the guarantee shall be
progressively reduced by the amounts repaid by the Contractor. Interest shall
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not be charged on the advance payment.

57.2 The Contractor is to use the advance payment only to pay for Equipment, Plant,

Materials, and mobilization expenses required specifically for execution of the
Contract. The Contractor shall demonstrate that advance payment has been used
in this way by supplying copies of invoices or other documents to the Project
Manager.

57.3 The advance payment shall be repaid by deducting proportionate amounts, as

stated in SCC, from payments otherwise due Contractor, following the
schedule of completed percentages of the Works on a payment basis. No
account shall be taken of the advance payment or its repayment in assessing
valuations of work done, Variations, price adjustments, Compensation Events,
Bonuses, or Liquidated Damages.

58. Securities

58.1 The Performance Security, including any additional security required as per

ITB 32.5 and ITB 37.1, shall be provided to the Employer no later than the
date specified in the Letter of Acceptance and shall be issued in an amount
specified in the SCC, by a Commercial Bank or Financial Institution eligible
to issue Bank Guarantee as per prevailing Law acceptable to the Employer,
and denominated in Nepalese Rupees. The Performance Security shall be valid
until a date 30 days from the date of issue of the Defect Liability Certificate in the
case of a bank guarantee.

Any additional performance security required as per ITB 32.5 shall be valid until
a date 30 days from the date of issue of the certificate of Completion in the case
of a bank guarantee.

Any additional performance security required as per ITB 37.1 shall be valid until
a date 30 days from the date of issue of the certificate of DLP in the case of a
bank guarantee.

58.2 The performance security issued by any foreign Bank outside Nepal must
be counter guaranteed by an Commercial Bank or Financial Institution eligible
to issue Bank Guarantee as per prevailing Law in Nepal.

59. Day works

59.1 If applicable, the Day works rates in the Contractor’s Bid shall be used for

small additional amounts of work only when the Project Manager has given
written instructions in advance for additional work to be paid for in that way.

59.2 All work to be paid for as Day works shall be recorded by the Contractor on

forms approved by the Project Manager. Each completed form shall be
verified and signed by the Project Manager within two days of the work being
done.

59.3 The Contractor shall be paid for Day works subject to obtaining signed Day works

forms.

60. Cost of Repairs

60.1 Loss or damage to the Works or Materials to be incorporated in the Works

between the Start Date and the end of the Defects Correction periods shall be
remedied by the Contractor at the Contractor’s cost if the loss or damage
arises from the Contractor’s acts or omissions.
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F. Force Majeure

61. Definition of
Force Majeure

(a)
(b)

(c)

61.1 In this Clause, “Force Majeure” means an exceptional event or circumstance,

which is beyond a Party’s control;

which such Party could not reasonably have provided against before
entering into the Contract;

which, having arisen, such Party could not reasonably have avoided or
overcome; and

(d) which is not substantially attributable to the other Party.

(a)

(b)

(d)

(e)

61.2 Force Majeure may include, but is not limited to, exceptional events or
circumstances of the kind listed below, so long as conditions (a) to (d) above
are satisfied:

war, hostilities (whether war be declared or not), invasion, act of foreign
enemies;

rebellion, terrorism, sabotage by persons other than the Contractor’s
Personnel, revolution, insurrection, military or usurped power, or civil
war;

riot, commotion, disorder, strike or lockout by persons other than the
Contractor’s Personnel;

munitions of war, explosive materials, ionizing radiation or
contamination by radio-activity, except as may be attributable to the
Contractor’s use of such munitions, explosives, radiation or radio-
activity; and

natural catastrophes such as earthquake, hurricane, typhoon or volcanic
activity.

62. Notice of Force

Majeure

62.1 If a Party is or will be prevented from performing its substantial obligations
under the Contract by Force Majeure, then it shall give notice to the other
Party of the event or circumstances constituting the Force Majeure and shall
specify the obligations, the performance of which is or will be prevented. The
notice shall be given within 14 days after the Party became aware, or should
have become aware, of the relevant event or circumstance constituting Force
Majeure.

62.2 The Party shall, having given notice, be excused performance of its obligations
for so long as such Force Majeure prevents it from performing them.

62.3 Notwithstanding any other provision of this Clause, Force Majeure shall not
apply to obligations of either Party to make payments to the other Party under
the Contract.
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63. Duty to Minimize
Delay

63.1 Each Party shall at all times use all reasonable endeavors to minimize any delay
in the performance of the Contract as a result of Force Majeure.

63.2 A Party shall give notice to the other Party when it ceases to be affected by the
Force Majeure.

64. Consequences of
Force Majeure

64.1 If the Contractor is prevented from performing its substantial obligations under
the Contract by Force Majeure of which notice has been given under GCC 62,
and suffers delay and/or incurs Cost by reason of such Force Majeure, the
Contractor shall be entitled subject to GCC 30 to

(a) an extension of time for any such delay, if completion is or will be
delayed, under GCC35 ; and
(b) if the event or circumstance is of the kind described in sub-paragraphs

(a) to (d) of GCC 61.2 and, in the case of subparagraphs (b) to (d), occurs
in the Country, payment of any such Cost, including the costs of rectifying
or replacing the Works and/or Goods damaged or destructed by Force
Majeure, to the extent they are not indemnified through the insurance
policy referred to in GCC 19.

64.2 After receiving this notice, the Project Manager shall proceed in accordance
with GCC 10 to agree or determine these matters.

65. Force Majeure

65.1 If any Subcontractor is entitled under any contract or agreement relating to the

Affecting Works to relief from force majeure on terms additional to or broader than

Subcontractor those specified in this Clause, such additional or broader force majeure events
or circumstances shall not excuse the Contractor’s nonperformance or entitle
him to relief under this Clause.

66.Op-t10n-al 66.1 If the execution of substantially all the Works in progress is prevented for a

Termination, continuous period of 90 days by reason of Force Majeure of which notice has

Eai’ment and been given under GCC 62, or for multiple periods which total more than 150

elease

days due to the same notified Force Majeure, then either Party may give to the
other Party a notice of termination of the Contract. In this event, the
termination shall take effect 7 days after the notice is given, and the Contractor
shall proceed in accordance with GCC 72.5.

66.2 Upon such termination, the Project Manager shall determine the value of the

work done and issue a Payment Certificate, which shall include

(a)

the amounts payable for any work carried out for which a price is stated
in the Contract;

the Cost of Plant and Materials ordered for the Works which have been
delivered to the Contractor, or of which the Contractor is liable to accept
delivery: this Plant and Materials shall become the property of (and be at

(b)
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the risk of) the Employer when paid for by the Employer, and the
Contractor shall place the same at the Employer’s disposal;

(c) other Costs or liabilities which in the circumstances were reasonably and
necessarily incurred by the Contractor in the expectation of completing
the Works;

(d) the Cost of removal of Temporary Works and Contractor’s Equipment
from the Site and the return of these items to the Contractor’s works in
his country (or to any other destination at no greater cost); and

(e) the Cost of repatriation of the Contractor’s staff and labor employed
wholly in connection with the Works at the date of termination.

67. Release from
Performance

67.1

Notwithstanding any other provision of this Clause, if any event or
circumstance outside the control of the Parties (including, but not limited to,
Force Majeure) arises, which makes it impossible or unlawful for either or
both Parties to fulfill its or their contractual obligations or which, under the
law governing the Contract, entitles the Parties to be released from further
performance of the Contract, then upon notice by either Party to the other
Party of such event or circumstance,

(a) the Parties shall be discharged from further performance, without
prejudice to the rights of either Party in respect of any previous breach
of the Contract; and

(b) the sum payable by the Employer to the Contractor shall be the same as
would have been payable under GCC 66 if the Contract had been
terminated under GCC 66.

G. Finishing the Contract

68. Completion

68.1 The Contractor shall request the Project Manager to issue a certificate of

Completion of the Works, and the Project Manager shall do so upon deciding that
the work is completed.

68.2 In addition to the other provisions, before acceptance of the completed works,

Employer shall verify and assure that such works are within the set objective,
quality and appropriate to operate and use.

69. Taking Over

69.1 The Employer shall take over the Site and the Works within seven days of

the Project Manager’s issuing a certificate of Completion.

70. Final Account

70.1 The Contractor shall supply the Project Manager with a detailed account of the

total amount that the Contractor considers payable under the Contract before the
end of the Defects Liability Period. The Project Manager shall issue a Defects
Liability Certificate and certify any final payment that is due to the Contractor
within 60 days of receiving the Contractor’s account if it is correct and complete.
If it is not, the Project Manager shall issue within 60 days a schedule that
states the scope of the corrections or additions that are necessary. If the
Final Account is still unsatisfactory after it has been resubmitted, the Project

76




Manager shall decide on the amount payable to the Contractor and issue a
payment certificate.

71. Operating and
Maintenance
Manuals

71.1 If “as built” Drawings and/or operating and maintenance manuals are required,
the Contractor shall supply them by the dates stated in the SCC.

71.2 If the Contractor does not supply the Drawings and/or manuals by the dates
stated in the SCC pursuant to GCC 71.1, or they do not receive the Project
Manager’s approval, the Project Manager shall withhold the amount stated in
the SCC from payments due to the Contractor.

72. Termination

72.1 The Employer may terminate the Contract at any time if the contractor;

a. does not commence the work as per the Contract,
b. abandons the work without completing,
c. fails to achieve progress as per the Contract.

72.2 The Employer or the Contractor may terminate the Contract if the other party
causes a fundamental breach of the Contract.

72.3 Fundamental breaches of Contract shall include, but shall not be limited to, the
following :

(a) The Contractor uses the advance payment for matters other than the
contractual obligations,

(b) the Contractor stops work for 30 days when no stoppage of work is shown on the
current Program and the stoppage has not been authorized by the Project
Manager;

(c) the Project Manager instructs the Contractor to delay the progress of the Works,
and the instruction is not withdrawn within 30 days;

(d) the Employer or the Contractor is made bankrupt or goes into liquidation
other than for a reconstruction or amalgamation.

(e) a payment certified by the Project Manager is not paid by the Employer to the
Contractor within 90 days of the date of the Project Manager’s certificate;

(f) the Project Manager gives Notice that failure to correct a particular Defect is a
fundamental breach of Contract and the Contractor fails to correct it within a
reasonable period of time determined by the Project Manager;

(g) the Project Manager gives two consecutive Notices to update the Program and
accelerate the works to ensure compliance with GCC Sub clause 22.1 and the
Contractor fails to update the Program and demonstrate acceleration of the
works within a reasonable period of time determined by the Project Manager;

(h) the Contractor does not maintain a Security, which is required;

(i) the Contractor has delayed the completion of the Works by the number of days
for which the maximum amount of liquidated damages can be paid, as defined in
the SCC; and

(i) If the Contractor, in the judgment of the Employer has engaged in corrupt or
fraudulent practices in competing for or in executing the Contract, pursuant to
GCC73.1.
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72.4 When either party to the Contract gives notice of a breach of Contract to the
Project Manager for a cause other than those listed under GCC 72.3 above, the
Project Manager shall decide whether the breach is fundamental or not.

72.5 Notwithstanding the above, the Employer may terminate the Contract for
convenience.

72.6 If the Contract is terminated, the Contractor shall stop work immediately,
make the Site safe and secure, and leave the Site as soon as reasonably possible.

73.Fraud
Corruption

and

73.1 If the Employer determines that the Contractor has engaged in corrupt,
fraudulent, collusive, coercive or obstructive practices, in competing for or in
executing the Contract, then the Employer may, after giving 15 days’ notice to the
Contractor, terminate the Contractor's employment under the Contract and expel
him from the Site.

73.2 Should any employee of the Contractor be determined to have engaged in corrupt,
fraudulent, collusive, coercive, or obstructive practice during the execution of the
Works, then that employee shall be removed in accordance with GCC Clause 15.

For the purposes of this GCC 73;

(i) “corrupt practice” is the offering, giving, receiving or soliciting, directly or
indirectly, of anything of value to influence improperly the actions of
another party.

(ii) “fraudulent practice”s is any act or omission, including a misrepresentation,
that knowingly or recklessly misleads, or attempts to mislead, a party to
obtain a financial or other benefit or to avoid an obligation;

(iii) “collusive practice”¢ is an arrangement between two or more parties
designed to achieve an improper purpose, including to influence
improperly the actions of another party;

(iv) “coercive practice”” is impairing or harming, or threatening to impair or
harm, directly or indirectly, any party or the property of the party to
influence improperly the actions of a party;

(v) “obstructive practice” is

(aa) deliberately destroying, falsifying, altering or concealing of
evidence material to the investigation or making false statements to
investigators in order to materially impede a investigation into
allegations of a corrupt, fraudulent, coercive or collusive practice;
and/or threatening, harassing or intimidating any party to prevent
it from disclosing its knowledge of matters relevant to the
investigation or from pursuing the investigation; or

(bb) acts intended to materially impede the exercise of the GON’s/DP’s
inspection and audit rights provided for under GCC28.3.

74. Black Listing

74.1 Without prejudice to any other rights of the Employer under this
Contract, GoN, Public Procurement Monitoring Office (PPMO), on the
recommendation of procuring entity, may blacklist a Bidder for its
conduct for a period of one (1) to three (3) years on the following
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grounds and seriousness of the act committed by the bidder:

(a) if it is established that the Contractor has committed substantial
defect in implementation of the contract or has not substantially
fulfilled its obligations under the contract or the completed work is
not of the specified quality as per the contract.

(b) If convicted from a court of law in a criminal offense liable to be
disqualified for taking part in procurement contract,

(c) If it is established that the Contractor has engaged in corrupt or
fraudulent practices in competing for or in executing the Contract.

75. Payment upon
Termination

75.1 If the Contract is terminated because of a fundamental breach of Contract by the
Contractor, the Project Manager shall issue a certificate for the value of the work
done and Materials ordered less advance payments received up to the date of
the issue of the certificate. Additional Liquidated Damages shall not apply. If
the total amount due to the Employer exceeds any payment due to the
Contractor, the difference shall be a debt payable to the Employer.

75.2 If the Contract is terminated for the Employer’s convenience or because of a
fundamental breach of Contract by the Employer, the Project Manager shall issue
a certificate for the value of the work done, Materials ordered, the reasonable cost
of removal of Equipment, repatriation of the Contractor’s personnel employed
solely on the Works, and the Contractor’s costs of protecting and securing the
Works, and less advance payments received up to the date of the certificate.

75.3 If the Contract is terminated because of fundamental breach of Contract or for
any other fault by the Contractor, the performance security shall be forfeited by
the Employer.

In such case, amount to complete the remaining works as per the Contract shall
be recovered from the Contractor as Government dues.

76. Property

76.1 All Materials on the Site, Plant, Equipment, Temporary Works, and Works shall
be deemed to be the property of the Employer if the Contract is terminated
because of the Contractor’s default.

77.Release from
Performance

77.1 If the Contract is frustrated by the outbreak of war or by any other event entirely
outside the control of either the Employer or the Contractor, the Project Manager
shall certify that the Contract has been frustrated. The Contractor shall make the
Site safe and stop work as quickly as possible after receiving this certificate and
shall be paid for all work carried out before receiving it and for any work carried
out afterwards to which a commitment was made.

78. Suspension of DP
Loan/Credit/Grant

78.1 In the event that the DP suspends the loan/ credit/grant to the Employer from
which part of the payments to the Contractor are being made:

a. the Employer is obligated to notify the Contractor of such suspension
within 7 days of having received the DP's suspension notice; and

b. if the Contractor has not received sums due him within the 30 days for
payment provided for in GCC 49.1, the Contractor may immediately issue a
15-day termination notice.
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79. Eligibility

79.1 The Contractor shall have the nationality of an eligible country as specified in

Section V of the bidding document. The Contractor shall be deemed to have
the nationality of a country if the Contractor is a citizen or is constituted, or
incorporated, and operates in conformity with the provisions of the laws of
that country. This criterion shall also apply to the determination of the
nationality of proposed subcontractors or suppliers for any part of the
Contract including related services.

79.2 The materials, equipment, and services to be supplied under the Contract shall

have their origin in eligible source countries as specified in Section V of the
bidding document and all expenditures under the Contract will be limited to
such materials, equipment, and services. At the Employer’s request, the
Contractor may be required to provide evidence of the origin of materials,
equipment, and services.

79.3 For purposes of GCC 79.2, “origin” means the place where the materials and

equipment are mined, grown, produced, or manufactured, and from which the
services are provided. Materials and equipment are produced when, through
manufacturing, processing, or substantial or major assembling of components,
a commercially recognized product results that differs substantially in its basic
characteristics or in purpose or utility from its components.

80.ProjectManager’s

80.1 The Project Manager’s duties and authorities are restricted to the extent as

Duties and stated in the SCC.
Authorities
81.Quarries and 81.1 Any quarry operated as part of this Contract shall be maintained and left in

Spoil Dumps

a stable condition without steep slopes and be either refilled or drained and be
landscaped by appropriate planting. Rock or gravel taken from a river shall be
removed over some distance so as to limit the depth of material removed at any
one location, not disrupt the river flow or damage or undermine the river banks.
The Contractor shall not deposit excavated material on land in Government
or private ownership except as directed by the Project Manager in writing
or by permission in writing of the authority responsible for such land in
Government ownership, or of the owner or responsible representative of the
owner of such land in private ownership, and only then in those places and
under such conditions as the authority, owner or responsible representative may
prescribe.

82. Local Taxation

82.1

The prices bid by the Contractor shall include all taxes that may be levied in
accordance to the laws and regulations in being in Nepal on the date 30 days
prior  to the closing date for submissions of Bids on the Contractor’s
equipment, plant and materials acquired for the purpose of the Contract
and on the services performed under the Contract. Nothing in the Contract
shall relieve the Contractor from his responsibility to pay any tax that may be
levied in Nepal on profits made by him in respect of the Contract.

83. Value Added

83.1 The Contract is not exempted from value added tax. An amount specified in
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Tax

the schedule of taxes shall be paid by the Contractor in the concerned VAT office
within time frame specified in VAT regulation.

84. Income Taxes
on Staff

84.1 The Contractor’s staff, personnel and labor will be liable to pay personal
income taxes in Nepal in respect of their salaries and wages, as are chargeable
under the laws and regulations for the time being in force, and the Contractor
shall perform such duties in regard to such deductions as may be imposed on

him by such laws and regulations.

84.2 The issue of the Final Account Certificate pursuant to clause GCC 70 shall be
made only upon submittal by the Contractor of a certificate of income tax
clearance from the Government of Nepal.

85. Duties, Taxes
and Royalties

85.1 Any element of royalty, duty or tax in the price of any goods including fuel oil,
and lubricating oil, cement, timber, iron and iron goods locally procured by
the Contractor for the works shall be included in the Contract rates and
prices and no reimbursement or payment in that respect shall be made to the

Contractor.

85.2 The Contractor shall familiarize himself with GON the rules and regulations with
regard to customs, duties, taxes, clearing of goods and equipment,
immigration and the like, and it will be necessary for him to follow the required
procedures regardless of the assistance as may be provided by the Employer

wherever possible.

85.3 The Contractor shall pay and shall not be entitled to the reimbursement of cost
of extracting construction materials such as sand, stone/boulder, gravel, etc.
from the river beds or quarries. Such prices will be levied by the local District
Development Committee (DDC) as may be in force at the time. The
Contractor, sub-contractor(s) employed directly by him and for whom he is
responsible, will not be exempted from payment of royalties, taxes or other
kinds of surcharges on these construction materials so extracted and paid for to

the DDC.

86. Member of
Government, etc, not
Personally Liable

86.1 No member or officer of GoN or the Employer or the Project Manager or any of
their respective employees shall be in any way personally bound or liable
for the act or obligations of the Employer under the Contract or answerable
for any default or omission in the observance or performance of any of act,

matter or thing which are herein contained.

87. Approval of Use
of Explosives

87.1 No explosives of any kind shall be used by the Contractor without the prior
consent of the Employer in writing and the Contractor shall provide, store
and handle these and all other items of every kind whatsoever required for
blasting operations, all at his own expense in a manner approved in writing by

the Employer.

88 Compliance with
Regulations for
Explosives

88.1 The Contractor shall comply with all relevant ordinances, instructions and
regulations which the Government, or other person or persons having due
authority, may issue from time to time regarding the handling,
transportation, storage and use of explosives.
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89. Permission for
Blasting

89.1 The Contractor shall at all times maintain full liaison with and inform well

in advance, and obtain such permission as is required from all Government
authorities, public bodies and private parties whatsoever concerned or affected,
or likely to be concerned or affected by blasting operation.

90.Records of
Explosives

90.1

Before the beginning of the Defects Liability Period, the Contractor shall account
to the satisfaction of the Project Manager for all explosives brought on to
the Site during the execution of the Contract and the Contractor shall
remove all unused explosives from the Site on completion of works when
ordered by the Project Manager.

91. Traffic Diversion

91.1 The Contractor shall include the necessary safety procedures regarding and

pedestrian traffic diversion that is needed in execution of the works. The
Contractor shall include in his costing of works, any temporary works or
diversion that are needed during the construction period. All traffic diversion
should be designed for the safety of both the motoring public and the men at
work. It shall ensure the uninterrupted flow of traffic and minimum
inconvenience to the public during the period concerned. As such, adequate
warning signs, flagmen and other relevant safety precautionary measures shall
be provided to warn motorists and pedestrians well ahead of the intended
diversion as directed by the Project Manager. All traffic devices used shall be
designed in accordance with the instruction of Project Manager.
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Section VIII: Special Conditions of Contract

The following Special Conditions of Contract shall supplement the GCC. Whenever there is a conflict, the
provisions herein shall prevail over those in the GCC.
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Special Conditions of Contract

A. General
GCC1.1(q) The Employer is Shey-Phoksundo Rural Municipality
GCC1.1 (v) The Intended Completion Date for the whole of the Works shall be 2083/03/15
GCC 1.1(bb) & The Project Manager is Engineer/Chief Administrator officer of office.
101 The Project Manager and Engineer are synonyms.
GCC 1.1 (ee) The Site is located at Shey-Phoksundo Rural Municipality-04, Dolpa
GCC 1.1 (hh) The Start Date shall be 1 week after agreement
GCC1.1(l
i The Works consist of Suyagu-Dolmung Sinchai Yojana
GCC 2.2 Sectional Completions are: NA
GCC 2.3(i) The following documents also form part of the Contract:
For Local Bidders
- Value Added Tax (VAT) certificate
- PAN certificate
- Tax clearance certificate
- firm registration certificate and must be renewed
- business registration certificate and must be renewed
GCC3.1 The language of the contract is ENGLISH/NEPALI
The law that applies to the Contract is the law of NEPAL
GCC11.1 The Project Manager may delegate any of his duties and responsibilities.
GCC14.1 Schedule of other contractors: NA
GCC20.1 Site Investigation Reports are: NA
GCC 23.1 The following shall be designed by the Contractor: NA
GCC 26.1 The Site Possession Date(s) shall be: Work Order Date
GCC 301 The place of arbitration shall be: NEPCA

C. Time Control

GCC 34.1 The Contractor shall submit for approval a Program for the Works within 15 days from the
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date of the Letter of Acceptance.

GCC 34.3

The period between Program updates is 30 days.

The amount to be withheld for late submission of an updated Program is NA

D. Quality Control

GCC42.1

The Defects Liability Period is: 365 days.

E. Cost Control

GCC49.1 The prevailing interest rate- 10 %

GCC53.1 The Contract “is not” subject to price adjustment, and the following information regarding
coefficients “does not” apply.

The coefficients and indices for adjustment of prices in Nepalese Rupees shall be as specified
in the Table of Adjustment Data submitted by bidder together with the Letter of Price Bid
which is approved by the Project manager.

GCC53.6 Base Price of Construction Materials applicable for price adjustment shall be
as per the Table of Adjustment Data submitted by Bidder together with the Letter of Price Bid
which is approved by the Project manager.

GCC54.1 The proportion of payments retained is: 5 (five) percent

GCC55.1 The liquidated damages for the whole of the Works are 0.05 Percent of the final Contract
Price per day. The maximum amount of liquidated damages for the whole of the Works is
10 Percent of the final Contract Price.

GCC56.1 The liquidated damages for the whole of the Works are 0.05 Percent of the final Contract
Price per day. The maximum number of liquidated damages for the whole of the Works is
10 Percent of the final Contract Price.

GCC57.1 The Bonus for the whole of the Works is 0.00 Percent per day. The maximum amount of
Bonus for the whole of the Works is NRS 0.00 of the final Contract Price.

GCC57.3 The Advance Payments shall be: 20% and shall be paid in two equal installments and to
the Contractor.

First 10% submission of equivalent acceptable Bank Guarantee for advanced Payment.
Second 10% After Materials Collection and Start of the work.
GCC58.1 Deductions from Payment Certificates will commence in the first certificate in which the

value of works executed exceeds 30% of the Contract Price. Deduction will be at the rate of
40% of the respective Monthly Interim Payment Certificate until such time as the advance
payment has been repaid; provided that the advance payment shall be completely repaid
prior to the end of 80 % of the approved contract period.
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G. Finishing the Contract

GCC711 The date by which operating, and maintenance manuals are required is: NA
GCC71.2 The date by which “as built” drawings are required is: NA
The amount to be withheld for failing to produce “as built” drawings and/or
Operating and maintenance manuals is: NA
G723 (1) The maximum number of days is: 200
GCC 80 The Project Manager has to obtain the specific approval of the Employer for taking any of

the following actions :

a.

b.

Approving subcontracting of any part of the works under General Conditions of
Contract Clause 13;

Certifying additional costs determined under General Conditions of Contract Clause
50;

Determining start date under General Conditions of Contract Clause 1;

Determining the extension of the intended Completion Date under General
Conditions of Contract Clause 35;

Issuing a Variation under General Conditions of Contract Clause 1 and 46, except in an
emergency situation, as reasonably determined by the Project Manager; emergency
situation may be defined as the situation when protective measures must be
taken for the safety of life or of the works or of adjoining property.

Adjustment of rates under General Conditions of Contract Clause 45;
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Section IX: Contract Forms

This Section contains forms which, once completed, will form part of the Contract. The forms for
Performance Security and Advance Payment Security, when required, shall only be completed by the
successful Bidder after contract award.
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Letter of Intent
[on letterhead paper of the Employer]

Date: ... coovvivreerceeene

O Name and address of the Contractor..........................

Subject: ............sceuunn.nn. ISsuance of letter of intent to award the contract............

This is to notify you that, it is our intention to award the CONtract ........oermeeneessseeeessneees [insert
datej .......eereenns fOr eXecUtioN Of the ... .. ssssssnenes [insert

name of the contract and identification number, as given in the Contract Data/SCC] to you as your
Did PriCe eeeeeeeemrrreereeesssmmssreseeeeeeens [insert amount in figures and words in Nepalese Rupees] as corrected
and modified in accordance with the Instructions to Bidders is hereby selected as substantially

responsive lowest evaluated bid.

Authorized Signature: .........ccooooioiveneninnenne.

CC:
[Insert name and address of all other Bidders, who submitted the bid]

[Notes on Letter of Intent

The issuance of Letter of Intent is the information of the selection of the bid of the successful bidder by the
Employer and for providing information to other unsuccessful bidders who participated in the bid as regards to
the outcome of the procurement process. This standard form of Letter of Intent to Award should be filled in and
sent to the successful Bidder only after evaluation and selection of substantially responsible lowest evaluated
bid.]
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Letter of Acceptance
[on letterhead paper of the Employer]

Date: ..ooooeiieeer e

TO! e Name and address of the Contractor ..................

Subject: ............eeur....Notification of Award

This is to notify that your Bid dated ... date ..........ocevevviennn. for execution of
the..ieceee name of the contract and identification number, as given in the Contract
Data/SCC .......................... for the Contract price of Nepalese Rupees [insert amount in figures and

words in Nepalese Rupees], as corrected in accordance with the Instructions to Bidders is hereby
accepted in accordance with the Instruction to Bidders.

You are hereby instructed to contact this office to sign the formal contract agreement within 15
days with Performance Security of NRs. .......... in accordance with the Conditions of Contract, using
for that purpose the Performance security Form included in Section X (Contract Forms) of this
Bidding Document.

Authorized Signature: .........ccocovoiiieeieninieneneen

Name and Title of Signatory: ........ccoceeeeevecerierernne.
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THIS AGREEMENT made the ..., day of....between......................... name of the

Employer .......c.........(hereinafter “the Employer”), of the one part, and ..........cccocoeriveinicennene name
of the Contractor ..........ccceuee.. (hereinafter “the Contractor”), of the other part:
WHEREAS the Employer desires that the Works known as .........ccccceeevvviniinn. name of the Contract

.............................. should be executed by the Contractor, and has accepted a Bid by the Contractor for
the execution and completion of these Works and the remedying of any defects in the sum of NRs

.................. [insert amount of contract price in words and figures including taxes](hereinafter “the
Contract Price”).

The Employer and the Contractor agree as follows:

1. In this Agreement words and expressions shall have the same meanings as are respectively
assigned to them in the Contract documents referred to.

2. The following documents shall be deemed to form and be read and construed as part of this
Agreement. This Agreement shall prevail over all other Contract documents.
(a) the Letter of Acceptance;
(b) the Letters of Bid;
(c) the Addenda NOS ....coueeeeeeeermmrreeeeeeens Insert addenda numbers if any
(d) the Special Conditions of Contract;
(e) the List of Eligible Countries that was specified in Section V of the bidding document,
(f) the General Conditions of Contract;
(g) the Specification;
(h) the Drawings;
(i) Bill of Quantities (or Schedules of Prices for lump sum contracts), and
(j) Table of Price Adjustment Data
(k)List of Approved Subcontractors
)] .[Specify if there are any other document]

3. In consideration of the payments to be made by the Employer to the Contractor as indicated in this
Agreement, the Contractor hereby covenants with the Employer to execute the Works and to remedy
defects therein in conformity in all respects with the provisions of the Contract.

4. The Employer hereby covenants to pay the Contractor in consideration of the execution and
completion of the Works and the remedying of defects therein, the Contract Price or such other
sum as may become payable under the provisions of the Contract at the times and in the manner
prescribed by the Contract.

IN WITNESS whereof the parties hereto have caused this Agreement to be executed in accordance

with the laws of Nepal on the day, month and year indicated above.

Signed by ..o,
for and on behalf the Contractor in the presence of
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Witness, Name Signature, Address, Date List of
Approved Subcontractors

In accordance with GCC Sub-Clause 13.1,The following Subcontractors are approved for
carrying out the work as specified below.

Name of Describtion of Works Value/Percentage
Subcontractors P of subcontract
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Performance Security

(On letterhead paper of the Commercial Bank or Financial Institution eligible to
issue Bank Guarantee as per prevailing Law )

............................ Bank’s Name, and Address of Issuing Branch or Office ........................ Beneficiary:
Name and Address of Employer ..........ccoeveervmn

We have been informed that ... ... [insert name of the Contractor] (hereinafter called "the Contractor")
has been notified by you to sign the Contract No. ........c.ccc...c.n. [Insert reference number of the Contract]
for the execution of ........... [Insert name of contract and brief description of Works] (hereinafter called
"the Contract™).

Furthermore, we understand that, according to the conditions of the Contract, a performance guarantee
is required.

At the request of the Contractor, we... . [insert name of the Bank] hereby
irrevocably undertake to pay you any sum or sums not exceeding in total an amount of ............. [insert
name of the currency and amount in figures*] (. insert amount in words) such sum being

payable in Nepalese Rupees, upon receipt by us of your first demand in writing accompanied by a
written statement stating that the Contractor is in breach of its obligation(s) under the Contract,
without your needing to prove or to show grounds for your demand or the sum specified therein.

This guarantee shall expire, no later than the........cccccriinnnes Day of ...ccccovvrrinnn. ** and any
demand for payment under it must be received by us at this office on or before that date.

Seal of Bank and Signature(s)

Note:

All italicized text is for guidance on how to prepare this demand guarantee and shall be deleted from the final

document.

*  The Guarantor shall insert an amount representing the percentage of the Contract Price specified
in the Contract in Nepalese Rupees.

** Insert the date thirty days after the date specified for the Defect Liability Period. The Employer should note

that in the event of an extension of the time for completion of the Contract, the Employer would need to request

an extension of this guarantee from the Guarantor. Such request must be in writing and must be made prior to

the expiration date established in the guarantee. In preparing this guarantee, the Employer might consider

adding the following text to the form, at the end of the penultimate paragraph: “The Guarantor agrees to a one-

time extension of this guarantee for a period not to exceed [six months], in response to the Employer’s written

request for such extension, such request to be presented to the Guarantor before the expiry of the guarantee”.
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Advance Payment Security

(On letterhead paper of the Commercial Bank or Financial Institution eligible to
issue Bank Guarantee as per prevailing Law )

sensennennnnens Bank’s Name, and Address of Issuing Branch or Office.........uuuu.
Beneficiary: ......ccceeviiennnnn Name and address of employer
Date: ..o

Advance Payment Guarantee NO.......c.ceevvveevvnnienieninnns

Furthermore, we understand that, according to the Conditions of the Contract, an advance payment
in the sum................ name of the currency and amount in figures*...(... amount in words .....) is to be
made against an advance payment guarantee.

At the request of the Contractor, We... .....oeeseessssnen . name of the Bank ...................... hereby
irrevocably undertake to pay you any sum or sums not exceeding in total an amount
o) NPT name of the currency and amount in figures*.. . amount in
words ... .) upon receipt by us of your first demand in
writing accompanied by a written statement stating that the Contractor is in breach of its obligation
under the Contract because the Contractor used the advance payment for purposes other than the
costs of mobilization in respect of the Works.

The maximum amount of this guarantee shall be progressively reduced by the amount of the advance
payment repaid by the Contractor as indicated in copies of interim statements or payment
certificates which shall be presented to us. This guarantee shall expire, at the latest, upon our receipt
of a copy of the interim payment certificate indicating that eighty (80) percent of the Contract Price
has been certified for payment, or on the ....... day of .....**, whichever is earlier. Consequently, any
demand for payment under this guarantee must be received by us at this office on or before that date.

Seal of Bank and Signature(s)

Note:

All italicized text is for guidance on how to prepare this demand guarantee and shall be deleted from the final document.
*The Guarantor shall insert an amount representing the amount of the advance payment in Nepalese Rupees of the advance
payment as specified in the Contract.

** Insert the date Thirty days after the expected completion date. The Employer should note that in the event of an
extension of the time for completion of the Contract, the Employer would need to request an extension of this
guarantee from the Guarantor. Such request must be in writing and must be made prior to the expiration date
established in the guarantee. In preparing this guarantee, the Employer might consider adding the following text to the form,
at the end of the penultimate paragraph: “The Guarantor agrees to a one-time extension of this guarantee for a period not to
exceed [six months], in response to the Employer’s written request for such extension, such request to be presented to the
Guarantor before the expiry of the guarantee”.
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Retention Money Security

(On letterhead paper of the Bank)

Beneficiary: [Insert name and Address of Employer]

Date: [Insert date of issue]

RETENTION MONEY GUARANTEE No.: [Insert guarantee reference number|

We have been informed that [insert name of Contractor, which in the case of a joint venture
shall be the name of the joint venture| (hereinafter called "the Applicant") has entered into Contract No.

[insert reference number of the contract] dated with the Beneficiary, for the
execution of [insert name of contract and brief description of Works] (hereinafter called
"the Contract").

Furthermore, we understand that, according to the conditions of the Contract, the Beneficiary retains moneys up to
the limit set forth in the Contract (“the Retention Money”), and that when at least eighty (80) percent of the whole
works have been completed, progress of the works is satisfactory in accordance with the Contract as per approved
work schedule and it can be assured that the works can be completed at the intended completion date, payment of
[insert the amount of the Retention Money] is to be made against a Retention Money guarantee.

At the request of the Applicant, we, as Guarantor, hereby irrevocably undertake to pay the Beneficiary any sum or
sums not exceeding in total an amount of [insert amount in figures] ( ) [amount in words]’
upon receipt by us of the Beneficiary’s complying demand supported by the Beneficiary’s statement, whether in the
demand itself or in a separate signed document accompanying or identifying the demand, stating that the Applicant
is in breach of its obligation(s) under the Contract, without your needing to prove or show grounds for your demand
or the sum specified therein.

This guarantee shall expire no later than the .... day of ...... ,2... 2, and any demand for payment under it must be
received by us at the office indicated above on or before that date.

This guarantee is subject to the Uniform Rules for Demand Guarantees, ICC Publication No. 758.

[Seal of Bank and signature(s)]

Note: All italicized text (including footnotes) is for use in preparing this form and shall be deleted from the final product.

1 The Guarantor shall insert the amount of the Retention Money.

2 Insert the same expiry date which is 30 days more than the end of Defect Liability Period. The Employer should note
that in the event of an extension of this date for completion of the Contract, the Employer would need to request an extension of
this guarantee from the Guarantor. Such request must be in writing and must be made prior to the expiration date established
in the guarantee.
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Annex-1
Table of Price Adjustment Data
[GCC 53.1]
Index Source of | Base Value Emplf)yelz  Proposed Bidder s Prf) posed
Code Description Index* and Date Weighting Range Weighting
P (coefficient) (coefficient)**
1 2 3 4 5 6
Non -
adjustable (A) 0.15 0.15
Labor (b)
Materials (c)
Equipment
usage (d)
Total 1.00

Note: Base value and Bidder’s proposed weighting coefficient to be filled as per “Bid Form of Table of
Price Adjustment Data” in Bidding Forms (Section-IV) after verification by the Employer in
case of the alternative provision of Bidder proposed value and weighting coefficient.

Table of Price Adjustment Data

[GCC 53.6]
Code Construction Unit Base Price (NRs/Unit) ** Source (Factory)**
Material* (Ex-factory)
1 2 3 4 5

** For the purpose of calculation of price adjustment, the Ex-factory price of the same source mentioned in
the table shall be taken into consideration.

Note: Base Price and source to be filled as per “Bid Form of Table of Price Adjustment Data” in
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Bidding Forms (Section-1V) after verification by the
Employer in case of the alternative provision of Bidder proposed source and
base price.
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SECTION-VI
Bill of Quantities

Notes for Unit Rate Contracts :

Objectives

The objectives of the Bill of Quantities are

€) to provide sufficient information on the quantities of Works to be performed to enable Bids to be
prepared efficiently and accurately; and

(b) when a Contract has been entered into, to provide a priced Bill of Quantities for use in the periodic

valuation of Works executed.

In order to attain these objectives, Works should be itemized in the Bill of Quantities in sufficient detail to
distinguish between the different classes of Works, or between Works of the same nature carried out in
different locations or in other circumstances which may give rise to different considerations of cost.
Consistent with these requirements, the layout and content of the Bill of Quantities should be as simple and
brief as possible.

Content

The Bill of Quantities should be divided generally into the following sections:
@) Preamble;

(b) Work Items (grouped into parts);

(c) Day works Schedule;

d) Provisional Sums; and
(d) Summary.

Preamble

The Preamble should indicate the inclusiveness of the unit prices, and should state the methods of
measurement which have been adopted in the preparation of the Bill of Quantities and which are to be used
for the measurement of any part of the works.

Work Items

The items in the Bill of Quantities should be grouped into sections to distinguish between those parts of the
Works which by nature, location, access, timing, or any other special characteristics may give rise to
different methods of construction, or phasing of the Works, or considerations of cost. General items common
to all parts of the works may be grouped as a separate section in the Bill of Quantities.

Day work Schedule

A Day work Schedule should be included only if the probability of unforeseen work, outside the items
included in the Bill of Quantities, is high. To facilitate checking by the Employer of the realism of rates
quoted by the Bidders, the Day work Schedule should normally comprise the following:

€) A list of the various classes of labor, materials, and Constructional Plant for which basic day work
rates or prices are to be inserted by the Bidder, together with a statement of the conditions under which the
Contractor will be paid for work executed on a day work basis.

(b) Nominal quantities for each item of Day work, to be priced by each Bidder at Day work rates as bid.
The rate to be entered by the Bidder against each basic Day work item should include the Contractor’s profit,
overheads, supervision, and other charges.

Provisional Sums

A general provision for physical contingencies (quantity overruns) may be made by including a provisional
sum in the Summary Bill of Quantities. Similarly, a contingency allowance for possible price increases should
be provided as a provisional sum in the Summary Bill of Quantities. The inclusion of such provisional sums
often facilitates budgetary approval by avoiding the need to request periodic supplementary approvals as

the future need arises. Where such provisional sums or contingency allowances are used, the Contract Data
should state the manner in which they will be used, and under whose authority (usually the Project Manager’
S).

Summary

The Summary should contain a tabulation of the separate parts of the Bill of Quantities carried forward, with
provisional sums for Day work, for physical (quantity) contingencies, and for price contingencies (upward
price adjustment) where applicable.

These Notes for Preparing Specifications are intended only as information for the Employer or the person
drafting the Bidding documents. They should not be included in the final documents.



Bill of Quantities

1 Provisional Sum

Procument Item Details

Item Description

Unit

Quantity

Unit Rate(NPR)

Amount(NPR)

Provisional Sum including Insurance for the loss of

damage to works,plant,material ,equipment property and
personnel injury or death and third party a

Job

1.0

40000.0

40,000.00

Information Borad

1.0

5000.0

5,000.00

Collection and Planting of hardwood cuttings of

minimum length to 20 cm depth into prepared beds.

Cutting spaced at centers within rows, with 20 cm

between rows.

RM

150.0

159.78

23,967.00

2 Construction work

Procument Item Details

Item Description

Unit

Quantity

Bidder's Rate
(NPR)

Bidder's Rate (in
words)

Total Amount
(NPR)

Site clerance: Cutting, uprooting and
disposal of grasses with light
compaction, leveling and clearing the
site, as per specification.

Sgm

50.0

Excavation of hard clay and soil
mixed with soft moorum stones (up to
30cm size) including disposal (upto
10m lead and 1.5m lift) as per
specification.

m3

360.1

Filling with ordinary soilsin 15cm
thick layer and hand compaction
(haulage distance 10m) borrow pits
excluding excavation with no
sprinkler water.

m3

36.01

Providing and laying of hand pack
Stone soling with 150 to 200 mm
thick stones and packing with smaller
stone on prepared surface as per
Drawing and Technical Specifications.

m2

47.39

Concreting of foundation, vertical
faces, wall (cement conc.) Including
supply of materials and haulage
distance up to 30m,

m2

39.24

Rubble masonry work including
supply of hard stone blocks Preparing
cement mortar, and construction of
wall up to 5m high (haulage distance
upto 10m)

m3

91.07

12.5mm thick cement sand plastering
worksin 1:4 ratio

m2

250.6




Procument Item Details

Item Description

Unit

Quantity

Bidder's Rate
(NPR)

Bidder's Rate (in
words)

Total Amount
(NPR)

Gabion Structure for Retaining Earth
Providing and laying Gabion structure
for retaining earth with diaphragm
including rolling, cutting weaving ,
placing, laying sides and diaphragms
with binding wire and filling boulders
all complete as per Drawing and
Technical Specification A Mesh wire-
10 Swg(0.0615 kg/m), Selvedge Wire
8 Swg (0.1057 kg/m), binding wire 12
Swg (0.0409 kg/m) Hexagonal mesh
Type 100 mm X 120 mm,

2x1x1

30.0

Gabion Structure for Retaining Earth
Providing and laying Gabion structure
for retaining earth with diaphragm
including rolling, cutting weaving ,
placing, laying sides and diaphragms
with binding wire and filling boulders
all complete as per Drawing and
Technical Specification A Mesh wire-
10 Swg(0.0615 kg/m), Selvedge Wire
8 Swg (0.1057 kg/m), binding wire 12
Swg (0.0409 kg/m) Hexagonal mesh
Type 100 mm X 120 mm,

1.5x1x1

40.0

10

Laying and fixing of Geo-Textile all
complete as per specification.
Providing and laying of a geotextile
filter between pitching and
embankment slopes as per Drawing
and Technical Specifications.

m2

72.0

11

HDPE pipe layingworks
(withbuttweded joints) incl. fitting for
125mm diameter

RM

2000.0

Total of Procument Items

Total Item Price

VAT

Grand Total




